FIXTURES, FURNITURE, & EQUIPMENT/TECHNOLOGY PACKAGE - PHASE 2

ACES BASSETT ROAD 88 BASSETT ROAD NORTH HAVEN, CT 06473 STATE PROJECT #244-0043 SP PUBLIC BID

S/P+A PROJECT #22.075

DATE: May 27, 2025

The following changes to the Drawings and Project Specifications shall become a part of the Drawings and Project Specifications; superseding previously issued Drawings and Project Specifications to the extent modified by Addendum #2.

General Information:

- The deadline for RFIs was has been extended to Friday, May 30, 2025.
- See attached RFI log. (2)

<u>The bid date has been extended to Friday, June 6, 2025 at 1:00pm by this addendum.</u> The addendum consists of three (3) pages of $8\frac{1}{2}$ " x 11" text and two (2) 30" x 42" drawings*.

End of Addendum #2



SILVER PETRUCELLI + ASSOCIATES 3190 Whitney Avenue | Hamden CT 06518 311 State Street | New London CT 06320

Project: ACES Bassett Road Alterations - FFE/Tech State Project/Bid #: 244-0043 SP S/P+A Project #: 22.075

RFI Deadline: 05/23/25 05/30/25 Bids Due: 05/30/25 06/06/25, 1p

RFI#	QUESTION	DATE RECEIVED	RESPONSE	ADDENDUM # ISSUED
001	Will this be awarded as a whole to one vendor, to multiple vendors per category, or awarded by individual line items?	04/30/25	Bids will be evaluated from all angles. Preference is to have a vendor fulfill and entire category in lieu of splitting.	1
002	The way the Stagetek system is drawn out will not work. They suggest it being like this drawing attached. This is the drawing our engineering team came up with. It complies with ADA requirements on ramp size and landing turn radius. The side stage is 16in tall which requires a guardrail in front, we can lower it to 8in and remove the guardrail if needed.	05/09/25	Please proceed with the 8-ft-long ramp as shown in Drawing FFE-5. The proposed 16-ft-long ramp will not work in this space, there isn't enough room. The two (2) platforms adjacent to the ramp will both be at 8 inches high for the turn radius.	1
003	I saw the UPS and cabling included. I didn't see any Network Equipment or Wireless Access Points in this package. Will they be bidding them separately.	05/19/25	Network switches and WAP's are being purchased off State Contract.	2
004	I am reviewing the documents for the above and am looking for a delivery and installation date for the furniture.	05/20/25	Approximate furniture/equipment delivery and installation to happen starting February 12, 2026 - March 11, 2026. Refer to Addendum #1 for clarification.	2

BID RFI LOG

