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Legal Notice

ACES COOPERATIVE EDUCATIONAL SERVICES
Construction Services
370 James Street, Suite 303 — New Haven, CT 06513
Tel (203) 498-6839

INVITATION TO BID
Notice is hereby given that sealed bids by which ACES will contract for the

ACES Bassett Road Alterations
Furniture, Fixtures & Equipment/Technology Package
Phase 2 of 2
State Project No. 244-0043 SP

will be received and publicly opened in Conference Room 104 of SDA Professional Building, 205 Skiff
Street, Hamden, until

1:00 pm, Friday, May 30, 2025
as determined by the Conference Room'’s clock.

No pre-bid meeting is scheduled, however prospective bidders may contact the Facility Director to set up
a visit on their own.

A bid bond for five percent (5%) of the base bid cost is required and must accompany each proposal.
Bids must be held firm for ninety (90) days beyond the bid opening date.

The successful bidder must file a one hundred percent (100%) Performance Bond, a one hundred
percent (100%) Labor & Materials Bond and a Certificate of Insurance with the Purchasing Agent within
ten (10) days of notice of bid award.

Attention of bidders is directed to certain requirements of this contract which require compliance with certain
local, state, and federal requirements.

Plans and specifications must be obtained directly from ACES’ website, www.aces.org/our-
agency/request-for-proposals at no cost to the Vendor.
Each bidder is responsible for checking the website to determine if any addenda have been
issued.

This contract is subject to state contract compliance requirements, including set-aside (twenty-five
percent (25%) SBE and six and one-quarter percent (6.25%) M/W/DisBE) and non-discrimination
requirements enforced by the CHRO.

ACES reserves the right to reject any or all bids, to waive any informalities, omissions, excess verbiage,
or technical defects in the bidding and ACES need not necessarily award the contract to the lowest
Bidder if, in the opinion of ACES, it would be in the best interest of ACES to accept another bid.

ACES is an Affirmative Action/Equal Opportunity Employer.
Minority/Women's Business Enterprises are encouraged to apply.


http://www.___.org/




AIA Document A701° - 2018

Instructions to Bidders

for the following Project:
(Name, location, and detailed description)

«»
«»
«»

THE OWNER:

(Name, legal status, address, and other information)

N »
«»
«»
«»

THE ARCHITECT:

(Name, legal status, address, and other information)

N »
«»
«»
«»
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ADDITIONS AND DELETIONS: The
author of this document has
added information needed for
its completion. The author
may also have revised the
text of the original AIA
standard form. An Additions
and Deletions Report that
notes added information as
well as revisions to the
standard form text is
available from the.author.and
should be reviewed.

This document has important
legal consequences.
Consultation with an
attorney is encouraged with
respect to its completion or
modification«

FEDERAL, STATE, AND LOCAL
LAWS MAY IMPOSE REQUIREMENTS
ON PUBLTC.. PROCUREMENT
CONTRACTS. CONSULT LOCAL
AUTHORITIES OR AN ATTORNEY TO
VERIFY REQUIREMENTS
APPLICABLE TO THIS
PROCUREMENT “BEFORE
COMPLETING THIS FORM.

It is intended that AIA
Document G612™-2017, Owner’s
Instructions to! the
Architect, Parts A and B will
be completed prior to using
this document.

ELECTRONIC COPYING of any
portion of this AIA® Document to
another electronic file is
prohibited and constitutes a
violation of copyright laws as
set forth in the footer of this
document.
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ARTICLE 1  DEFINITIONS

§ 1.1 Bidding Documents include the Bidding Requirements and the Proposed Contract Documents. The Bidding
Requirements consist of the advertisement or invitation to bid, Instructions to Bidders, supplementary instructions to
bidders, the bid form, and any other bidding forms. The Proposed Contract Documents consist of the unexecuted form of
Agreement between the Owner and Contractor and that Agreement’s Exhibits, Conditions of the Contract (General,
Supplementary and other Conditions), Drawings, Specifications, all Addenda, and all other documents enumerated in
Article 8 of these Instructions.

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, or in other Proposed Contract
Documents apply to the Bidding Documents.

§ 1.3 Addenda are written or graphic instruments issued by the Architect, which, by additions, deletions, clarifications, or
corrections, modify or interpret the Bidding Documents.

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted in
accordance with the Bidding Documents.

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the Bidding
Documents, to which Work may be added or deleted by sums stated in Alternate Bids.

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from, or that does not
change, the Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted.

§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment, or-services,
or a portion of the Work, as described in the Bidding Documents.

§ 1.8 A Bidder is a person or entity who submits a Bid and who meets the requirements set forth-in-the Bidding
Documents.

§ 1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment, or labor for a portien of
the Work.

ARTICLE 2 BIDDER’S REPRESENTATIONS
§ 2.1 By submitting a Bid, the Bidder represents that:

1 the Bidder has read and understands the Bidding Documents;

.2 the Bidder understands how the Bidding Documents relate to other portions of the Project, if any, being bid
concurrently or presently under construction;

the Bid complies with the Bidding Documents;

4 the Bidder has visited the site, become familiar with local conditions under which the Work is to be
performed, and has correlated the Bidder’s observations with the requirements of the Proposed Contract
Documents;

.5  the Bid is based upon the materials, equipment, and systems required by the Bidding Documents without
exception; and

.6 the Bidder has read and understands the provisions for liquidated damages, if any, set forth in the form of
Agreement between the Owner and Contractor.

13

ARTICLE 3 BIDDING DOCUMENTS

§ 3.1 Distribution

§ 3.1.1 Bidders shall obtain complete Bidding Documents, as indicated below, from the issuing-office-designated-in-the
advertisement or invitation to bid, for the deposit sum, if any, stated therein.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Bidders shall obtain Bidding
Documents.)

«»

§ 3.1.2 Any required deposit shall be refunded to Bidders who submit a bona fide Bid and return the paper Bidding
Documents in good condition within ten days after receipt of Bids. The cost to replace missing or damaged paper

AIA Document A701 - 2018. Copyright © 1970, 1974, 1978, 1987, 1997 and 2018. All rights reserved. “The American Institute of Architects,” “American
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documents will be deducted from the deposit. A Bidder receiving a Contract award may retain the paper Bidding
Documents, and the Bidder’s deposit will be refunded.

§ 3.1.3 Bidding Documents will not be issued directly to Sub-bidders unless specifically offered in the advertisement or
invitation to bid, or in supplementary instructions to bidders.

§ 3.1.4 Bidders shall use complete Bidding Documents in preparing Bids. Neither the Owner nor Architect assumes
responsibility for errors or misinterpretations resulting from the use of incomplete Bidding Documents.

§ 3.1.5 The Bidding Documents will be available for the sole purpose of obtaining Bids on the Work. No license or grant of
use is conferred by distribution of the Bidding Documents.

§ 3.2 Modification or Interpretation of Bidding Documents

§ 3.2.1 The Bidder shall carefully study the Bidding Documents, shall examine the site and local conditions, and shall
notify the Architect of errors, inconsistencies, or ambiguities discovered and request clarification, or interpretation
pursuant to Section 3.2.2.

§ 3.2.2 Requests for clarification or interpretation of the Bidding Documents shall be submitted by the Bidder in writing
and shall be received by the Architect at least seven days prior to the date for receipt of Bids.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Bidders shall submit requestsfor
clarification and interpretation.)

«»

§ 3.2.3 Modifications and interpretations of the Bidding Documents shall be made by Addendum. Modifications and
interpretations of the Bidding Documents made in any other manner shall not be binding, and Bidders shall not rely upon
them.

§ 3.3 Substitutions
§ 3.3.1 The materials, products, and equipment described in the Bidding Documents establish a standard of required
function, dimension, appearance, and quality to be met by any proposed substitution.

§ 3.3.2 Substitution Process

§ 3.3.2.1 Written requests for substitutions shall be received by the Architect at least ten days prior to the date for receipt
of Bids. Requests shall be submitted in the same manner as that established for submitting clarifications and
interpretations in Section 3.2.2.

§ 3.3.2.2 Bidders shall submit substitution requests on a Substitution Request Form if one is provided in the Bidding
Documents.

§ 3.3.2.3 If a Substitution Request Form is not provided, requests shall include (1) the name of the material or equipment
specified in the Bidding Documents; (2) the reason for the requested substitution; (3) a complete description of the
proposed substitution including the name of the material or equipment proposed as the substitute, performance and test
data, and relevant drawings; and (4) any other information necessary for an evaluation. The request shall include a
statement setting forth changes in other materials, equipment, or other portions of the Work, including changes in the
work of other contracts or the impact on any Project Certifications (such as LEED), that will result from incorporation of
the proposed substitution.

§ 3.3.3 The burden of proof of the merit of the proposed substitution is upon the proposer. The-Architect’s-decision-of
approval or disapproval of a proposed substitution shall be final.

§ 3.3.4 If the Architect approves a proposed substitution prior to receipt of Bids, such approval shall be set forth in an
Addendum. Approvals made in any other manner shall not be binding, and Bidders shall not rely upon them.

§ 3.3.5 No substitutions will be considered after the Contract award unless specifically provided for in the Contract
Documents.
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§ 3.4 Addenda

§ 3.4.1 Addenda will be transmitted to Bidders known by the issuing office to have received complete Bidding
Documents.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Addenda will be transmitted.)

«»
§ 3.4.2 Addenda will be available where Bidding Documents are on file.

§ 3.4.3 Addenda will be issued no later than four days prior to the date for receipt of Bids, except an Addendum
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids:

§ 3.4.4 Prior to submitting a Bid, each Bidder shall ascertain that the Bidder has received all Addenda issued, and the
Bidder shall acknowledge their receipt in the Bid.

ARTICLE 4 BIDDING PROCEDURES
§ 4.1 Preparation of Bids
§ 4.1.1 Bids shall be submitted on the forms included with or identified in the Bidding Documents.

§ 4.1.2 All blanks on the bid form shall be legibly executed. Paper bid forms shall be executed in a-non-erasable medium.

§ 4.1.3 Sums shall be expressed in both words and numbers, unless noted otherwise on the bid form. In case of discrepancy, the
amount entered in words shall govern.

§ 4.1.4 Edits to entries made on paper bid forms must be initialed by the signer of the Bid.

§ 4.1.5 All requested Alternates shall be bid. If no change in the Base Bid is required, enter “No Change” or as required by
the bid form.

§ 4.1.6 Where two or more Bids for designated portions of the Work have been requested, the Bidder may, without
forfeiture of the bid security, state the Bidder’s refusal to accept award of less than the combination of Bids stipulated by
the Bidder. The Bidder shall neither make additional stipulations on the bid form nor qualify the Bid in-any other manner,

§ 4.1.7 Each copy of the Bid shall state the legal name and legal status of the Bidder. As part of the documentation
submitted with the Bid, the Bidder shall provide evidence of its legal authority to perform the Work in the jurisdiction
where the Project is located. Each copy of the Bid shall be signed by the person or persons legally authorized to’bind the
Bidder to a contract. A Bid by a corporation shall further name the state of incorporation and have the corporate seal
affixed. A Bid submitted by an agent shall have a current power of attorney attached, certifying the agent’s authority to
bind the Bidder.

§ 4.1.8 A Bidder shall incur all costs associated with the preparation of its Bid.

§ 4.2 Bid Security
§ 4.2.1 Each Bid shall be accompanied by the following bid security:
(Insert the form and amount of bid security.)

«»

§ 4.2.2 The Bidder pledges to enter into a Contract with the Owner on the terms stated in the Bid-and-shall,-if required,
furnish bonds covering the faithful performance of the Contract and payment of all obligations arising thereunder. Should
the Bidder refuse to enter into such Contract or fail to furnish such bonds if required, the amount of the bid security shall
be forfeited to the Owner as liquidated damages, not as a penalty. In the event the Owner fails to comply with Section 6.2,
the amount of the bid security shall not be forfeited to the Owner.

§ 4.2.3 If a surety bond is required as bid security, it shall be written on AIA Document A310™, Bid Bond, unless

otherwise provided in the Bidding Documents. The attorney-in-fact who executes the bond on behalf of the surety shall
affix to the bond a certified and current copy of an acceptable power of attorney. The Bidder shall provide surety bonds
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located.
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§ 4.2.4 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered until (a)
the Contract has been executed and bonds, if required, have been furnished; (b) the specified time has elapsed so that Bids
may be withdrawn; or (c) all Bids have been rejected. However, if no Contract has been awarded or a Bidder has not been
notified of the acceptance of its Bid, a Bidder may, beginning« »days after the opening of Bids, withdraw its Bid and
request the return of its bid security.

§ 4.3 Submission of Bids
§ 4.3.1 A Bidder shall submit its Bid as indicated below:
(Indicate how, such as by website, host site/platform, paper copy, or other method Bidders shall submit their Bid.)

«»

§ 4.3.2 Paper copies of the Bid, the bid security, and any other documents required to be submitted with the Bid shall be
enclosed in a sealed opaque envelope. The envelope shall be addressed to the party receiving the,Bids and shall be
identified with the Project name, the Bidder’s name and address, and, if applicable, the designated portion of the Work for
which the Bid is submitted. If the Bid is sent by mail, the sealed envelope shall be enclosed in a separate mailing envelope
with the notation “SEALED BID ENCLOSED” on the face thereof.

§ 4.3.3 Bids shall be submitted by the date and time and at the place indicated in the invitation to bid. Bids submitted after
the date and time for receipt of Bids, or at an incorrect place, will not be accepted.

§ 4.3.4 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.
§ 4.3.5 A Bid submitted by any method other than as provided in this Section 4.3 will not be accepted.

§ 4.4 Modification or Withdrawal of Bid

§ 4.4.1 Prior to the date and time designated for receipt of Bids, a Bidder may submit a new Bid to.replace a-Bid
previously submitted, or withdraw its Bid entirely, by notice to the party designated to receive the Bids. Such notice shall
be received and duly recorded by the receiving party on or before the date and time set for receipt of Bids. The receiving
party shall verify that replaced or withdrawn Bids are removed from the other submitted Bids and not considered. Notice
of submission of a replacement Bid or withdrawal of a Bid shall be worded so as not to reveal the amount of the original
Bid.

§ 4.4.2 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids in the same format
as that established in Section 4.3, provided they fully conform with these Instructions to Bidders. Bid security shall be in
an amount sufficient for the Bid as resubmitted.

§ 4.4.3 After the date and time designated for receipt of Bids, a Bidder who discovers that it made a clerical error in its Bid
shall notify the Architect of such error within two days, or pursuant to a timeframe specified by the law of the jurisdiction
where the Project is located, requesting withdrawal of its Bid. Upon providing evidence of such error to the reasonable
satisfaction of the Architect, the Bid shall be withdrawn and not resubmitted. If a Bid is withdrawn pursuant to this Section
4.4.3, the bid security will be attended to as follows:

(State the terms and conditions, such as Bid rank, for returning or retaining the bid security.)

«»

ARTICLE 5 CONSIDERATION OF BIDS

§ 5.1 Opening of Bids

If stipulated in an advertisement or invitation to bid, or when otherwise required by law, Bids properly identified and
received within the specified time limits will be publicly opened and read aloud. A summary of the Bids may be made
available to Bidders.

§ 5.2 Rejection of Bids
Unless otherwise prohibited by law, the Owner shall have the right to reject any or all Bids.
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§ 5.3 Acceptance of Bid (Award)

§ 5.3.1 It is the intent of the Owner to award a Contract to the lowest responsive and responsible Bidder, provided the Bid
has been submitted in accordance with the requirements of the Bidding Documents. Unless otherwise prohibited by law,
the Owner shall have the right to waive informalities and irregularities in a Bid received and to accept the Bid which, in

the Owner’s judgment, is in the Owner’s best interests.

§ 5.3.2 Unless otherwise prohibited by law, the Owner shall have the right to accept Alternates in any order or
combination, unless otherwise specifically provided in the Bidding Documents, and to determine the lowest responsive
and responsible Bidder on the basis of the sum of the Base Bid and Alternates accepted.

ARTICLE 6 POST-BID INFORMATION

§ 6.1 Contractor’s Qualification Statement

Bidders to whom award of a Contract is under consideration shall submit to the Architect, upon request and within the
timeframe specified by the Architect, a properly executed AIA Document A305™, Contractor’s-Qualification Statement,
unless such a Statement has been previously required and submitted for this Bid.

§ 6.2 Owner’s Financial Capability

A Bidder to whom award of a Contract is under consideration may request in writing, fourteen days prior to the expiration
of the time for withdrawal of Bids, that the Owner furnish to the Bidder reasonable evidence that financial arrangements
have been made to fulfill the Owner’s obligations under the Contract. The Owner shall then furnish-such-reasonable
evidence to the Bidder no later than seven days prior to the expiration of the time for withdrawal of Bids. Unless such
reasonable evidence is furnished within the allotted time, the Bidder will not be required to execute the Agreement
between the Owner and Contractor.

§ 6.3 Submittals
§ 6.3.1 After notification of selection for the award of the Contract, the Bidder shall, as soon aspracticable-or as stipulated
in the Bidding Documents, submit in writing to the Owner through the Architect:
A adesignation of the Work to be performed with the Bidder's own forces;
.2 names of the principal products and systems proposed for the Work and the manufacturers-and suppliers-of
each; and
.3 names of persons or entities (including those who are to furnish materials or equipment fabricated to a
special design) proposed for the principal portions of the Work.

§ 6.3.2 The Bidder will be required to establish to the satisfaction of the Architect and Owner/the reliability and
responsibility of the persons or entities proposed to furnish and perform the Work described in the Bidding Documents.

§ 6.3.3 Prior to the execution of the Contract, the Architect will notify the Bidder if either the Owner or Architect, after
due investigation, has reasonable objection to a person or entity proposed by the Bidder. If the Owner or Architect has
reasonable objection to a proposed person or entity, the Bidder may, at the Bidder’s option, withdraw the Bid or submit an
acceptable substitute person or entity. The Bidder may also submit any required adjustment in the Base Bid or Alternate
Bid to account for the difference in cost occasioned by such substitution. The Owner may accept the adjusted bid price or
disqualify the Bidder. In the event of either withdrawal or disqualification, bid security will not be forfeited.

§ 6.3.4 Persons and entities proposed by the Bidder and to whom the Owner and Architect haye made no reasonable
objection must be used on the Work for which they were proposed and shall not be changed except with the written
consent of the Owner and Architect.

ARTICLE 7 PERFORMANCE BOND AND PAYMENT BOND

§ 7.1 Bond Requirements

§ 7.1.1 If stipulated in the Bidding Documents, the Bidder shall furnish bonds covering the faithful performance of the
Contract and payment of all obligations arising thereunder.

§ 7.1.2 If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be included in the Bid. If the
furnishing of such bonds is required after receipt of bids and before execution of the Contract, the cost of such bonds shall
be added to the Bid in determining the Contract Sum.

§ 7.1.3 The Bidder shall provide surety bonds from a company or companies lawfully authorized to issue surety bonds in
the jurisdiction where the Project is located.
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§ 7.1.4 Unless otherwise indicated below, the Penal Sum of the Payment and Performance Bonds shall be the amount of
the Contract Sum.

(If Payment or Performance Bonds are to be in an amount other than 100% of the Contract Sum, indicate the dollar
amount or percentage of the Contract Sum.)

«»

§ 7.2 Time of Delivery and Form of Bonds

§ 7.2.1 The Bidder shall deliver the required bonds to the Owner not later than three days following the date of execution
of the Contract. If the Work is to commence sooner in response to a letter of intent, the Bidder shall;-priorto
commencement of the Work, submit evidence satisfactory to the Owner that such bonds will be furnished and delivered in

accordance with this Section 7.2.1.

§ 7.2.2 Unless otherwise provided, the bonds shall be written on AIA Document A312, Performance Bond and Payment
Bond.

§ 7.2.3 The bonds shall be dated on or after the date of the Contract.

§ 7.2.4 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the-surety to affix-to-the
bond a certified and current copy of the power of attorney.

ARTICLE 8 ENUMERATION OF THE PROPOSED CONTRACT DOCUMENTS
§ 8.1 Copies of the proposed Contract Documents have been made available to the Bidder and consist of the following
documents:
A AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor, unless
otherwise stated below.
(Insert the complete AIA Document number, including year, and Document title.)

«»

.2 AIA Document A101™-2017, Exhibit A, Insurance and Bonds, unless otherwise stated-below.
(Insert the complete AIA Document number, including year, and Document title:)

«»
.3 AIA Document A201™-2017, General Conditions of the Contract for Construction, unless otherwise
stated below.
(Insert the complete AIA Document number, including year, and Document title.)
«»
4 Building Information Modeling Exhibit, if completed:
«»

.5  Drawings

Number Title Date

.6 Specifications

Section Title Date Pages

T Addenda:
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SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

PART 1 - GENERAL

1.1

1.2

1.3

1.4

1.5

A.

COMPLETION DATE

All work as required by these specifications and drawings shall be completed by the date
stipulated in the Contractor's bid form. There is no exception to this contract requirement,
unless approved otherwise by contract change order.

If the Vendor neglects, fails, or refuses to achieve substantial completion by 11:59 pm by the
date stipulated in the Vendor’s bid form for each of the bid components requiring durations or
deadlines, liquidated damages of Five Hundred Dollars ($500.00) per day or part thereof shall
be due for each bid component to the Owner and subtracted from the unpaid contract amount
or bond held by the Owner.

QUESTIONS
Questions regarding this bid can be directed, in writing only, to:

Kimberly Delinski, Interior Designer
Silver/Petrucelli + Associates, Inc.
3190 Whitney Avenue, Bldg. 2
Hamden, CT 06518

Tel: 203-230-9007 x254

Email: kdelinski@silverpetrucelli.com

Installation coordination shall be with the following:
Kimberly Delinski, FF&E Coordinator
RESPONSIBILITY FOR MEASUREMENT OF QUANTITIES

The Vendor shall have sole responsibility for the accuracy of all measurements and for
estimating the material quantities required to satisfy these specifications.

DISCREPANCIES AND ADDENDA

Should a Bidder find any discrepancies in the Drawings and Specifications, or should they be in
doubt as to their meaning, they shall notify the Owner at once, who will send a written
Addendum to all Bidders concerned. Oral instructions or decisions, unless confirmed by
Addenda, will not be considered valid, legal, or binding. No change order requests will be
authorized or considered because of the failure of the Vendor to include work called for in the
Addenda in their bid.

MODIFICATIONS TO AIA DOCUMENT A701, Instructions to Bidders, 2018.

The following sections modify the provisions and procedures to the degree listed in the sections and
articles listed in these supplementary instructions.

ARTICLE 3 Make the following changes:

3.1.1 Delete all but the first sentence and “, as indicated below,” from the first sentence.

3.1.2 Delete in its entirety.
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SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

3.2.2 Delete all but the first sentence.
3.3.21 Delete all but the first sentence.
3.4.1 Delete all but the first sentence.

3.4.3 Delete the phrase "four days prior to the date for receipt" and insert "24 hours prior to
the date and time for receipt".

ARTICLE 4 Make the following changes:

4.2.1 Revise to read as follows: “Each Bid shall be accompanied by the bid security as
indicated on the Invitation to Bid.”

4.2.4 Revise last sentence to read as follows: “However, if no Contract has been awarded
or a Bidder has not been notified of the acceptance of its Bid, a Bidder may withdraw its
Bid and request the return of its bid security after the length of time on the Invitation to
Bid.”

4.3.1 Add to the end the following: “Paper copy”.
4.4.3 Add to the end the following: “Owner will return bid security to the Bidder.”
ARTICLE 5 Add the following:

5.3.3 Contractors who have paid liquidated damages or penalties to an Owner for failing to
comply with the schedule of any project in the last five (5) years are disqualified from this
project, subject to an appeal to the Owner's Representative(s) where the Contractor
demonstrates that 1) subsequent to the project which resulted in penalties the Contractor
completed two (2) similar projects or demonstrably similar projects in a timely fashion;
and 2) that the factors which lead to delays and penalties in the first instance no longer
exist. Payment of liquidated damages or penalties may also be defined as "having been
found by the Owner to be in non-compliance with the project schedule and negotiating a
financial settlement for the project in which value was returned to the Owner, either via
change orders or 'work-in-kind' or other recognized manner". The Contractor under
consideration shall respond to this clause in the Contractor's Qualification Statement,
A305 as indicated in Section 6.1 of the Instructions to Bidders, A701.

ARTICLE 6 Add the following:

6.1.1 The Owner will make investigations as he deems necessary to determine the ability of
the Bidder to perform the Work, and the Bidder shall furnish the Owner all such
information and data for this purpose as the Owner may request.

6.4 Work Phasing Schedule

Bidders to whom award of the Contractor is under consideration shall submit to the Architect within
fifteen (15) days of the Contract date, a detailed work Phasing Schedule describing the bodies of work
to be undertaken and areas of the project to be addressed in per week periods between the Award of
the Contract and the Bidder's proposed date of Substantial Completion.

ARTICLE 7 Add the following:

7.3 The Contractor and the Surety, jointly and severally, bind themselves, their heirs, executors,
administrators, successors and assigns to the Owner for the performance of the Construction
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SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

Contract, which is incorporated herein by reference.

7.4 If the Contractor performs the Construction Contract, the Surety and the Contractor shall have
no obligation under this Bond, except to participate in conferences as provided in Subparagraph
7.51.

7.5 If there is no Owner Default, the Surety's obligation under this Bond shall arise after:

7.5.1 The Owner has notified the Contractor and the Surety at its address described in
Paragraph 7.12 below that the Owner is considering declaring a Contractor Default and
has requested and attempted to arrange a conference with the Contractor and the Surety
to be held not later than fifteen (15) days after receipt of such notice to discuss methods
of performing the Construction Contract. If the Owner, the Contractor, and the Surety
agree, the Contractor shall be allowed a reasonable time to perform the Construction
Contract, but such an agreement shall not waive the Owner's right, if any, subsequently
to declare a Contractor Default and

7.5.2 The Owner has declared a Contractor Default and formally terminated the Contractor's
right to complete the contract. Such Contractor Default shall not be declared earlier than
twenty (20) days after the Contractor and the Surety have received notice as provided in
Subparagraph 7.5.1; and

7.5.3 The Owner has agreed to pay the Balance of the Contract Price to the Surety in
accordance with the terms of the Construction Contract or to a contractor selected to
perform the Construction Contract in accordance with the terms of the contract with the
Owner.

7.6  When the Owner has satisfied the conditions of Paragraph 7.5.3, the Surety shall promptly and
at the Surety's expense take one of the following actions:

7.6.1 Arrange for the Contractor, with consent of the Owner, to perform and complete the
Construction Contract; or

7.6.2 Undertake to perform and complete the Construction Contract itself, through its agents or
through independent contractors; or

7.6.3 Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner
for a contract for performance and completion of the Construction Contract, arrange for a
contract to be prepared for execution by the Owner and the contractor selected with the
Owner's concurrence, to be secured with performance and payment bonds executed by a
qualified surety equivalent to the bonds issued on the Construction Contract, and pay to
the Owner the amount of damages (as described in Paragraph 7.8) in excess of the
Balance of the Contract Price incurred by the Owner resulting from the Contractor's
default: or

7.6.4 Waive its right to perform and complete, arrange for completion, or obtain a new
contractor and with reasonable promptness under the circumstances:

A After investigation, determine the amount for which it may be liable to the Owner
and, as soon as practicable after the amount is determined, tender payment
therefore to the Owner; or

2 Deny liability in whole or in part and notify the Owner citing reasons therefore.

7.7 If the Surety does not proceed as provided in Paragraph 7.6 with reasonable promptness, the
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SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

7.8

7.9

7.10

7.1

712

713

714

Surety shall be deemed to be in default on this Bond fifteen (15) days after receipt of an
additional written notice from the Owner to the Surety demanding that the Surety perform its
obligations under this Bond, and the Owner shall be entitled to enforce any remedy available to
the Owner. If the Surety proceeds as provided in Subparagraph 7.6.4, and the Owner refuses
the payment rendered or the Surety has denied liability, in whole or in part, without further
notice the Owner shall be entitled to enforce any remedy available to the Owner.

After the Owner has terminated the Contractor's right to complete the Construction Contract,
and if the Surety elects to act under Subparagraph 7.6.1, 7.6.2, or 7.6.3 above, then the
responsibilities of the Surety to the Owner shall not be greater than those of the Contractor
under the Construction Contract, and the responsibilities of the Owner to the Surety shall not be
greater than those of the Owner under the Construction Contract. To the limit of the amount of
this Bond, but subject to commitment by the Owner of the Balance of the Contract Price to
mitigation of costs and damages on the Construction Contract, the Surety is obligated without
duplication for:

7.8.1 The responsibilities of the Contractor for correction of defective work and completion of
the Construction Contract;

7.8.2 Additional legal, design professional and delay costs resulting from the Contractor's
Default, and resulting from the actions or failure to act of the Surety under Paragraph 7.6;
and

7.8.3 Late delivery penalties or if penalties are not specified in the Construction Contract,
actual damages caused by delayed performance or non-performance of the Contractor.

The Surety shall not be liable to the Owner or others for obligations of the Contractor that are
unrelated to the Construction Contract, and the Balance of the Contract Price shall not be
reduced or set off on account of any such unrelated obligations. No right of action shall accrue
on this Bond to any person or entity other than the Owner or its heirs, executors, administrators,
Or SUCCeSSOrs.

The Surety hereby waives notice of any change, including changes of time, to the Construction
Contract or to related subcontracts, purchase orders, and other obligations.

Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent
jurisdiction in the location in which the work or part of the work is located and shall be instituted
within two (2) years after Contractor Default or within two (2) years after the Contractor ceased
working or within two (2) years after the Surety refuses or fails to perform its obligations under
this Bond, whichever occurs first. If the provisions of this Paragraph are void or prohibited by
law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the
suit shall be applicable.

Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address
shown on the signature page.

When this Bond has been furnished to comply with a statutory or other legal requirement in the
location where the construction was to be performed, any provision in this Bond conflicting with
said statutory or legal requirement shall be deemed deleted herefrom and provisions
conforming to such statutory or other legal requirement shall be deemed incorporated herein.
The intent is that this Bond shall be construed as a statutory bond and not as a common-law
bond.

Definitions.
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SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

7.14.1Balance of the Contract Price: The total amount payable by the Owner to the Contractor
under the Construction Contract after all proper adjustments have been made, including
allowance to the Contractor of any amounts received or to be received by the Owner in
settlement of insurance or other claims for damages to which the Contractor is entitled,
reduced by all valid and proper payments made to or on behalf of the Contractor under
the Construction Contract.

7.14.2Construction Contract: The agreement between the Owner and the Contractor identified
on the signature page, including all Contract Documents and changes thereto.

7.14.3Contractor Default: Failure of the Contractor, which has neither been remedied nor
waived, to perform or otherwise to comply with the terms of the Construction Contract.

7.14.40wner Default: Failure of the Owner, which has neither been remedied nor waived, to
pay the Contractor as required by the Construction Contract or to perform and complete
or comply with the other terms thereof.

ARTICLE 8 Make the following changes:

Delete in its entirety.

Add the following Articles:

ARTICLE 9 MISCELLANEOUS REQUIREMENTS

9.1 Overtime
The Contractor must include within their base price all overtime, nights, holidays, and weekends as
required to meet the Project Completion date.

9.2 Commission on Human Rights and Opportunities (CHRO)

The Contractor who is selected to perform this State project must comply with CT General Statutes
4a-60, 4a-60a, 4a-60g, and 46a-68b through 46a-68f, inclusive, as amended by June 2015 Special
Session Public Act 15-5.

State law requires a minimum of twenty-five (25%) percent of the state-funded portion of the contract
be set aside for award to subcontractors holding current certification from the Connecticut Department
of Administrative Services (DAS) under the provisions of CT General Statute 4a-60g. (Twenty-five
percent (25%) of the total state-funded value with DAS-certified Small Businesses and six and
one-quarter percent (6.25%) of the total state-funded value with DAS-certified Minority-,
Women- and/or Disabled-Owned Businesses.) The Contractor must demonstrate good faith effort
to meet the twenty-five percent (25%) set-aside goals.

9.3 Public Health Emergency

The Contractor shall anticipate and incorporate in their Bid all potential costs related to a public health
emergency such as the COVID-19/Coronavirus Pandemic, including rules, regulations, and
recommendations issued by public authorities. The potential costs may include, but are not limited to,
costs related to social distancing, manpower levels, project scheduling, construction coordination,
material/product supplies and delivery delays, material escalation costs, increased
subcontractor/supplier costs, loss of productivity and inefficiency costs, extended general conditions
costs, and any other potential costs.

ARTICLE 10BIDDERS REPRESENTATION
Each bidder shall fully acquaint himself with conditions as they exist, so that he fully understands the
complexities and restrictions attending the execution of the Work included in the Bid Documents. The
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SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

failure to receive or examine any form, instrument, or document, or to visit the site to become
acquainted with field conditions, shall in no way relieve the Bidder from any obligation with respect to
the Bidder's proposal.

END OF SECTION
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BID FORM

(To be submitted in triplicate)

BIDDER:
Name
Address
To: Area Cooperative Education Services (ACES)

Construction Services, Assistant Executive Director of Operations
370 James Street, Suite 303
New Haven, CT 06513

Project: Fixtures, Furniture & Equipment/Technology Package
ACES Bassett Road Alterations — Phase 2 of 2
88 Bassett Road
North Haven, CT 06473
State Project #244-0043 SP

In preparing this bid, we have carefully examined the Bidding Documents for this Project. We have
visited the site and noted the conditions affecting the Work.

The Bidding Documents referred to include Drawings and Project Manual dated November 14, 2023,
prepared by Silver/Petrucelli + Associates, Inc., Hamden, Connecticut.

We propose to perform the work described in the Bidding Documents, in keeping with definitions of Article
1 of the Instructions to Bidders, for the Base Bid Sum as follows:

Base Bid: Vendor may bid on any or all the Base Bids.

FF&E Package for the Total Cost of:

$ Dollars ($ .00).
written figure

We will commence work on the project calendar days after receipt of "Notice to Proceed" or

signing of Contract. We will be able to substantially complete the project within calendar days

thereafter, but no later than February 2026. (See SIB 1.1.B).

See attached Category Summary sheets for breakdowns, which must be included with this Bid for
the categories which the bidder is submitting. If no bid is offered for various categories, then ‘No
Bid’ must be indicated across that Category Summary bid form.

Technology Package for the Total Cost of:

$ Dollars ($ .00).
written figure

We will commence work on the project calendar days after receipt of "Notice to Proceed" or

signing of Contract. We will be able to substantially complete the project within calendar days

thereafter. (See SIB 1.1.B).

See attached Category Summary sheets for breakdowns, which must be included with this Bid for
the categories which the bidder is submitting. If no bid is offered for various categories, then ‘No
Bid’ must be indicated across that Category Summary bid form.

State Project No. 244-0043 SP ACES Bassett Road Alterations — North Haven
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BID FORM

Alternates: Refer to Category Summary sheet ‘Add Alternates’ attached and provide a total cost for each
of the ltem Codes listed.

Unit Prices: Refer to Category Summary sheets attached and provide a unit price for each of the items
listed.

If written notice of the acceptance of this Bid is mailed, telegraphed, or delivered to the undersigned at the
Address designated below, within ninety (90) days after the date of Bid Opening, or any time thereafter
before this Bid is withdrawn, the undersigned will, within ten (10) days after the date of mailing,
telegraphing, or delivering of the notice, execute and deliver a contract in the Standard Form of
Agreement Between the Owner and Vendor for Furniture, Furnishings, and Equipment (FF&E), AlA
Document A151, or similar contract modified as may be mutually agree upon.

The undersigned acknowledges that he has examined the documents, visited and examined the site as
required under "Instructions to Bidders", examined the availability of labor and materials and further
agrees to comply with all the requirements as to the conditions of employment and wage rates set forth in
the Contract Documents.

Addenda:

The undersigned acknowledges receipt of the following addenda to the Contract Documents, listed by
number and date:

Number , Dated: Number , Dated:
Number , Dated: Number , Dated:
Exceptions:

ATTACHMENTS - Vendor is to attach the following:

Category Summary Sheets

Contractor’s Qualification Statement (AIA A305)
CHRO Bidder Contract Compliance Monitoring Report
Bid Bond

PON=

NON-COLLUSIVE BID STATEMENT

The undersigned bidder certifies that this bid is made independently and without collusion, agreement,
understanding or planned course of action with any other bidder and that the contents of the bid shall not
be disclosed to anyone other than employees, agents, or sureties prior to the official bid opening.

Signature: Date:

Printed Name and Title
of Agent submitting bid:

Name of Company:

Address:
Telephone Number: Fax Number:
State Project No. 244-0043 SP ACES Bassett Road Alterations — North Haven

Bid Form-2



BID FORM

E-mail:

This Bid may be withdrawn prior to the scheduled Bid Opening or any postponement thereof.
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Itemized Category Summary Sheet - FF&E

Alteration: ACES at Bassett Road
State Project Number: 244-0043 SP

Name of Bidder:

Substitutions of equal specification and quality will be reviewed. If bidding an item not listed below
please provide full spec for review prior to approval

Category A - Administrative Furniture

Item Total Item Description Pre-approved Unit Total
Code Qty. Substitution Price Price
Systems Furniture - U-shaped Double

AO01 1 Workstation

A02 1 Systems Furniture - U-shaped Single

A03 3 L-Shaped Private Office Workstation

A04 17 |42" Round Table

A05 6 Laminate L Shaped Desk - Overhead Above

AQ06 5 Laminate L Shaped Desk - Overhead Above

AQ7 1 168" Executive Conference Table

A08 2 120" Executive Conference Table

A09 4 Executive Credenza

A10 2 Desk, Return and Overhead Storage

A11 NOT IN USE

A12.1 1 Sitting Height Work Table with Storage
A12.2 1 Standing Height Work Table with Storage
A13 4 Metal L Shaped Desk with Overhead Storage
A14 NOT IN USE

A15 NOT IN USE

A16 8 Gaming Credenza

A17 2 Storage Bench with Top Cushion

A18 2 Rectangular 30" x 72" Flip and Nest Table
A19 20 [Rectangular 24" x 72" Flip and Nest Table
A20 6 Rectangular 24" x 60" Flip and Nest Table
A21 2 Rectangular 24" x 48" Flip and Nest Table
A22 4 Half Round Desking Attachment

A23L 10 |L-Shaped Laminate Desking, Left Handed
A23R 11 L-Shaped Laminate Desking, Right Handed
A24 15 |Double Pedestal BBF Desk

A25 1 Height Adjustable Table with Adjustable Screen
A26 4 Computer Table - 96"W

Bid Total Price for Category::

For the delivery & installation of Base Bid Equipment & Furniture in accordance with the Contract Documents,
including all supervision, labor, services & equipment necessary for the completion of the work for the following

Dollars

ACES at Bassett Road School
Iltemized Category Summary Sheet



Itemized Category Summary Sheet - FF&E

Alteration: ACES at Bassett Road
State Project Number: 244-0043 SP

Name of Bidder:

Substitutions of equal specification and quality will be reviewed. If bidding an item not listed below
please provide full spec for review prior to approval

Category AA - Administrative Filing

Item Total Item Description Pre-approved Unit Total
Code Qty. Substitution Price Price
AAO01 23 [Metal 5-drawer Lateral File
AA02 18 [Metal 3-drawer Lateral File
AAO3 24  [Metal 5-Drawer Vertical File
AA04 4 Tall Storage Cabinet
AA05 37 |3-Shelf Metal Bookcase

Bid Total Price for Category::

For the delivery & installation of Base Bid Equipment & Furniture in accordance with the Contract Documents,
including all supervision, labor, services & equipment necessary for the completion of the work for the following

Dollars

ACES at Bassett Road School
Iltemized Category Summary Sheet



Name of Bidder:

Itemized Category Summary Sheet - FF&E

Alteration: ACES at Bassett Road
State Project Number: 244-0043 SP

Substitutions of equal specification and quality will be reviewed. If bidding an item not listed below

please provide full spec for review prior to approval

Category BC - Student Ancillary Seating

Item Total Item Description Pre-approved Unit Total
Code Qty. Substitution Price Price

BCO01.1 3 |Rok Ottoman- 14"H

BC01.2| 15 |Rok Ottoman- 16"H

BC01.3| 63 |Rok Ottoman- 18"H

BC02.1 NOT IN USE

BC02.2 5 |Soft Rocker- 16"SH

BC02.3| 21 |Soft Rocker- 18"SH

BCO3 4 |Armless Loveseat

Bid Total Price for Category:[ ]

For the delivery & installation of Base Bid Equipment & Furniture in accordance with the Contract Documents,
including all supervision, labor, services & equipment necessary for the completion of the work for the following

Dollars

ACES at Bassett Road School
Iltemized Category Summary Sheet



Itemized Category Summary Sheet - FF&E

Alteration: ACES at Bassett Road
State Project Number: 244-0043 SP

Name of Bidder:

Substitutions of equal specification and quality will be reviewed. If bidding an item not listed below
please provide full spec for review prior to approval

Category C - Cafeteria Furniture

Item Total Item Description Pre-approved Unit Total
Code Qty. Substitution Price Price
C01 16 [Cafeteria Mobile Table
C02 8 Banquette Mobile Bench
C03 5 Mobile Table for Banquette Seating

Bid Total Price for Category::

For the delivery & installation of Base Bid Equipment & Furniture in accordance with the Contract Documents,
including all supervision, labor, services & equipment necessary for the completion of the work for the following

Dollars

ACES at Bassett Road School
Iltemized Category Summary Sheet



Itemized Category Summary Sheet - FF&E

Alteration: ACES at Bassett Road
State Project Number: 244-0043 SP

Name of Bidder:

Substitutions of equal specification and quality will be reviewed. If bidding an item not listed below
please provide full spec for review prior to approval

Category D - Library Furniture

Item Total Item Description Pre-approved Unit Total
Code Qty. Substitution Price Price
D01 6 Low Bookshelf (Single Sided) -3H
D02 8 Tall Bookshelf (Single Sided) - 5H
Reception Desk with Transaction Counter and
D03 3 File Drawer
D04 4 Reception Desk with Short Transaction Counter
D05 1 Reception Desk Corner Display

Bid Total Price for Category::

For the delivery & installation of Base Bid Equipment & Furniture in accordance with the Contract Documents,
including all supervision, labor, services & equipment necessary for the completion of the work for the following

Dollars

ACES at Bassett Road School
Iltemized Category Summary Sheet



Itemized Category Summary Sheet - FF&E

Alteration: ACES at Bassett Road
State Project Number: 244-0043 SP

Name of Bidder:

Substitutions of equal specification and quality will be reviewed. If bidding an item not listed below
please provide full spec for review prior to approval

Category E - Staff Chairs

Item Total Item Description Pre-approved Unit Total
Code Qty. Substitution Price Price

EO1 43  |Admin. Task Chair

E02 90 [Teacher Task Chair

EO3 50 |Guest Chair

EO04 34 |Conference Chair

EO5 2 Task Stool - Adjustable Height

EO06 64 |Flip and Nest Chair with Casters

EOQ7 4 Polypropylene Shell Stool

EO8 55 |Poly Back Cushioned Seat Chair

E09 1 Armless Teacher Task Chair

Bid Total Price for Category::

For the delivery & installation of Base Bid Equipment & Furniture in accordance with the Contract Documents,
including all supervision, labor, services & equipment necessary for the completion of the work for the following

Dollars

ACES at Bassett Road School
Iltemized Category Summary Sheet



Itemized Category Summary Sheet - FF&E

Alteration: ACES at Bassett Road
State Project Number: 244-0043 SP

Name of Bidder:

Substitutions of equal specification and quality will be reviewed. If bidding an item not listed below
please provide full spec for review prior to approval

Category EA - Miscellaneous Chairs

Item Total Item Description Pre-approved Unit Total
Code Qty. Substitution Price Price
EAO1 252 |Folding Audience Chair
EA02 4 Chair Dolly for Folding Chairs (EA01)

Bid Total Price for Category::

For the delivery & installation of Base Bid Equipment & Furniture in accordance with the Contract Documents,
including all supervision, labor, services & equipment necessary for the completion of the work for the following

Dollars

ACES at Bassett Road School
Iltemized Category Summary Sheet



Name of Bidder:

Itemized Category Summary Sheet - FF&E

Alteration: ACES at Bassett Road
State Project Number: 244-0043 SP

Substitutions of equal specification and quality will be reviewed. If bidding an item not listed below
please provide full spec for review prior to approval

Category G - OT/PT/Sensory Equipment

Item Total Item Description Pre-approved Unit Total
Code Qty. Substitution Price Price
GO01 6 Hi-Lo Mat Platform
G02.1 15 |Therapy Platform Swing Compete Set
G02.2 14 |Therapy Mesh Sling Swing Complete Set
Therapy Adjustable Angle Swing with Footrest
G02.3 13 |Complete Set
G03 1 Stability Ball Wal Storage Rack
G04 2 Bubble Tube with Cushioned Base
G05 8 Folding Panel Mat
G06 1 Classic Mat Platform
GO07 1 Sensory Crash Pad
G08 1 Fiber Optic Light Spray Curved
G09 1 Fiber Optic Light Spray Straight
G10 1 Battery Operated Mirror Ball
G11 2 Textured SensoryWall
G12 1 Indoor Ping Pong Table
G13 1 Foosball Table

Bid Total Price for Category::

For the delivery & installation of Base Bid Equipment & Furniture in accordance with the Contract Documents,
including all supervision, labor, services & equipment necessary for the completion of the work for the following

Dollars

ACES at Bassett Road School
Iltemized Category Summary Sheet



Itemized Category Summary Sheet - FF&E

Alteration: ACES at Bassett Road
State Project Number: 244-0043 SP

Name of Bidder:

Substitutions of equal specification and quality will be reviewed. If bidding an item not listed below
please provide full spec for review prior to approval

Category GA - Fitness/Therapy Equipment

Item Total Item Description Pre-approved Unit Total
Code Qty. Substitution Price Price
GAO01 3 Powered Recumbent Bike
GA02 4 Treadmill
GA03 1 Ellipitical

Bid Total Price for Category::

For the delivery & installation of Base Bid Equipment & Furniture in accordance with the Contract Documents,
including all supervision, labor, services & equipment necessary for the completion of the work for the following

Dollars

ACES at Bassett Road School
Iltemized Category Summary Sheet



Itemized Category Summary Sheet - FF&E

Alteration: ACES at Bassett Road
State Project Number: 244-0043 SP

Name of Bidder:

Substitutions of equal specification and quality will be reviewed. If bidding an item not listed below
please provide full spec for review prior to approval

Category H - Health Furniture

Item Total Item Description Pre-approved Unit Total
Code Qty. Substitution Price Price

HO1 5 Recovery Couch

HO02 1 Powered Exam Table

HO3 1 Dental Chair

HO4 1 Exam Table

HO05 5 Stool w/Backrest

HO06 2 Medical Scale

HO7 6 Changing Table (Med. Frag.)

H08 2 Patient Lift; SEE ADD ALTERNATES

H09 1 Wheelchair Scale

H10 1 Integrated Wall Diagnostic System

Bid Total Price for Category::

For the delivery & installation of Base Bid Equipment & Furniture in accordance with the Contract Documents,
including all supervision, labor, services & equipment necessary for the completion of the work for the following

Dollars

ACES at Bassett Road School
Iltemized Category Summary Sheet



Name of Bidder:

Itemized Category Summary Sheet - FF&E

Alteration: ACES at Bassett Road
State Project Number: 244-0043 SP

Substitutions of equal specification and quality will be reviewed. If bidding an item not listed below
please provide full spec for review prior to approval

Category K - Life Skills Tandem Seating

Item Total Item Description Pre-approved Unit Total
Code Qty. Substitution Price Price
1 Tandem Waiting Chairs and Attached Tables
K01 (Straight)
1 Tandem Waiting Chairs and Attached Tables (L
K02 Shaped)
K03 1 Tandem Seating - Poly Shells

Bid Total Price for Category::

For the delivery & installation of Base Bid Equipment & Furniture in accordance with the Contract Documents,
including all supervision, labor, services & equipment necessary for the completion of the work for the following

Dollars

ACES at Bassett Road School
Iltemized Category Summary Sheet



Name of Bidder:

Itemized Category Summary Sheet - FF&E

Alteration: ACES at Bassett Road
State Project Number: 244-0043 SP

Substitutions of equal specification and quality will be reviewed. If bidding an item not listed below

please provide full spec for review prior to approval

Category L - Soft Seating/Living Skills Furniture

Item Total Item Description Pre-approved Unit Total
Code Qty. Substitution Price Price

LO1 4 2-Person Lounge Seat

L0O2 4 Dresser

LO3 2 Coffee Table

LO4 6 3-Person Lounge Seat

LO5 23 |Lounge Chair

LO6 15 |Drum Table

LO7 4 Desk

LO8 4 Chair

L09 4 Platform Bed and Mattress

L10 4 Nightstand

Bid Total Price for Category::

For the delivery & installation of Base Bid Equipment & Furniture in accordance with the Contract Documents,
including all supervision, labor, services & equipment necessary for the completion of the work for the following

Dollars

ACES at Bassett Road School
Iltemized Category Summary Sheet



Name of Bidder:

Itemized Category Summary Sheet - FF&E

Alteration: ACES at Bassett Road
State Project Number: 244-0043 SP

Substitutions of equal specification and quality will be reviewed. If bidding an item not listed below
please provide full spec for review prior to approval

Category M - Music Furniture/Equipment

Item Total Item Description Pre-approved Unit Total
Code Qty. Substitution Price Price

MO1 11 Small Musicican Chair

MO02 11 Large Musician Chair

MO03 1 Chair Move & Store Cart

MO04 NOT IN USE

MO05 1 Seated Risers w/Ramp and Accessories

MO6 1 Mobile Music Notation Board

MO7 Riser Mobile Carts

Bid Total Price for Category::

For the delivery & installation of Base Bid Equipment & Furniture in accordance with the Contract Documents,
including all supervision, labor, services & equipment necessary for the completion of the work for the following

Dollars

ACES at Bassett Road School
Iltemized Category Summary Sheet



Name of Bidder:

Itemized Category Summary Sheet - FF&E

Alteration: ACES at Bassett Road
State Project Number: 244-0043 SP

Substitutions of equal specification and quality will be reviewed. If bidding an item not listed below

please provide full spec for review prior to approval

Category MA - Music Storage

Item Total Item Description Pre-approved Unit Total
Code Qty. Substitution Price Price
MAO1 2 Guitar Cabinet with Doors
MAO02 2 Drum Storage with Doors
MAO3 4 Tall Storage Cabinet - 48"W
MAO04 1 Tall Storage Cabinet - 36"W

Bid Total Price for Category::

For the delivery & installation of Base Bid Equipment & Furniture in accordance with the Contract Documents,
including all supervision, labor, services & equipment necessary for the completion of the work for the following

Dollars

ACES at Bassett Road School
Iltemized Category Summary Sheet



Name of Bidder:

Itemized Category Summary Sheet - FF&E

Alteration: ACES at Bassett Road
State Project Number: 244-0043 SP

Substitutions of equal specification and quality will be reviewed. If bidding an item not listed below
please provide full spec for review prior to approval

Category N - Art Classroom Furniture/Equipment

Item Total Item Description Pre-approved Unit Total
Code Qty. Substitution Price Price
NO1 1 Ceramic Center
NO2 1 Wedging Table
N03 1 Pottery Ware Cart
NO4 1 Art Drying Rack
N05 0 Damp Cabinet; SEE ADD ALTERNATES

Bid Total Price for Category::

For the delivery & installation of Base Bid Equipment & Furniture in accordance with the Contract Documents,
including all supervision, labor, services & equipment necessary for the completion of the work for the following

Dollars

ACES at Bassett Road School
Iltemized Category Summary Sheet



Name of Bidder:

Itemized Category Summary Sheet - FF&E

Alteration: ACES at Bassett Road
State Project Number: 244-0043 SP

Substitutions of equal specification and quality will be reviewed. If bidding an item not listed below
please provide full spec for review prior to approval

Category T - Life Skills Furniture/Equipment

Item Total Item Description Pre-approved Unit Total
Code Qty. Substitution Price Price

TO1 1 Shampoo Wall Storage

T02 1 Shampoo Chair with Bowl

T03 1 Double Sided Styling Station

T04 2 Hair Stylist Chair

T0S 2 Ducted Manicure Table with Drawers

T06 0 Change Machine; SEE ADD ALTERNATES

T07 1 Laundry Vending Machine

T08 1 Recycle Bin - Plastic

T09 1 Recycle Bin - Glass

T10 1 Recycle Bin - Cans

T11 3 Shopping Cart

T12 1 Shopping Baskets with Stand

T13 2 Cash Register

Bid Total Price for Category::

For the delivery & installation of Base Bid Equipment & Furniture in accordance with the Contract Documents,
including all supervision, labor, services & equipment necessary for the completion of the work for the following

Dollars

ACES at Bassett Road School
Iltemized Category Summary Sheet



Name of Bidder:

Itemized Category Summary Sheet - FF&E

Alteration: ACES at Bassett Road
State Project Number: 244-0043 SP

Substitutions of equal specification and quality will be reviewed. If bidding an item not listed below
please provide full spec for review prior to approval

Category V - Shelving/Utility Equipment

Item Total Item Description Pre-approved Unit Total
Code Qty. Substitution Price Price
High Density Metal Shelving - Starter Unit; SEE
V01.1 6 ADD ALTERNATES
High Density Metal Shelving - Add on Unit; SEE
V01.2 14 |ADD ALTERNATES
V02 16  [Utility Cart
V03 13 [Gym Storage
V04 11 [Retail Gondola Shelving
V05 6 Retail Gondola Shelving
V06 1 Round Clothing Rack
Single-faced Steel Cantilever Shelving; SEE
V07 32 |ADD ALTERNATES
V08 2 Produce Display Table
V09 0 Utility/Bussing Cart; SEE ADD ALTERNATES
V10 0 Auto-Scrubber; SEE ADD ALTERNATES

Bid Total Price for Category::

For the delivery & installation of Base Bid Equipment & Furniture in accordance with the Contract Documents,
including all supervision, labor, services & equipment necessary for the completion of the work for the following

Dollars

ACES at Bassett Road School
Iltemized Category Summary Sheet



Name of Bidder:

Itemized Category Summary Sheet - FF&E

Alteration: ACES at Bassett Road
State Project Number: 244-0043 SP

Substitutions of equal specification and quality will be reviewed. If bidding an item not listed below
please provide full spec for review prior to approval

Category W - Miscellaneous Equipment

Item Total Item Description Pre-approved Unit Total
Code Qty. Substitution Price Price

W01 29 |Classroom United States Flag

W02 2 Freestanding United States Flag

W03 2 Freestanding Connecticut Flag

W04 6 Classroom Area Rug

W05 39 [Classroom Trash Can

W06 0 NOT USED

W07 1 Music Therapy Area Rug

Bid Total Price for Category::

For the delivery & installation of Base Bid Equipment & Furniture in accordance with the Contract Documents,
including all supervision, labor, services & equipment necessary for the completion of the work for the following

Dollars

ACES at Bassett Road School
Itemized Category Summary Sheet



Itemized Category Summary Sheet - FF&E

Alteration: ACES at Bassett Road
State Project Number: 244-0043 SP

Name of Bidder:

Substitutions of equal specification and quality will be reviewed. If bidding an item not listed below
please provide full spec for review prior to approval

Category Y - Technology Equipment

Item Total Item Description Pre-approved Unit Total
Code Qty. Substitution Price Price
Y01 29 |Charging Cart for IPADS

Bid Total Price for Category::

For the delivery & installation of Base Bid Equipment & Furniture in accordance with the Contract Documents,
including all supervision, labor, services & equipment necessary for the completion of the work for the following

Dollars

ACES at Bassett Road School
Iltemized Category Summary Sheet



Itemized Category Summary Sheet - FF&E

Alteration: ACES at Bassett Road
State Project Number: 244-0043 SP

Name of Bidder:

Substitutions of equal specification and quality will be reviewed. If bidding an item not listed below
please provide full spec for review prior to approval

ADD ALTERNATES

Item Total Item Description Pre-approved Unit Total
Code Qty. Substitution Price Price

HO08 2 Patient Lift

NO5 1 Damp Cabinet

T06 1 Change Machine

V01.1 3 High Density Metal Shelving - Starter Unit

V01.2 8 High Density Metal Shelving - Add on Unit

V07 2 Single-faced Steel Cantilever Shelving

V09 29 |Utility/Bussing Cart

V10 1 Auto-Scrubber

ACES at Bassett Road School
Iltemized Category Summary Sheet



Itemized Category Summary Sheet - Technology

Alteration: ACES at Bassett Road
State Project Number: 244-0043 SP

Name of Bidder:

Equipment in this ltem is part of a non-proprietary Bid. Refer to Specification 272100 for product requirements.

Category TE-01 - Network Electronic Equipment

Item Total Item Description Unit Total
Code Qty. Price Price
TE-01-10 1048 |CAT 6 Patch Cable, 1 Foot, Blue
TE-01-11 55 CAT 6A Patch Cable, 1 Foot Yellow
TE-01-12 1 Installation

TE-01-GEN 1 Performance & Payment Bond

Bid Total Price for Category:|
Dollars

For the delivery & installation of Base Bid Equipment in accordance with the Contract Documents, including all
supervision, labor, services & equipment necessary for the completion of the work for the above Lump Sum.

ACES at Bassett Road School
Iltemized Category Summary Sheet



Name of Bidder:

Itemized Category Summary Sheet - Technology

Alteration: ACES at Bassett Road
State Project Number: 244-0043 SP

Equipment in this ltem is part of a non-proprietary Bid. Refer to Specification 272100 for product requirements.

Category TE-02 - Wi-Fi Equipment

Item Total Item Description Unit Total
Code Qty. Price Price
TE-02-02 65 |CAT 6A Patch Cable, 3', Yellow
TE-02-03 4 Wireless Access Point Enclosure
TE-02-04 1 Installation
TE-02-GEN 1 Performance & Payment Bond

Bid Total Price for Category:|

Dollars

For the delivery & installation of Base Bid Equipment in accordance with the Contract Documents, including all
supervision, labor, services & equipment necessary for the completion of the work for the above Lump Sum.

ACES at Bassett Road School
Iltemized Category Summary Sheet



Name of Bidder:

Itemized Category Summary Sheet - Technology

Alteration: ACES at Bassett Road
State Project Number: 244-0043 SP

Equipment in this ltem is part of a non-proprietary Bid. Refer to Specification 272100 for product requirements.

Category TE-04 - UPS and PDU

Item Total Item Description Unit Total
Code Qty. Price Price

TE-04-01 10 [3KVA UPS

TE-04-02 1 5KVA UPS

TE-04-03 1 5KVA UPS W/ 120V Stepdown

TE-04-04 11 Mounting Rails

TE-04-06 5 UPS Network Management Card

TE-04-07 5 Temperature & Humidity Sensor

TE-04-09 10 |120V PDU monitored, Vertical

TE-04-10 1 Installation & Configuration

TE-04-GEN 1 Performance & Payment Bond

Bid Total Price for Category:|

Dollars

For the delivery & installation of Base Bid Equipment in accordance with the Contract Documents, including all
supervision, labor, services & equipment necessary for the completion of the work for the above Lump Sum.

ACES at Bassett Road School
Iltemized Category Summary Sheet






AIA Document A305° - 2020

Contractor's Qualification Statement

THE PARTIES SHOULD EXECUTE A SEPARATE CONFIDENTIALITY AGREEMENT IF THEY INTEND FOR ANY OF THE

INFORMATION IN THIS A305-2020 TO BE HELD CONFIDENTIAL.

SUBMITTED BY: SUBMITTED TO:
(Organization name and address.) (Organization name and address.)
«» «»

TYPE OF WORK TYPICALLY PERFORMED

(Indicate the type of work your organization typically performs, such as general
contracting, construction manager as constructor services, HVAC contracting, electrical
contracting, plumbing contracting, or other.)

«»

THIS CONTRACTOR’S QUALIFICATION STATEMENT INCLUDES THE FOLLOWING:
(Check all that apply.)

[« »] Exhibit A — General Information
[« »] Exhibit B — Financial and Performance Information

[« »] Exhibit C — Project-Specific Information

[« »] Exhibit D — Past Project Experience

[« »] Exhibit E — Past Project Experience (Continued)
CONTRACTOR CERTIFICATION

The undersigned certifies under oath that the information provided in this Contractor’s
Qualification Statement is true and sufficiently complete so as not to be misleading.

«»
Organization’s Authorized Representative Date
Signature
«»
Printed Name and Title
NOTARY

State of: « »
County of: « »
Signed and sworn to before me this « » day of « » « »

Notary Signature

My commission expires: « »

ADDITIONS AND DELETIONS: The
author of this document has
added information needed for
its completion. The author
may also have revised the
text of the original AIA
standard form. An Additions
and Deletions Report that
notes added information as
well as revisions to the
standard form text is
available from the.author.and
should be reviewed.

This document has important
legal consequences.
Consultation with an
attorney is encouraged with
respect to its completion or
modification«

ELECTRONIC COPYING of any
portion of this AIA® Document to
another electronic file is

prohibited and constitutes a

violation of copyright laws as
set forth in the footer of this

document.
AIA Document A305 - 2020. Copyright © 1964, 1969, 1979, 1986, and 2020. All rights reserved. “The American Institute of Architects,” “American
Institute of Architects,” “AIA,” the AIA Logo, and “AIA Contract Documents” are trademarks of The American Institute of Architects. This draft

was produced at 10:39:18 ET on 02/03/2025 under Order No.4104246541 which expires on 02/28/2025, is not for resale, is licensed for one-time 1
use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail
docinfo@aiacontracts.com.

User Notes: (827143532






COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES
CONTRACT COMPLIANCE REGULATIONS

NOTIFICATION TO BIDDERS
(Revised 09/3/15)

The contract to be awarded is subject to contract compliance requirements mandated by Sections 4a-60 and 4a-
60a of the Connecticut General Statutes; and, when the awarding agency is the State, Sections 46a-71(d) and
46a-81i(d) of the Connecticut General Statutes. There are Contract Compliance Regulations codified at Section
46a-68j-21 through 43 of the Regulations of Connecticut State Agencies, which establish a procedure for
awarding all contracts covered by Sections 4a-60 and 46a-71(d) of the Connecticut General Statutes.

According to Section 46a-68j-30(9) of the Contract Compliance Regulations, every agency awarding a contract
subject to the contract compliance requirements has an obligation to “aggressively solicit the participation of
legitimate minority business enterprises as bidders, contractors, subcontractors and suppliers of materials.”
“Minority business enterprise” is defined in Section 4a-60 of the Connecticut General Statutes as a business
wherein fifty-one percent or more of the capital stock, or assets belong to a person or persons: “(1) Who are
active in daily affairs of the enterprise; (2) who have the power to direct the management and policies of the
enterprise; and (3) who are members of a minority, as such term is defined in subsection (a) of Section 32-9n.”
“Minority” groups are defined in Section 32-9n of the Connecticut General Statutes as “(1) Black Americans . . .
(2) Hispanic Americans . . . (3) persons who have origins in the Iberian Peninsula . . . (4)Women . . . (5) Asian
Pacific Americans and Pacific Islanders; (6) American Indians . . .” An individual with a disability is also a
minority business enterprise as provided by Section 4a-60g of the Connecticut General Statutes. The above
definitions apply to the contract compliance requirements by virtue of Section 46a-68j-21(11) of the Contract
Compliance Regulations.

The awarding agency will consider the following factors when reviewing the bidder’s qualifications under the
contract compliance requirements:

() the bidder’s success in implementing an affirmative action plan;

(b) the bidder’s success in developing an apprenticeship program complying with Sections 46a-68-1 to
46a-68-17 of the Administrative Regulations of Connecticut State Agencies, inclusive;

(c) the bidder’s promise to develop and implement a successful affirmative action plan;

(d) the bidder’s submission of employment statistics contained in the “Employment Information
Form”, indicating that the composition of its workforce is at or near parity when compared to the
racial and sexual composition of the workforce in the relevant labor market area; and

(e) the bidder’s promise to set aside a portion of the contract for legitimate minority
business enterprises. See Section 46a-68j-30(10)(E) of the Contract Compliance Regulations.

INSTRUCTIONS AND OTHER INFORMATION

The following BIDDER CONTRACT COMPLIANCE MONITORING REPORT must be completed in full, signed, and
submitted with the bid for this contract. The contract awarding agency and the Commission on Human Rights and Opportunities
will use the information contained thereon to determine the bidders compliance to Sections 4a-60 and 4a-60a CONN. GEN.
STAT., and Sections 46a-68j-23 of the Regulations of Connecticut State Agencies regarding equal employment opportunity, and
the bidder’s  good faith efforts to include minority business enterprises as subcontractors and suppliers for the work of the
contract.

1) Definition of Small Contractor

Section 4a-60g CONN. GEN. STAT. defines a small contractor as a company that has been doing business under the same
management and control and has maintained its principal place of business in Connecticut for a one year period immediately
prior to its application for certification under this section, had gross revenues not exceeding fifteen million dollars in the
most recently completed fiscal year, and at least fifty-one percent of the ownership of which is held by a person or persons who
are active in the daily affairs of the company, and have the power to direct the management and policies of the company, except
that a nonprofit corporation shall be construed to be a small contractor if such nonprofit corporation meets the requirements
of subparagraphs (A) and (B) of subdivision 4a-60g CONN. GEN. STAT.



2) Description of Job Categories (as used in Part IV Bidder Employment Information) (Page 2)

MANAGEMENT: Managers plan, organize, direct, and
control the major functions of an organization through
subordinates who are at the managerial or supervisory
level. They make policy decisions and set objectives for the
company or departments. They are not usually directly
involved in production or providing services. Examples
include top executives, public relations managers,
managers of operations specialties (such as financial,
human resources, or purchasing managers), and
construction and engineering managers.

BUSINESS AND FINANCIAL OPERATIONS: These
occupations include managers and professionals who work
with the financial aspects of the business. These
occupations include accountants and auditors, purchasing
agents, management analysts, labor relations specialists,
and budget, credit, and financial analysts.

MARKETING AND SALES: Occupations related to the
act or process of buying and selling products and/or
services such as sales engineer, retail sales workers and
sales representatives including wholesale.

LEGAL OCCUPATIONS: In-House Counsel who is
charged with providing legal advice and services in regards
to legal issues that may arise during the course of standard
business practices. This category also includes assistive
legal occupations such as paralegals, legal assistants.
COMPUTER SPECIALISTS: Professionals responsible
for the computer operations within a company are grouped
in this category. Examples of job titles in this category
include computer programmers, software engineers,
database administrators, computer scientists,systems
analysts, and computer support specialists
ARCHITECTURE AND ENGINEERING: Occupations
related to architecture, surveying, engineering, and drafting
are included in this category. Some of the job titles in this
category include electrical and electronic engineers,
surveyors, architects, drafters, mechanical engineers,
materials engineers, mapping technicians, and civil
engineers.

OFFICE AND ADMINISTRATIVE SUPPORT: All
clerical-type work is included in this category. These jobs
involve the preparing, transcribing, and preserving of
written communications and records; collecting accounts;
gathering and distributing information; operating office
machines and electronic data processing equipment; and
distributing mail. Job titles listed in this category include
telephone operators, bill and account collectors, customer
service representatives, dispatchers, secretaries and
administrative assistants, computer operators and clerks
(such as payroll, shipping, stock, mail and file).

BUILDING AND GROUNDS CLEANING AND
MAINTENANCE: This category includes occupations
involving landscaping, housekeeping, and janitorial
services. Job titles found in this category include
supervisors of landscaping or housekeeping, janitors,
maids, grounds maintenance workers, and pest control
workers.

CONSTRUCTION AND EXTRACTION: This
category includes construction trades and related
occupations. Job titles found in this category include
boilermakers, masons (all types), carpenters, construction
laborers, electricians, plumbers (and related trades),
roofers, sheet metal workers, elevator installers,
hazardous materials removal workers, paperhangers, and
painters. Paving, surfacing, and tamping equipment
operators; drywall and ceiling tile installers; and carpet,
floor and tile installers and finishers are also included in
this category. First line supervisors, foremen, and helpers
in these trades are also grouped in this category..
INSTALLATION, MAINTENANCE AND REPAIR:
Occupations involving the installation, maintenance, and
repair of equipment are included in this group. Examples
of job titles found here are heating, ac, and refrigeration
mechanics and installers; telecommunication line
installers and repairers; heavy vehicle and mobile
equipment service technicians and mechanics; small
engine mechanics; security and fire alarm systems
installers; electric/electronic repair, industrial, utility and
transportation equipment; millwrights; riggers; and
manufactured building and mobile home installers. First
line supervisors, foremen, and helpers for these jobs are
also included in the category.

MATERIAL MOVING WORKERS: The job titles
included in this group are Crane and tower operators;
dredge, excavating, and lading machine operators; hoist
and winch operators; industrial truck and tractor
operators; cleaners of vehicles and equipment; laborers
and freight, stock, and material movers, hand; machine
feeders and offbearers; packers and packagers, hand,;
pumping station operators; refuse and recyclable material
collectors; and miscellaneous material moving workers.

PRODUCTION WORKERS: The job titles included in
this category are chemical production machine setters,
operators and tenders; crushing/grinding workers; cutting
workers; inspectors, testers sorters, samplers, weighers;
precious stone/metal workers; painting  workers;
cementing/gluing machine operators and tenders;
etchers/engravers; molders, shapers and casters except
for metal and plastic; and production workers.




3) Definition of Racial and Ethnic Terms (as used in Part IV Bidder Employment Information)

(Page 3)

White (not of Hispanic Origin)- All persons having
origins in any of the original peoples of Europe, North
Africa, or the Middle East.

Black(not of Hispanic Origin)- All persons having
origins in any of the Black racial groups of Africa.
Hispanic- All persons of Mexican, Puerto Rican, Cuban,
Central or South American, or other Spanish culture or
origin, regardless of race.

Asian or Pacific Islander- All persons having origins in any
of the original peoples of the Far East, Southeast Asia, the
Indian subcontinent, or the Pacific Islands. This area includes
China, India, Japan, Korea, the Philippine Islands, and
Samoa.

American Indian or Alaskan Native- All persons having
origins in any of the original peoples of North America, and
who maintain cultural identification through tribal affiliation
or community recognition.

BIDDER CONTRACT COMPLIANCE MONITORING REPORT

PART I - Bidder Information

Company Name
Street Address
City & State
Chief Executive

Bidder Federal Employer

Identification Number
Or

Social Security Number,

Major Business Activity
(brief description)

Bidder Identification
(response optional/definitions on page 1)

-Bidder is a small contractor. Yes No
-Bidder is a minority business enterprise Yes  No
(If yes, check ownership category)
Black Hispanic Asian American American Indian/Alaskan
Native __Iberian Peninsula___ Individual(s) with a Physical Disability
Female

Bidder Parent Company
(If any)

- Bidder is certified as above by State of CT  Yes__ No__

Other Locations in Ct.
(If any)

PART Il - Bidder Nondiscrimination Policies and Procedures

1. Does your company have a written Affirmative Action/Equal Employment
Opportunity statement posted on company bulletin boards?
Yes__ No__

7. Do all of your company contracts and purchase orders contain non-discrimination
statements as required by Sections 4a-60 & 4a-60a Conn. Gen. Stat.?
Yes_ No__

2. Does your company have the state-mandated sexual harassment prevention in
the workplace policy posted on company bulletin boards?
Yes__ No__

8. Do you, upon request, provide reasonable accommodation to employees, or
applicants for employment, who have physical or mental disability?
Yes__ No__

3. Do you notify all recruitment sources in writing of your company’s
Affirmative Action/Equal Employment Opportunity employment policy?

Yes_ No__

9. Does your company have a mandatory retirement age for all employees?
Yes_ No__

4. Do your company advertisements contain a written statement that you are an
Affirmative Action/Equal Opportunity Employer? Yes No

10. If your company has 50 or more employees, have you provided at least two (2)
hours of sexual harassment training to all of your supervisors?
Yes No NA

5. Do you notify the Ct. State Employment Service of all employment
openings with your company? Yes No

11. If your company has apprenticeship programs, do they meet the Affirmative
Action/Equal Employment Opportunity requirements of the apprenticeship standards
of the Ct. Dept. of Labor? Yes No NA

6. Does your company have a collective bargaining agreement with workers?
Yes_ No__
6a. If yes, do the collective bargaining agreements contain
non-discrim ination clauses covering all workers? Yes_ No__
6b. Have you notified each union in writing of your commitments under the
nondiscrimination requirements of contracts with the state of Ct?
Yes__No

12. Does your company have a written affirmative action Plan? Yes No
If no, please explain.

13. Is there a person in your company who is responsible for equal
employment opportunity? Yes No
If yes, give name and phone number.




Part 111 - Bidder Subcontracting Practices

(Page 4)

1. Will the work of this contract include subcontractors or suppliers?

Yes_ No___

la. If yes, please list all subcontractors and suppliers and report if they are a small contractor and/or a minority business enterprise. (defined on page 1/ use
additional sheet if necessary)

1b. Will the work of this contract require additional subcontractors or suppliers other than those identified in 1a. above?

Yes_ No__

PART IV - Bidder Employment Information

Date:

JOoB
CATEGORY *

OVERALL
TOTALS

WHITE
(not of Hispanic
origin)

BLACK
(not of Hispanic
origin)

HISPANIC

ASIAN or PACIFIC
ISLANDER

AMERICAN INDIAN or
ALASKAN NATIVE

Male

Female

Male Female

Male Female

Male Female

male female

Management

Business & Financial Ops

Marketing & Sales

Legal Occupations

Computer Specialists

Avrchitecture/Engineering

Office & Admin Support

Bldg/ Grounds
Cleaning/Maintenance

Construction & Extraction

Installation , Maintenance
& Repair

Material Moving Workers

Production Occupations

TOTALS ABOVE

Total One Year Ago

FORM

AL ON THE JOB TRAINEES (ENTER FIGURES FOR THE SAME CATEGORIES AS

ARE SHOWN ABOVE)

Apprentices

Trainees

*NOTE: JOB CATEGORIES CAN BE CHANGED OR ADDED TO (EX. SALES CAN BE ADDED OR REPLACE A CATEGORY NOT USED IN YOUR COMPANY)




PART V - Bidder Hiring and Recruitment Practices

(Page 5)

1. Which of the following recruitment sources are used by you?
(Check yes or no, and report percent used)

2. Check (X) any of the below listed
requirements that you use as
a hiring qualification

)

SOURCE

YES

NO

% of applicants
provided by
source

State Employment
Service

Work Experience

Private Employment
Agencies

Ability to Speak or
Write English

Schools and Colleges

Written Tests

Newspaper
Advertisement

High School Diploma

Walk Ins

College Degree

Present Employees

Union Membership

Labor Organizations

Personal
Recommendation

Minority/Community
Organizations

Height or Weight

Others (please identify)

Car Ownership

Arrest Record

Wage Garnishments

3. Describe below any other practices or actions that you take which
show that you hire, train, and promote employees without discrimination

Certification (Read this form and check your statements on it CAREFULLY before signing). | certify that the statements made by me on this BIDDER CONTRACT COMPLIANCE
MONITORING REPORT are complete and true to the best of my knowledge and belief, and are made in good faith. | understand that if I knowingly make any misstatements of facts, | am
subject to be declared in non-compliance with Section 4a-60, 4a-60a, and related sections of the CONN. GEN. STAT.

(Signature) (Title) (Date Signed) (Telephone)
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Standard Form of Agreement between Owner and Vendor for

Furniture, Furnishings, and Equipment (FF&E)

AGREEMENT made as of the « » day of « » in the year « »

(In words, indicate day, month, and year.)

BETWEEN the Owner:
(Name, legal status, address, and other information)

LKL »
«»
«»
«»

and the Vendor:
(Name, legal status, address, and other information)

N »
«»
«»
«»

for the following Project:
(Name, location, and detailed description)

«»
«»
«»

The Architect:
(Name, legal status, address, and other information)

LKL »
«»
«»
«»

The Owner and Vendor agree as follows.

ADDITIONS AND DELETIONS: The
author of this document has
added information needed for
its completion. The author
may also have revised the
text of the original AIA
standard form. An Additions
and Deletions Report that
notes added information as
well as revisions to the
standard form text is
available from the.author.and
should be reviewed.

This document has important
legal consequences.
Consultation with an
attorney is encouraged with
respect to its completion or
modification«

ELECTRONIC COPYING of any
portion of this AIA® Document to
another electronic file is
prohibited and constitutes a
violation of copyright laws as
set forth in the footer of this
document.
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ARTICLE 1 GENERAL PROVISIONS

§ 1.1 Governing Law, including the Uniform Commercial Code

This Agreement is for the sale of goods, specifically furniture, furnishings, and equipment (FE&E), and shall be governed
by the law of the place where the Project is located, excluding that jurisdiction’s choice of law rule and including the
jurisdiction’s Uniform Commercial Code (UCC) as adopted. If this Agreement conflicts with terms provided by the UCC,
the Agreement shall prevail. If the parties have selected arbitration as the method of binding dispute resolution, the
Federal Arbitration Act shall govern Section 14.7.

§ 1.2 The Contract Documents

The Contract Documents are enumerated in Article 15 and consist of this Agreement (including, if applicable,
Supplementary and other Conditions of the Contract), Drawings, Specifications, Addenda issued prior-to the execution of
this Agreement, other documents listed in this Agreement, and Modifications issued after execution of this Agreement.
The intent of the Contract Documents is to include all items necessary for the proper execution and completion of the
Work by the Vendor. The Contract Documents are complementary, and what is required by one shall be as binding as if
required by all. Performance by the Vendor shall be required to the extent consistent with the Contract Documents and
reasonably inferable from them as being necessary to produce the indicated results.

§ 1.3 The Contract

The Contract Documents form the Contract for the Work. The Contract represents the entire and integrated agreement
between the parties hereto and supersedes all prior proposals, offers, terms and conditions, negotiations, representations,
or agreements, either written or oral. The Contract may be amended or modified only by a Modification. The Contract
Documents shall not be construed to create a contractual relationship of any kind between any persons or entities other
than the Owner and the Vendor. The primary purpose of the Contract is the sale of goods, and any services provided are
incidental to such primary purpose.
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§ 1.4 Modifications

A Modification is a written amendment to the Contract for changes in the Work signed by both parties or a written order
for a minor change in the Work signed by the Architect. A minor change in the Work is a change that is consistent with the
intent of the Contract Documents and does not involve an adjustment in the Contract Sum or an extension of the Contract
Time.

§ 1.5 The Work

The Work means the Vendor’s performance, including the sale of FF&E and any incidental fabrication, shipping,
warehousing, delivery, installation, and other items or services required by the Contract Documents and provided, or to be
provided, by the Vendor. The Work includes all labor, materials, temporary protection, storage, and equipment necessary
to fulfill the Vendor’s obligations, except as specifically indicated in the Contract Documents to be-the responsibility-of
others. The Work may constitute the whole or a part of the Project.

§ 1.6 Instruments of Service

Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible
and intangible creative work performed by the Architect and the Architect’s consultants under their respective
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models,
sketches, drawings, specifications, and other similar materials.

§ 1.7 Ownership and Use of Drawings, Specifications, and Other Instruments of Service

§ 1.7.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and will retain all common law, statutory, and other
reserved rights in their Instruments of Service, including copyrights. The Vendor, sub-vendors, and suppliers shall not
own or claim a copyright in the Instruments of Service. Submittal or distribution to meet official regulatory requireéments
or for other purposes in connection with the Project is not to be construed as publication in derogation of the Architect’s or
Architect’s consultants’ reserved rights.

§ 1.7.2 The Vendor, sub-vendors, and suppliers are authorized to use and reproduce the Instruments of Service provided
to them, subject to the protocols established pursuant to Sections 1.8 and 1.9, solely and exclusively for execution of the
Work. All copies made under this authorization shall bear the copyright notice, if any, shown on the Instruments of
Service. The Vendor, sub-vendors, and suppliers may not use the Instruments of Service on other projects, or in
connection with additions to this Project outside the scope of the Work without the specific written consent of the Owner,
Architect, and the Architect’s consultants.

§ 1.8 Digital Data Use and Transmission
The parties shall agree upon written protocols governing the transmission and use of, and reliance on, Instruments of
Service or any other information or documentation in digital form.

§ 1.9 Building Information Models Use and Reliance

Any use of, or reliance on, all or a portion of a building information model without agreement to written protocols
governing the use of, and reliance on, the information contained in the model shall be at the using or relying party’s sole
risk and without liability to the other party and its contractors or consultants, the authors of, or contributors to, the building
information model, and each of their agents and employees.

§ 1.10 Severability

The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining provisions. If
it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid or unenforceable,
then that provision shall be revised to the extent necessary to make that provision legal and enforceable. In such case the
Contract Documents shall be construed, to the fullest extent permitted by law, to give effect to-the-parties'intentions-and
purposes in executing the Contract.

§ 1.11 Notice

§ 1.11.1 Except as otherwise provided in Section 1.11.2, where the Contract Documents require one party to notify or give
notice to the other party, such notice shall be provided in writing to the designated representative of the party to whom the
notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by courier, or by
electronic transmission in accordance with a building information modeling exhibit, if completed, or as otherwise set forth
below:
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(If other than in accordance with a building information modeling exhibit, insert requirements for delivering Notice in
electronic format such as name, title, and email address of the recipient and whether and how the system will be required
to generate a read receipt for the transmission.)

«»

§ 1.11.2 Notice of Claims shall be provided in writing and shall be deemed to have been duly served only if delivered to
the designated representative of the party to whom the notice is addressed by certified or registered mail, or by courier
providing proof of delivery.

§ 1.12 Assignment of Contract

Neither party to the Contract shall assign the Contract without written consent of the other, except that the Owner may,
without consent of the Vendor, assign the Contract to a lender providing financing for the Project if the lender assumes the
Owner’s rights and obligations under the Contract Documents. The Vendor shall execute all consents reasonably required
to facilitate such assignment.

ARTICLE 2 CONTRACT SUM AND PAYMENTS

§ 2.1 Contract Sum

§ 2.1.1 The Owner shall pay the Vendor the Contract Sum in current funds for the Vendor’s performance of the Contract.
The Contract Sum shall be « » ($ « » ), subject to additions and deductions as provided in the Contract Documents.

§ 2.1.2 Alternates
§ 2.1.2.1 Alternates, if any, included in the Contract Sum:

Item Price
§ 2.1.2.2 Subject to the conditions noted below, the following alternates may be accepted by the-Owner following
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement.

(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

Item Price Conditions for Acceptance

§ 2.1.3 Unit prices, if any:
(Identify the item and state the unit price and the quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price per Unit ($0.00)
§ 2.1.4 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)
Item Price
§ 2.1.5 Liquidated damages, if any:
(Insert terms and conditions for liquidated damages, if any.)
«»

§ 2.1.6 Other:
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)

«»

§ 2.2 Payments
§ 2.2.1 The Owner shall make payments to the Vendor in conformance with the following payment terms:
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(Insert payment terms, such as payment due dates, deposit requirements, and prompt payment discounts, if any.)
«»

§ 2.2.2 When payment is due pursuant to the payment terms of Section 2.2.1, the Vendor shall submit to the Owner an
itemized invoice, supported by data substantiating the Vendor’s right to payment.

§ 2.2.3 Except with the Owner’s knowledge and consent, the Vendor shall not engage in any activity, or offer any
employment, interest, or contribution to the Owner’s employees or consultants, that would reasonably appear to
compromise the Owner’s employees’ or consultants’ judgment with respect to this Project.

ARTICLE 3 TIME

§ 3.1 Contract Time

§ 3.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in the
Contract Documents for completion of the Work. The Contract Time shall be measured from the-date of commencement.
The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically defined.

§ 3.1.2 Time limits stated in the Contract Documents are of the essence of the Contract. By executing this Agreement, the
Vendor confirms that the Contract Time is a reasonable period for performing the Work.

§ 3.1.3 If the Vendor is delayed at any time in the commencement or progress of the Work by (1) changes ordered in the
Work; (2) labor disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions not reasonably
anticipatable, unavoidable casualties, or any causes beyond the Vendor’s control; or (3) other causes that the Vendor
asserts, and the Architect determines, justify delay, then the Contract Time shall be extended for such reasonable time as
the Architect may determine, subject to the provisions of Article 14.

§ 3.1.4 If the Vendor fails to achieve completion of the Work as provided in this Article 3, liquidated damages, if any,
shall be assessed as set forth in Section 2.1.5.

§ 3.2 Date of Commencement
The date of commencement of the Work shall be:
(Check one of the following boxes.)

[« »] The date of this Agreement.

[« »] A date set forth in a notice to proceed issued by the Owner.

[« »] Established as follows:
(Insert a date or a means to determine the date of commencement of the Work.)

«»

If a date of commencement of the Work is not selected, then the date of commencement shall be the-date of this
Agreement.

§ 3.3 Completion

§ 3.3.1 Completion of the Work occurs upon acceptance of all FF&E in the Contract Documents in accordance with
Article 8.

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Vendor shall achieve

completion of the entire Work:
(Check the appropriate box and complete the necessary information.)

[« »] Notlater than « » (« » ) calendar days from the date of commencement of the Work.

[« »] By the following date: « »
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§ 3.3.3 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are to
be completed prior to completion of the entire Work, the Vendor shall achieve completion of such portions by the
following dates:

Portion of Work Completion Date

ARTICLE 4 OWNER

§ 4.1 The Owner’s Representative

The Owner shall identify a representative authorized to act on behalf of the Owner with respect to the Project. The
Owner’s representative shall not be changed without ten days’ prior notice to the Vendor. The Owner-identifies-the
following representative:

(Name, address, email address, and other information)

«»
«»
«»
«»
«»
«»

§ 4.2 Information and Services Required of the Owner

§ 4.2.1 The Owner shall retain an architect lawfully licensed to practice architecture, or an entity lawfully practicing
architecture, in the jurisdiction where the Project is located. That person or entity is identified as the Architect in‘the
Agreement and is referred to throughout the Contract Documents as if singular in number.

§ 4.2.2 Unless otherwise provided in the Contract Documents, the Owner shall provide

areas of the Project premises that the Vendor may use to perform the Work;

access to the Project premises for the Vendor at reasonable times;

information regarding any restrictions on the use of, or access to, the Project premises;

suitable space for receipt, inspection, acceptance, and staging of materials and FF&E;

utilities and facilities on the Project premises and vertical transportation necessary for-progress and
execution of the Work; and

.6 asecured premises for storage of FF&E until acceptance.

[, IO CREN

§ 4.2.3 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall furnish any other information or services under the Owner’s control and relevant
to the Vendor’s performance of the Work with reasonable promptness after receiving the Vendor's written request for such
information or services.

ARTICLE 5 VENDOR

§ 5.1 The Vendor’s Representative

The Vendor shall identify a representative authorized to act on behalf of the Vendor with respect to the Project. The
Vendor’s representative shall not be changed without ten days’ prior notice to the Owner and Architect. The Vendor
identifies the following representative:

(Name, address, email address, and other information)

«»
«»
«»
«»
«»
«»

§ 5.2 The Vendor shall not be relieved of its obligations to perform the Work in accordance with the Contract Documents
by activities or duties of the Architect in the Architect’s administration of the Contract.
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§ 5.3 The Vendor shall coordinate its Work with the work provided by the Owner and the Owner’s other vendors,
consultants, and contractors. The Vendor may communicate with the Owner’s other vendors, consultants, and contractors,
for the purposes of completing the Work. The Vendor shall keep the Owner reasonably informed of any such
communications. The Vendor shall be entitled to rely on the accuracy and completeness of work and information
furnished by the Owner and the Owner’s other vendors, consultants, and contractors. The Vendor shall provide prompt
written notice to the Owner if the Vendor becomes aware of any error, omission, or inconsistency in such work or
information.

§ 5.4 Review of Contract Documents and Inspection of Project Premises by Vendor
§ 5.4.1 Execution of the Contract by the Vendor is a representation that the Vendor has visited the Project premises, if
required in the Contract Documents, and correlated personal observations with requirements of the-Contract Documents:

§ 5.4.2 Before starting each portion of the Work, including placing orders for FF&E, the Vendor shall (1) carefully study
and compare the various Contract Documents relative to that portion of the Work, as well as the information furnished by
the Owner pursuant to Section 4.2; (2) visit and inspect the Project premises in order to gain an-understanding of the
conditions under which the Work is to be performed; (3) determine availability of facilities for access, delivery,
transportation, and staging; (4) determine any restrictions imposed by the Owner and the Owner’s separate vendors and
contractors; and (5) correlate observations with the requirements of the Contract Documents. The Vendor shall promptly
report to the Owner and Architect conditions observed that would impede the Vendor’s performance of the Work. The
Vendor’s obligations to review the Contract Documents are for the purpose of facilitating delivery-and-installation-by-the
Vendor and are not for the purpose of discovering errors, omissions, or inconsistencies in the Contract Documents;
however, the Vendor shall promptly report to the Architect any errors, inconsistencies, or omissions discovered by or
made known to the Vendor as a request for information in such form as the Architect may require. It is recognized that the
Vendor’s review is made in the Vendor’s capacity as a vendor and not as a licensed design professional, unless otherwise
specifically provided for in the Contract Documents.

§ 5.4.3 The Vendor is not required to ascertain that the Contract Documents are in accordance with-applicable laws,
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Vendor shall-promptly
report to the Architect any nonconformity discovered by or made known to the Vendor as a request for information in such
form as the Architect may require.

§ 5.4.4 If the Vendor believes that additional cost or time is involved because of clarifications or instructions the Architect
issues in response to the Vendor’s notices or requests for information pursuant to Sections 5.4.2/0r 5.4.3, the Vendor shall
submit Claims as provided in Article 14. If the Vendor fails to perform the obligations of Sections’5.4.2 or.5.4.3;the
Vendor shall pay such costs and damages to the Owner, subject to Section 14.12, as would have been avoided if the
Vendor had performed such obligations. If the Vendor performs those obligations, the Vendor shall not be liable to the
Owner or Architect for damages resulting from errors, inconsistencies, or omissions in the Contract Documents, for
differences between field measurements or conditions and the Contract Documents, or for nonconformities of the
Contract Documents to applicable laws, statutes, ordinances, codes, rules and regulations, and lawful orders of public
authorities.

§ 5.5 Supervision

§ 5.5.1 The Vendor shall supervise and direct the Work using the Vendor’s best skill and attention. The Vendor shall-be
solely responsible for and have control over the means, methods, techniques, sequences, and procedures of fabrication,
shipment, delivery, and installation, and for coordinating all portions of the Work under the Contract, unless the Contract
Documents give other specific instructions concerning these matters.

§ 5.5.2 The Vendor shall be responsible to the Owner for acts and omissions of the Vendor’s employees, sub-vendors, and
their agents and employees, and other persons or entities performing portions of the Work for-or-on-behalf of the-Vendor
or any of its sub-vendors.

§ 5.5.3 The Vendor shall be responsible for inspection of portions of the Work already performed to determine that such
portions are in proper condition for subsequent Work.

§ 5.6 Labor and Materials
§ 5.6.1 Unless otherwise provided in the Contract Documents, the Vendor shall provide and pay for labor, materials, tools,
installation equipment and machinery, delivery, and other facilities and services necessary for proper execution and
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completion of the Work whether temporary or permanent and whether or not incorporated or to be incorporated in the
Work.

§ 5.6.2 The Vendor shall enforce strict discipline and good order among the Vendor’s employees and other persons
carrying out the Work. The Vendor shall not permit employment of unfit persons or persons not skilled in tasks assigned
to them.

§ 5.6.3 The Vendor shall make no substitution or change in the Contract Documents unless done in accordance with a
Modification, and after providing the Architect notice and a reasonable opportunity to evaluate the proposed substitution
or change and consult with the Owner.

§ 5.7 Taxes
The Vendor shall pay sales, consumer, use, and other similar taxes that are legally enacted when quotes are received or
negotiations concluded, whether or not yet effective or merely scheduled to go into effect.

§ 5.8 Permits, Fees, Notices, and Compliance with Laws

§ 5.8.1 Unless otherwise provided in the Contract Documents, the Vendor shall secure and pay for permits, fees, licenses,
and inspections by government agencies necessary for proper execution and completion of the Work that are customarily
secured after execution of the Contract and legally required at the time bids are received or negotiations concluded.

§ 5.8.2 The Vendor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, rules and
regulations, and lawful orders of public authorities applicable to performance of the Work. If the Vendor performs Work
knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public
authorities, the Vendor shall assume appropriate responsibility for such Work and shall bear the costs attributable to
correction.

§ 5.9 Allowances

The Vendor shall include in the Contract Sum all allowances stated in the Contract Documents. The Owner-shall select
items under allowances with reasonable promptness. Allowance amounts shall include the costs to the Vendor of items
delivered at the Project premises and all required taxes, less applicable trade discounts. Vendor’s costs for unloading.and
handling at the Project premises, labor, installation, overhead, profit, and other expenses contemplated for stated
allowance amounts shall be included in the Contract Sum but not in the allowance. Whenever costs are-more than or less
than allowances, the Contract Sum shall be adjusted accordingly by Modification. The amount.of the Modification shall
reflect the difference between actual costs and the allowances under Section 2.1.4.

§ 5.10 Vendor’s Schedules

§ 5.10.1 The Vendor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s
information a progress schedule for the Work. The schedule shall not exceed time limits current under the Contract
Documents, shall be revised at appropriate intervals as required by the progress of the Work and Project, shall be related to
the entire Project, and shall provide for expeditious and practicable execution of the Work.

§ 5.10.2 The Vendor shall perform the Work in general accordance with the most recent schedule submitted to the Owner
and Architect.

§ 5.10.3 The Vendor’s progress schedule shall indicate dates for commencement and completion of phases of the Work
within the Contract Time, including dates for order placement, fabrication, shipping, delivery, and installation. The
schedule shall indicate other critical dates, such as deadlines for approval of submittals of colors, finishes, and materials.
The Vendor shall obtain and submit for the Owner’s and the Architect’s information written confirmation from
sub-vendors of dates of fabrication and delivery.

§ 5.10.4 The Vendor shall cooperate with the Owner and Architect in coordinating the Vendor’s progress schedule with
those of contractors and separate vendors and with the requirements of the Owner and Architect. The Vendor shall
cooperate in determining mutually acceptable dates and times for delivery, installation, and inspection of the Work, and
use of services and facilities provided to the Vendor, all to be confirmed in writing within a reasonable time in advance of
such dates and times.
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§ 5.11 Submittals

§ 5.11.1 The Vendor shall review for compliance with the Contract Documents and submit to the Architect shop drawings,
product data, samples, and similar submittals required by the Contract Documents in coordination with the Vendor’s
progress schedule and in such sequence as to allow the Architect reasonable time for review. By submitting shop
drawings, product data, samples, and similar submittals, the Vendor represents to the Owner and Architect that the Vendor
has (1) reviewed and approved them; (2) determined and verified materials, field measurements, and field installation
criteria related thereto, or will do so; and (3) checked and coordinated the information contained within such submittals
with the requirements of the Work and of the Contract Documents. The Work shall be in accordance with approved
submittals. Shop drawings, product data, samples and similar submittals are not Contract Documents.

§ 5.11.2 The Vendor shall provide the Owner with available manufacturer’s warranty documents; produet data;-and
material safety data sheets.

§ 5.12 Cleaning Up

The Vendor shall keep the Project premises and surrounding area free from accumulation of waste materials and rubbish
caused by operations under the Contract. At completion of the Work, the Vendor shall remove waste materials, rubbish,
the Vendor’s tools, construction equipment, machinery, and surplus material from and about the Project.

§ 5.13 Access to Work
The Vendor shall provide the Owner and Architect with reasonable access to the Work in preparation-and progress
wherever located.

§ 5.14 Indemnification

§ 5.14.1 To the fullest extent permitted by law, the Vendor shall indemnify and hold harmless the Owner, Architect,
Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses and expenses,
including but not limited to attorneys’ fees, arising out of or resulting from performance of the-Work, provided that such
claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to injury. to or destruction of
tangible property (other than the Work itself), but only to the extent caused by the negligent acts-or omissions.of the
Vendor, a sub-vendor, anyone directly or indirectly employed by them, or anyone for whose acts they may-be liable,
regardless of whether or not such claim, damage, loss, or expense is caused in part by a party indemnified hereunder.-Such
obligation shall not be construed to negate, abridge, or reduce other rights or obligations of indemnity which would
otherwise exist as to a party or person described in this Section 5.14.1.

§ 5.14.2 In claims against any person or entity indemnified under Section 5.14.1 by an employee of the Vendor, a
sub-vendor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the
indemnification obligation under Section 5.14.1 shall not be limited by a limitation on amount ot type of damages,
compensation, or benefits payable by or for the Vendor or sub-vendor under workers’ compensation acts, disability
benefit acts, or other employee benefit acts.

§ 5.14.3 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Vendor shall defend
and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees and litigation
expenses, arising out of any lien claim or other claim for payment by any sub-vendor or supplier of any tier. Upon receipt
of notice of a lien claim or other claim for payment, the Owner shall notify the Vendor. If approved by the applicable
court, when required, the Vendor may substitute a surety bond for the property against which the lien or other claim for
payment has been asserted.

ARTICLE 6 TITLE AND RISK OF LOSS
§ 6.1 Title to all FF&E shall be transferred to the Owner upon acceptance in accordance with Article 8.

§ 6.2 The risk of loss with respect to all FF&E provided by the Vendor shall remain with the Vendor, and the Owner has
no obligation to insure such FF&E, until acceptance in accordance with Article 8.

ARTICLE 7 DELIVERY AND INSTALLATION
§ 7.1 The Vendor shall deliver FF&E in accordance with the Vendor’s progress schedule, or at a time agreed upon by the
Owner and Architect, and in accordance with Article 5.

§ 7.2 Delivery and installation of all FF&E shall be made at the Project premises unless otherwise specified in the
Contract Documents.
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§ 7.3 The Vendor shall coordinate with the Owner regarding the logistics of the Vendor’s delivery and installation
obligations at the Project premises.

ARTICLE 8 ACCEPTANCE

§ 8.1 The Owner and Architect may conduct a preliminary inspection of FF&E within seven days after its delivery to the
Project premises for the purpose of verifying the delivery and quantities. Preliminary inspections shall not constitute
acceptance of, taking charge over, or taking control of, such FF&E. The Architect shall report to the Vendor any defects,
damage, deficiencies, or nonconformity observed during the preliminary inspection.

§ 8.2 When the Vendor considers the Work, or a portion thereof which the Owner agrees to accept separately;to-be
complete, the Vendor shall notify the Owner and Architect. The Vendor shall allow the Owner and Architect a reasonable
amount of time to inspect the FF&E to determine, based on conformance with the Contract Documents, if it is accepted or
rejected in whole or in part. Based on the Architect’s recommendation to the Owner and the Owner’s own inspection, if
any, the Owner shall accept or reject the FF&E, in whole or in part.

§ 8.3 If the Owner rejects any of the FF&E, the Owner, or the Architect acting on behalf of the Owner, shall notify the
Vendor within seven days of the date of inspection, specifying the basis for such rejection. Upon rejection, the Vendor
shall provide a remedy and evidence of arrangements to accomplish such remedy. The Owner shall allow the Vendor a
reasonable amount of time to remedy the rejected FF&E. When the Vendor considers the remedied FE&E-to be complete,
the parties shall follow the procedures set forth in Section 8.2. If the Owner rejects any of the FF&E for a second time, the
Owner shall promptly notify the Vendor and the Vendor shall promptly remove the rejected FF&E from the Project
premises and refund payments made for such rejected goods to the Owner. If the Vendor disagrees with an Owner’s
rejection, the Vendor may make a claim.

§ 8.4 FF&E not inspected in accordance with Section 8.2 or rejected in accordance with Section 8.3 shall-be deemed
accepted.

§ 8.5 The Owner’s acceptance under this Article 8 cannot be revoked; however, the provisions of this Article 8 do not
preclude recovery of damages as provided by law. The Owner’s acceptance, or failure to discover a Vendor’s breach-after
acceptance, shall not bar the Owner from making claims in accordance with Article 14 or from remedies and damages due
to the Vendor’s breach of this Agreement, including the Vendor’s breach of warranties in Article 9.

ARTICLE 9 WARRANTIES

§ 9.1 The Vendor warrants to the Owner that the FF&E furnished under the Contract will be of good quality and new
unless the Contract Documents require or permit otherwise. The Vendor further warrants that the FF&E will conform to
the requirements of the Contract Documents. FF&E not conforming to these requirements may be considered defective.
The Vendor’s warranty excludes remedy for damage or defect caused by abuse, alterations to the FF&E not executed by
the Vendor, improper or insufficient maintenance, improper operation, or normal wear and tear and normal usage.

§ 9.2 The Vendor assigns to the Owner all FF&E manufacturers’ warranties and guarantees upon acceptance in
accordance with Article 8.

§ 9.3 The Vendor hereby provides to the Owner all warranties relating to the FF&E implied by law, including the
warranty of merchantability and warranty of fitness for a particular purpose.

§ 9.4 The Vendor acknowledges that no exclusion of, or limitation on, warranties contained in any proposal, product
literature, or other submittal shall affect the warranties provided in this Article 9.

ARTICLE 10 ARCHITECT

§ 10.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be an
Owner’s representative during the Vendor’s performance, and until completion, of the Work. The Architect will have
authority to act on behalf of the Owner only to the extent provided in the Contract Documents, unless otherwise modified
in writing in accordance with other provisions of the Contract.

§ 10.2 Except as otherwise provided in the Contract Documents or when direct communications have been specially
authorized, the Owner and Vendor shall endeavor to communicate with each other through the Architect about matters
arising out of or relating to the Contract. Communications by and with the Architect’s consultants shall be through the
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Architect. Communications by and with sub-vendors and suppliers shall be through the Vendor. Communications by and
with separate vendors shall be through the Owner. The Contract Documents may specify other communication protocols.

§ 10.3 The Architect will assist the Owner in coordinating schedules for fabrication, delivery, and installation of the
Work, but will not be responsible for failure of the Vendor or a sub-vendor to meet schedules for completion or to perform
their respective duties and responsibilities in conformance with applicable schedules.

§ 10.4 The Architect will visit the Project premises at intervals appropriate to the stage of the Work, or as otherwise
agreed with the Owner, to become generally familiar with, and to keep the Owner informed about, the progress and
quality of the portion of the Work completed, and to determine, in general, if the Work observed is being performed in a
manner indicating that the Work, when fully completed, will be in accordance with the Contract Documents:-The
Architect will not have control over, charge of, or responsibility for, the means, methods, techniques, sequences, or
procedures of fabrication, shipment, delivery, storage, or installation, or for the safety precautions and programs in
connection with the Work, as these are solely the Vendor’s rights and responsibilities under the Contract Documents.

§ 10.5 The Architect may order minor changes in the Work. The Architect’s order for minor changes shall b¢ in writing. If
the Vendor believes that the proposed minor change in the Work will affect the Contract Sum or Contract Time, the
Vendor shall notify the Architect and shall not proceed to implement the change in the Work. If the Vendor performs the
Work set forth in the Architect’s order for a minor change without prior notice to the Architect that such change will affect
the Contract Sum or Contract Time, the Vendor waives any adjustment to the Contract Sum or extension-of the-Contract
Time.

§ 10.6 The Architect will conduct inspections of FF&E and provide recommendations as set forth in Article 8. Pursuant to
Article 8, the Architect is only responsible for identifying defects, deficiencies, or nonconformities that the Architect
actually observes, or reasonably should observe, during its inspections. The Architect is not required to-make exhaustive
or continuous inspections to fulfill its responsibilities in Article 8 and has no responsibility to.discover latent defects.

§ 10.7 The Architect will review and approve or take other appropriate action upon the Vendor’s-submittals-such as shop
drawings, product data, and samples, but only for the limited purpose of checking for conformance with information given
and the design concept expressed in the Contract Documents.

ARTICLE 11 RELATED ACTIVITIES OF OWNER OR OF SEPARATE VENDORS
§ 11.1 The Owner shall coordinate the activities of the Owner’s own forces and of each separate vendor or centractor; if
any, with the Work.

§ 11.2 If the Work depends for proper execution or results upon activities by the Owner or a separate vendor or contractor,
the Vendor shall, prior to proceeding with that portion of the Work, promptly report to the Owner and Architect apparent
discrepancies or defects in, or arising from, the activities of the Owner or separate vendors or contractors, that would
impede the Vendor in achieving proper execution and results. If the Vendor fails to report reasonably discoverable
discrepancies or defects, it shall be responsible for deficiencies or defects in its Work due to such deficiencies or defects.

§ 11.3 The Vendor shall reimburse the Owner for costs the Owner incurs that are payable to a separate vendor or
contractor because of the Vendor’s delays, improperly timed activities, or damage to the work of a separate vendor or
contractor. The Owner shall be responsible to the Vendor for costs the Vendor incurs because of the delays, improperly
timed activities, or damage to the Work caused by a separate vendor or contractor.

§ 11.4 If a dispute arises among the Vendor, separate vendors, or contractors, and the Owner as to the responsibility under
their respective contracts for maintaining the Project premises and surrounding area free from waste materials and
rubbish, the Owner may clean up and the Architect will allocate the cost among those responsible-

ARTICLE 12 PROTECTION OF PERSONS AND PROPERTY
§ 12.1 Safety Precautions and Programs
The Vendor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs in
connection with the performance of the Contract. The Vendor shall take reasonable precautions for safety of, and shall
provide reasonable protection to prevent damage, injury, or loss to

A1 employees on the Work and other persons who may be affected thereby;

.2 the Work, and materials and FF&E to be incorporated therein, whether in storage on or off the Project

premises, under care, custody, or control of the Vendor or sub-vendors; and
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.3 other property at the Project premises or adjacent thereto.

The Vendor shall comply with, and give notices required by, applicable laws, statutes, ordinances, codes, rules and
regulations, and lawful orders of public authorities bearing on safety of persons and property and their protection from
damage, injury, or loss. The Vendor shall promptly remedy damage and loss to property caused in whole or in part by the
Vendor, sub-vendors, or anyone directly or indirectly employed by any of them, or by anyone for whose acts they may be
liable and for which the Vendor is responsible under Sections 12.1.2 and 12.1.3. The Vendor may make a claim for the
cost to remedy the damage or loss to the extent such damage or loss is attributable to acts or omissions of the Owner or
Architect, or of anyone for whose acts either of them may be liable, and not attributable to the fault or negligence of the
Vendor. The foregoing obligations of the Vendor are in addition to the Vendor’s obligations under Section 5.14.

§ 12.2 Hazardous Materials and Substances

§ 12.2.1 The Vendor is responsible for compliance with the requirements of the Contract Documents regarding hazardous
materials or substances. If the Vendor encounters a hazardous material or substance not addressed in the Contract
Documents, and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or death to persons
resulting from a material or substance, including but not limited to asbestos or polychlorinated biphenyl (PCB),
encountered on the Project premises by the Vendor, the Vendor shall, upon recognizing the condition, immediately stop
Work in the affected area and notify the Owner and Architect of the condition. When the material or substance has been
rendered harmless, Work in the affected area shall resume upon written agreement of the Owner and Vendor. By written
agreement between the Owner and Vendor, the Contract Time shall be extended appropriately, and-the-Contract Sum-shall
be increased in the amount of the Vendor’s reasonable additional costs of shutdown, delay, and start-up.

§ 12.2.2 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Vendor, sub-vendors,
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages,losses,
and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work inthe
affected area, if in fact, the material or substance presents the risk of bodily injury or death as described in-Section 12.2.1
and has not been rendered harmless, provided that such claim, damage, loss, or expense is attributable to bodily injury,
sickness, disease or death, or to injury to or destruction of tangible property (other than the Work-itself), except to the
extent that such damage, loss, or expense is due to the fault or negligence of the party seeking indemnity:.

§ 12.2.3 If, without negligence on the part of the Vendor, the Vendor is held liable by a government agency for the cost of
remediation of a hazardous material or substance solely by reason of performing Work as required by-the Contract
Documents, the Owner shall indemnify the Vendor for all cost and expense thereby incurred.

ARTICLE 13  INSURANCE

§ 13.1 The Vendor shall purchase and maintain insurance of the types and limits of liability, containing the endorsements,
and subject to the terms and conditions, as described in this Article 13 or elsewhere in the Contract Documents. The
Vendor shall purchase and maintain the insurance required by this Agreement from an insurance company or insurance
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The Vendor shall
maintain the required insurance from the date of commencement of the Work to the date of completion of the Work,
unless a different duration is stated below.

§ 13.2 Commercial General Liability insurance for the Project written on an occurrence form with pelicy limits of not less than
« » ($ « ») each occurrence, « » ($ « » ) general aggregate, and « » ($ « » ) aggregate for products-completed operations
hazard, providing coverage for claims including
A damages because of bodily injury, sickness or disease, including occupational sickness or disease, and
death of any person,;
.2 personal and advertising injury;
.3 damages because of physical damage to or destruction of tangible property, including-the loss-of use-of
such property;
4 Dbodily injury or property damage arising out of completed operations; and
.5  the Vendor’s indemnity obligations under Section 5.14.

§ 13.3 Automobile Liability covering vehicles owned by the Vendor and non-owned vehicles used by the Vendor, with
policy limits of not less than « » ($ « » ) per accident, for bodily injury, death of any person, and property damage arising
out of the ownership, maintenance, and use of those motor vehicles along with any other statutorily required automobile
coverage.
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§ 13.4 The Vendor may achieve the required limits and coverage for Commercial General Liability and Automobile

Liability through a combination of primary and excess or umbrella liability insurance, provided such primary and excess
or umbrella insurance policies result in the same or greater coverage as those required under Sections 13.2 and 13.3, and in
no event shall any excess or umbrella liability insurance provide narrower coverage than the primary policy. The excess
policy shall not require the exhaustion of the underlying limits only through the actual payment by the underlying insurers.

§ 13.5 Workers’ Compensation at statutory limits.

§ 13.6 Employers’ Liability with policy limits not less than « » ($ « » ) each accident, « » ($ « » ) each employee, and «
» ($ « » ) policy limit.

§ 13.7 If the Vendor is required to furnish professional services as part of the Work, the Vendor shall procure Professional
Liability insurance covering performance of the professional services, with policy limits of not less than « » ($ « » ) per
claim and « » ($ « » ) in the aggregate.

§ 13.8 The Vendor shall provide certificates of insurance acceptable to the Owner evidencing compliance with the
requirements in this Article 13 at the following times: (1) prior to commencement of the Work; (2) upon renewal or
replacement of each required policy of insurance; and (3) upon the Owner’s written request. An additional certificate
evidencing continuation of liability coverage, including coverage for completed operations, shall be submitted with the
final invoice and thereafter upon renewal or replacement of such coverage until the expiration of'the-period required-by
Section 13.1. The certificates will show the Owner as an additional insured on the Vendor’s Commercial General Liability
and excess or umbrella liability policy.

§ 13.9 The Vendor shall disclose to the Owner any deductible or self- insured retentions applicable to any insurance
required to be provided by the Vendor.

§ 13.10 To the fullest extent permitted by law, the Vendor shall cause the commercial liability coverage required by this
Atrticle 13 to include (1) the Owner, the Architect, and the Architect’s Consultants as additional insureds for claims caused
in whole or in part by the Vendor’s negligent acts or omissions during the Vendor’s operations; and (2) the- Owner as-an
additional insured for claims caused in whole or in part by the Vendor’s negligent acts or omissions for which loss occurs
during completed operations. The additional insured coverage shall be primary and non-contributory to any of the
Owner’s general liability insurance policies and shall apply to both ongoing and completed operations.-To the extent
commercially available, the additional insured coverage shall be no less than that provided by Insurance Services Office,
Inc. (ISO) forms CG 20 10 07 04, CG 20 37 07 04, and, with respect to the Architect and the Architect’s Consultants, CG
2032 07 04.

§ 13.11 Within three (3) business days of the date the Vendor becomes aware of an impending or actual cancellation or
expiration of any insurance required by this Article 13, the Vendor shall provide notice to the Owner of such impending or
actual cancellation or expiration. Upon receipt of notice from the Vendor, the Owner shall, unless the lapse in coverage
arises from an act or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by
the procurement of replacement coverage by the Vendor. The furnishing of notice by the Vendor shall not relieve the
Vendor of any contractual obligation to provide any required coverage.

§ 13.12 Other Insurance Provided by the Vendor
(List below any other insurance coverage to be provided by the Vendor and any applicable limits.)

Coverage Limits

§ 13.13 Waiver of Subrogation

§ 13.13.1 The Owner and Vendor waive all rights against (1) each other and any of their sub-vendors, agents, and
employees, each of the other; (2) the Architect and Architect’s consultants; and (3) separate vendors or contractors, if any,
and any of their sub-vendors, subcontractors, sub-subcontractors, agents, and employees, for damages caused by fire, or
other causes of loss, to the extent those losses are covered by property insurance required by this Agreement or other
property insurance applicable to the Project, except such rights as they have to proceeds of such insurance. The Owner or
Vendor, as appropriate, shall require similar written waivers in favor of the individuals and entities identified above from
the Architect, Architect’s consultants, separate vendors and contractors, and sub-vendors, subcontractors, and
sub-subcontractors. The policies of insurance purchased and maintained by each person or entity agreeing to waive claims
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pursuant to this Section 13.13.1 shall not prohibit this waiver of subrogation. This waiver of subrogation shall be effective
as to a person or entity (1) even though that person or entity would otherwise have a duty of indemnification, contractual,
or otherwise, (2) even though that person or entity did not pay the insurance premium directly or indirectly, or (3) whether
or not the person or entity had an insurable interest in the damaged property.

§ 13.13.2 A loss insured under the Owner’s property insurance shall be adjusted by the Owner as fiduciary and made
payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to requirements of any applicable
mortgagee clause. The Owner shall pay the Architect and Vendor their just shares of insurance proceeds received by the
Owner, and by appropriate agreements, written where legally required for validity, the Architect and Vendor shall make
payments to their consultants and sub-vendors in similar manner.

ARTICLE 14 CLAIMS AND DISPUTES

§ 14.1 Binding Dispute Resolution

For any claim subject to, but not resolved by, mediation pursuant to Section 14.6, the method of binding dispute resolution
shall be as follows:

(Check the appropriate box.)

[« »] Arbitration pursuant to Section 14.7 of this Agreement
[« »] Litigation in a court of competent jurisdiction
[« »] Other (Specify)

«»

If the Owner and Vendor do not select a method of binding dispute resolution, or do not subsequently agree in writing to
a binding dispute resolution method other than litigation, claims will be resolved in a court of competent jurisdiction.

§ 14.2 Claims, disputes, and other matters in question arising out of or relating to this Contract, including those-alleging an
error or omission by the Architect but excluding those arising under Section 12.2, shall be referred initially to the
Architect for decision. Such matters, except those waived as provided for in Section 14.12, shall, after initial decision by
the Architect or 30 days after submission of the matter to the Architect, be subject to mediation as a-condition precedent to
binding dispute resolution.

§ 14.3 Notice of Claims
Claims by either the Owner or Vendor shall be initiated by notice to the other party in accordance with Section(1.11.2.

§ 14.4 Time Limits on Claims

The Owner and Vendor shall commence all claims and causes of action against the other and arising out of or related to the
Contract in accordance with the requirements of the final dispute resolution method selected in this Agreement, whether
in contract, tort, breach of warranty, or otherwise, within the period specified by applicable law, but in any-case-not more
than 10 years after the date of completion of the Work. The Owner and Vendor waive all claims and causes of action not
commenced in accordance with this Section 14.4.

§ 14.5 If a claim, dispute, or other matter in question relates to or is the subject of a mechanic’s lien, the party asserting
such matter may proceed in accordance with applicable law to comply with the lien procedures, including notice or filing
deadlines.

§ 14.6 The parties shall endeavor to resolve their disputes by mediation which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with their Construction Industry
Mediation Procedures in effect on the date of this Agreement. A request for mediation shall be made in writing, delivered
to the other party to this Agreement, and filed with the person or entity administering the mediation. The request may be
made concurrently with the binding dispute resolution proceedings but, in such event, mediation shall proceed in advance
of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days from the date
of filing, unless stayed for a longer period by agreement of the parties or court order. If an arbitration is stayed pursuant to
this Section, the parties may nonetheless proceed to the selection of the arbitrator(s) and agree upon a schedule for later
proceedings.
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§ 14.7 If the parties have selected arbitration as the method for binding dispute resolution in this Agreement, any claim,
subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually agree otherwise,
shall be administered by the American Arbitration Association, in accordance with the Construction Industry Arbitration
Rules in effect on the date of this Agreement. Demand for arbitration shall be made in writing, delivered to the other party
to the Contract, and filed with the person or entity administering the arbitration. The award rendered by the arbitrator or
arbitrators shall be final, and judgment may be entered upon it in accordance with applicable law in any court having
jurisdiction thereof.

§ 14.8 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either party, at its
sole discretion, may consolidate an arbitration conducted under this Agreement with any other arbitration to which itisa
party provided that (1) the arbitration agreement governing the other arbitration permits consolidation;(2)-the-arbitrations
to be consolidated substantially involve common questions of law or fact; and (3) the arbitrations employ materially
similar procedural rules and methods for selecting arbitrator(s).

§ 14.9 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, any party to an
arbitration may include by joinder persons or entities substantially involved in a common question of law or fact whose
presence is required if complete relief is to be accorded in arbitration provided that the party sought to be joined consents
in writing to such joinder. Consent to arbitration involving an additional person or entity shall not constitute consent to
arbitration of a Claim not described in the written Consent.

§ 14.10 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly
consented to by parties to this Agreement shall be specifically enforceable under applicable law in any court having
jurisdiction thereof.

§ 14.11 Continuing Contract Performance
Pending final resolution of a Claim, except as otherwise agreed in writing, the Vendor shall proceed diligently with
performance of the Contract and the Owner shall continue to make payments in accordance with the-Contract Documents.

§ 14.12 Waiver of Claims for Consequential Damages
The Vendor and Owner waive claims against each other for consequential damages arising out of or relating to this
Contract. This mutual waiver includes
A damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, business
and reputation, and for loss of management or employee productivity or of the services of such persons;
and
.2 damages incurred by the Vendor for principal office expenses including the compensation of personnel
stationed there, for losses of financing, business, and reputation, and for loss of profit except anticipated
profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages. Nothing contained in this Section
14.12 shall be deemed to preclude an assessment of liquidated damages, when applicable, in accordance with the
requirements of the Contract Documents.

ARTICLE 15 ENUMERATION OF CONTRACT DOCUMENTS
§ 15.1 The Contract Documents are defined in Article 1 and, except for Modifications issued after’execution of this
Agreement, are enumerated in the sections below.

§ 15.2 The Agreement is this executed AIA Document A151™-2019, Standard Form of Agreement Between Owner and
Vendor for Furniture, Furnishings, and Equipment.

§ 15.3 Building Information Modeling Exhibit, if completed:
«»

§ 15.4 The Specifications:
(Either list the Specifications here or refer to an exhibit attached to this Agreement.)

«»
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Section Title Date Pages

§ 15.5 The Drawings:
(Either list the Drawings here or refer to an exhibit attached to this Agreement.)

«»

Number Title Date

§ 15.6 The Addenda, if any:
Number Date Pages
Portions of Addenda relating to quotations or proposal requirements are not part of the Contract Documents unless the
quotation or proposal requirements are enumerated in this Article 15.
§ 15.7 Additional documents, if any, forming part of the Contract Documents:
.1 Other Exhibits:
(Check all boxes that apply.)

[« »] The Sustainability Plan:

Title Date Pages

[« »] Supplementary and other Conditions of the Contract:

Document Title Date Pages

.2 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents.)

«»

This Agreement entered into as of the day and year first written above.

OWNER (Signature) VENDOR (Signature)
N M LM
(Printed name and title) (Printed name and title)
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SUPPLEMENTARY CONDITIONS OF THE AGREEMENT

GENERAL CONDITIONS

The Work of this Contract shall be subject to the American Institute of Architects Document A151, “Standard
Form of Agreement between Owner and Vendor for Furniture, Furnishings, and Equipment (FF&E)”, herein
referred to as the Agreement.

SUPPLEMENTARY CONDITIONS

The supplementary Conditions contain changes and additions to the Agreement. Where any part of the
Agreement is modified or voided by the Supplementary Conditions, the remaining unaltered provisions shall
remain in effect.

ARTICLE 1 Add the following:

1.2.1 When applied to materials and equipment required for the Work, the following words shall
mean the following:

A The word "provide" shall mean to furnish, pay for, deliver, install, adjust, clean, and
otherwise make materials and equipment fit and ready for their intended use.

2 The word "furnish" shall mean to secure, pay for, deliver to site, unload, and uncrate
materials and equipment.

3 The word "install" shall mean to place in position, incorporate in the work, adjust,
clean, make fit and ready for use and perform all services except those included
under the term "furnish".

4 The phrase "furnish and install" shall be equivalent to the word "provide". Each shall
be interpreted to mean "the Vendor shall furnish all labor, material and equipment and
install....".

.5 “As required" shall mean as required to produce a fully completed project or result to
the satisfaction of the Architect.

1.2.2 Where discrepancies or conflicts occur:

Amendments and Addenda shall take precedence over the Specifications.
The Specifications shall take precedence over the Drawings.

Stated dimensions shall take precedence over scaled dimensions.
Large-scale detail drawings shall take precedence over small-scale drawings.
Schedules shall take precedence over other data on the drawings.

b wiva

1.2.3 In case of a difference between Drawings or Specifications or within either document itself in
describing the Work, the better quality, greater quantity, or costlier work will be assumed to
be and shall be included in the Contract price. The Vendor shall not proceed with such work
until the Architect has been contacted for clarification and proper direction.

1.2.4 Instructions or specifications of a particular manufacturer as referred to herein shall be
binding as a part of this Specification. Obtain such written instructions and maintain on the
job with the Specification.

1.2.5 All work shown or referred to in the Contract Documents shall be included in the Contract
excepting those items which are specifically noted as being "provided under another
contract" or "provided by the Owner", or "not in contract (NIC)".

1.3.1 Parties to the Contract shall not take advantage of obvious error or apparent discrepancy in
Contract Documents. Notice of discovered error or discrepancy shall immediately be given
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SUPPLEMENTARY CONDITIONS OF THE AGREEMENT

in writing to the Architect to make such corrections and interpretations as he may deem
necessary for completion of the work in a satisfactory and acceptable manner.

1.41 The Vendor's proposal for changes in the Work shall be itemized completely and in detail
and shall include material costs and quantities, labor wages, time, insurance, pensions, and
equipment rental other than small tools, and the number of additional calendar days, if any,
which are required to complete the Work.

Where unit prices have been established, the proposal shall state the quantity involved and
the applicable unit price.

1.4.2 Allowance for Overhead and Profit

A The allowance for overhead and profit is compensation for administration,
superintendence, materials for temporary structures, additional premiums on bonds
and the use of small tools.

2 For additions, deletions or other changes in the Work ordered under this Section, the
Vendor may apply an allowance of up to fifteen percent (15%) for profit and overhead
to the net cost of the work actually performed by him.

ARTICLE 2 Make the following changes:
2.2.2 Add to the beginning “At least fifteen (15) days prior to”.
Add the following:
2221 During progress of the Work, the Owner will pay the Vendor ninety-five percent
(95%) of the total amount of each monthly payment due. The remaining five percent
(5%) will be retained by the Owner until the Project is substantially completed. There

will be no further reduction considered until final acceptance of the Project in
accordance with the Contract Documents.

2222 A prerequisite to final payment shall be that the Vendor furnish proof that he
has completed all specification requirements covering the following item as
applicable:

Warranties.

ARTICLE 3 Add the following:
3.1.31 No extension of time will be allowed for adverse weather conditions unless the
number of days of inclement weather is substantially greater or conditions

substantially more severe than the average for the calendar period as recorded by a
recognized weather observation agency.

ARTICLE 5 Make the following changes:

5.7 Add the following: No amount shall be included for State Sales Tax or for Federal Excise Tax on
materials or supplies purchased for this project. The Owner will supply tax exempt number.

ARTICLE 9 Add the following:

9.5 Project Warranty: Unless otherwise specified, Vendor shall warrant (guaranty) all work against
defects resulting from the use of material, workmanship or equipment which is inferior, defective, or
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SUPPLEMENTARY CONDITIONS OF THE AGREEMENT

not in accordance with the terms of the Contract. This warranty, unless stated otherwise in a given
section of the Specifications, shall be for a period of one (1) year from the date of issuance of the
Certificate of Substantial Completion for the Project.

9.5.1 Warranty Obligations

A

Vendor shall restore or remove-and-replace warranted work to its originally specified
condition, at such time during warranty as it does not comply with or fulfill terms of
warranty.

Vendor shall restore or remove-and-replace other work which has been damaged by
failure of warranted work, or which must be removed and replaced to gain access to
warranted work.

Cost of restoration or removal-and-replacement is Vendor’s obligation, without regard
to whether Owner has already benefited from use of failing work.

Except as otherwise indicated or required by governing regulations, warranties do not
cover consequential damage to property other than the Work of the Contract.

Upon restoration or removal-and-replacement of warranted work which has failed,
Vendor shall reinstate the warranty by issuing newly executed form, for at least the
remaining period of time of the original warranty, but for not less than half of the
original warranty period.

Warranties and warranty periods shall not diminish implied warranties, and shall not
deprive Owner of actions, rights, and remedies otherwise available if the Vendor fails
to fulfill the requirements of the Contract Documents.

9.5.2 Vendor shall furnish fully executed warranties to Owner in accordance with the General
Conditions and Section 017700.

ARTICLE 10 Add the following:

10.8 The provisions of Article 15 notwithstanding, the Vendor expressly agrees to joinder in arbitration
proceedings between Owner/Architect upon specific written request of the Owner. This agreement
shall be valid with the Architect's acceptance of an equal provision in their respective contracts.

ARTICLE 11 Make the following changes:

11.4.1 In a dispute between the Owner and the Vendor concerning rubbish and orderliness on the
site, the Owner may have the rubbish removed and charge the cost to the Vendor. Upon
written notification from the Architect that the project requires cleaning, the Vendor shall
within 24 hours remove all rubbish and hazards from the project and shall arrange his
material and equipment in an orderly manner on the site. If this cleaning is not completed
within 24 hours, the Owner may engage labor to clean up the projects to his satisfaction and
deduct the costs from any monies due the Vendor.

ARTICLE 13 Make the following changes:

13.1 Revise “authorized to do business in the jurisdiction in which the Project is located” to read
“licensed to do business in Connecticut”.

13.2 Revise to read as follows:

“Insurance shall be provided as required in the attached Exhibit A. Furthermore, the Certificate
must name as Additional Insureds: Area Cooperative Educational Services (ACES) and
Silver/Petrucelli + Associates, Inc. The coverage must be on a primary, non-contributory basis.”
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SUPPLEMENTARY CONDITIONS OF THE AGREEMENT

13.3, 13.4, 13.5, 13.6, and 13.7, delete in their entirety.
Add the following:

13.8.1 The Vendor, before commencing work, shall supply Owner with Certificates of Insurance
evidencing compliance with the insurance requirements. Each certificate shall state that the
insurance evidenced by such certificate will not be canceled or reduced without thirty (30)
days prior written notice to the Owner.

13.8.2 The Vendor shall promptly furnish to the Owner copies of any endorsements subsequently
issued amending coverage or limits.

13.13 Revise to read: Waiver of subrogation is required in favor of Area Cooperative Educational
Services (ACES) all policies.

ARTICLE 15 Make the following changes:

14.6 Revise to read as follows: In addition to and prior to arbitration, the parties shall endeavor to settle
disputes by mediation in accordance with the Construction Industry Mediation Procedures of the
American Arbitration Association currently in effect unless the parties mutually agree otherwise.
Demand for mediation shall be filed in writing with the other party to this Agreement and with the
American Arbitration Association. A demand for mediation shall be made within a reasonable time
after the claim, dispute, or other matter in question has arisen. In no event shall the demand for
mediation be made after the date when institution of legal or equitable proceedings based on such
claim, dispute, or other matter in question would be barred by the applicable statute of limitations.
The provisions of Article 14 notwithstanding, the Vendor expressly agrees to joinder in mediation
proceedings between Owner/Architect upon specific written request of the Owner. This agreement
shall be valid with the Architect's acceptance of an equal provision in their respective contracts.

END OF SECTION
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Exhibit A
Contractors Insurance Requirements

All Contractors are required to provide proof of the required insurance coverage before entering the
premises or commencing any work at any ACES facility. Contractors must obtain, at their own expense,
all the insurance required here from an insurance company A.M. Best rated as “A-VII” or better, and
acceptable evidence of such insurance must be properly furnished to, and approved by, ACES.

All Contractors are subject to the same requirements. It is the responsibility of the primary contractor to
obtain acceptable evidence of insurance from subcontractors.

ACES also requires that they be named as an additional insured on the commercial general liability
policy(ies). The commercial general liability policy must be specifically endorsed with ISO Endorsement
CG 20 10 (or equivalent) or ISO Endorsement CG 20 26 (or equivalent), and ISO Endorsement CG 20 37
(or equivalent)." These form numbers must be specifically referenced on the certificate of insurance, and
copies of these endorsements naming ACES as additional insured must be furnished with the required
certificate of insurance prior to commencement of the work. If the insurance company uses a different
form to provide ACES with an additional insured status on your policies, copies must be provided in
advance with the insurance certificate for review and approval by ACES.

The amounts of insurance available to ACES as additional insured must be equal to the full policy limits
carried by the Contractor, including primary and excess (umbrella) liability policies or the amounts
specified below, whichever is greater. Coverage provided under excess or umbrella policies must be at
least as broad as that found in required underlying policies. All coverage must be primary and
noncontributory as to ACES.

The proper name for the entity to be named as additional insured is: “Area Cooperative Educational
Services, and/or related or affiliated entities.”

Evidence of compliance with these requirements is with the ACCORD form 25, “Certificate of Liability
Insurance”, plus copies of any required additional insured endorsements. Certificates should be sent to:

William Rice, Assistant Executive Director of Operations
Area Cooperative Educational Services

370 James Street, Suite 303

New Haven, CT 064513

Current insurance certificates must be furnished to ACES at all times. Replacement certificates must be
furnished ten (10) days prior to the expiration or replacement of referenced policies.

ACES reserves the right to make commercially reasonable changes in these requirements during the term
of any work or project.

4167402v23 Page 1 of 2



Types and Minimum Coverage Amounts
Commercial $1,000,000 per occurrence
General $2,000,000 aggregate bodily injury/property damage
Liability $1,000,000 Personal and Advertising Injury
(“CGL”) $2,000,000 Products-Completed operations aggregate
The CGL policy must include coverage for:
o liability from premises and operations.
o liability from products or completed operations.
o liability from actions of independent contractors.
o liability assumed by contract.
Conditions All coverage provided to ACES under this section must be primary and non-
contributory with any other insurance available to ACES. ACES must be specifically
named as “additional insured” on the CGL policy with ISO form CG 20 10 or CG 20
26 or equivalent acceptable to ACES. ACES must also be named as “additional
insured” for Products/Completed Operations on the CGL policy with form CG 20 37
or equivalent acceptable to ACES.
Any Aggregate limit must apply per job or project.
Products/completed operations must be carried for two (2) years after completion of]
job/acceptance by ACES.
Automobile $1,000,000 each accident
Liability $2,000,000 aggregate
for bodily injury/property damage, including hired owned & non-owned vehicles.
Umbrella $3,000,000
Liability Limits must be excess over underlying limits described above. All coverage provided
to ACES under this section must be at least as broad as that found in the underlying
policies, and must be primary and non-contributory with any other insurance
available to ACES.
Workers' Liability meeting statutory limits by the State and Federal laws with minimum limits
Compensation |of:
$1,000,000 each accident for bodily injury by accident
$1,000,000 each employee for bodily injury by disease
$1,000,000 policy limit for bodily injury by disease
Employers $1,000,000
Liability each accident
Professional $1,000,000
Liability
Contractor’s $1,000,000 per occurrence/$1,000,000 aggregate
Pollution
Liability
4167402v23 Page 2 of 2
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CONNECTICUT DEPARTMENT OF LABOR
WAGE AND WORKPLACE STANDARDS DIVISION

CONTRACTORS WAGE CERTIFICATION FORM
Construction Manager at Risk/General Contractor/Prime Contractor

I, of
Officer, Owner, Authorized Rep. Company Name

do hereby certify that the

Company Name

Street

City

and all of its subcontractors will pay all workers on the

Project Name and Number

Street and City

the wages as listed in the schedule of prevailing rates required for such project (a copy of which is
attached hereto).

Signed

Subscribed and sworn to before me this day of

Notary Public
Return to:
Connecticut Department of Labor
Wage & Workplace Standards Division
200 Folly Brook Blvd.
Wethersfield, CT 06109

Rate Schedule Issued (Date):




Project:  ACES: Bassett Road Alterations

Minimum Rates and Classifications
for Building Construction

ID#  25-4052 Connecticut Department of Labf)r .

Wage and Workplace Standards Division
By virtue of the authority vested in the Labor Commissioner under provisions of Section 31-53 of the General Statutes of
Connecticut, as amended, the following are declared to be the prevailing rates and welfare payments and will apply only
where the contract is advertised for bid within 20 days of the date on which the rates are established. Any contractor or

subcontractor not obligated by agreement to pay to the welfare and pension fund shall pay this amount to each employee
as part of his/her hourly wages.

Project Number: Project Town: North Haven
State#: FAP#:

Project: ACES: Bassett Road Alterations

CLASSIFICATION Hourly Rate Benefits

1b) Asbestos/Toxic Waste Removal Laborers: Asbestos removal and
encapsulation (except its removal from mechanical systems which are not to
be scrapped), toxic waste removers, blasters.**See Laborers Group 7**

1c) Asbestos Worker/Heat and Frost Insulator 47.06 33.30
2) Boilermaker 48.21 30.01
3a) Bricklayer, Cement Mason, Concrete Finisher (including caulking), Stone 42.61 34.89 +a
Masons

3b) Tile Setter 40.0 32.75
3c) Tile and Stone Finishers 33.0 27.43
3d) Marble & Terrazzo Finishers 34.2 26.23
3e) Plasterer 44.52 29.63

As of: April 16, 2025



3f) Terrazzo Mechanics & Marble Setters

4) Group 1. General laborers, carpenter tenders, concrete specialists,
wrecking laborers and fire watchers.

4) Group la: Acetylene Burners (Hours worked with a torch)

4a) Group 2: Mortar mixers, plaster tender, power buggy operators,

powdermen, fireproofer/mixer/nozzleman (Person running mixer and spraying

fireproof only).

4b) Group 3: Jackhammer operators/pavement breaker, mason tender
(brick), mason tender (cement/concrete), forklift operators and forklift
operators (masonry).

4c¢) **Group 4: Pipelayers (Installation of water, storm drainage or sewage
lines outside of the building line with P6, P7 license) (the pipelayer rate shall
apply only to one or two employees of the total crew who primary task is to
actually perform the mating of pipe sections) P6 and P7 rate is $26.80.

4d) Group 5: Air track operator, sand blaster and hydraulic drills.

4e) Group 6: Blasters, nuclear and toxic waste removal.

4f) Group 7: Asbestos/lead removal and encapsulation (except it's removal
from mechanical systems which are not to be scrapped).

4g) Group 8: Bottom men on open air caisson, cylindrical work and boring
crew.

As of: April 16, 2025
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4h) Group 9: Top men on open air caisson, cylindrical work and boring crew. 35.7 28.85

4i) Group 10: Traffic Control Signalman 21.42 28.85
4j) Group 11: Toxic Waste Removers A or B With PPE 38.7 28.85
5) Carpenter, Acoustical Ceiling Installation, Soft Floor/Carpet Laying, Metal 39.54 28.68

Stud Installation, Form Work and Scaffold Building, Drywall Hanging,
Modular-Furniture Systems Installers, Lathers, Piledrivers, Resilient Floor

Layers.

5a) Millwrights 43.25 29.13
6) Electrical Worker (including low voltage wiring) (Trade License required: 44.6 34.71+3% of
E1,2 L-56 C-56 T-1,2 L-1,2 V-1,2,7,8,9) gross wage
7a) Elevator Mechanic (Trade License required: R-1,2,5,6) 66.72 40.035+a+b

----- LINE CONSTRUCTION----

Groundman 26.5 6.5% + 9.00
Linemen/Cable Splicer 48.19 6.5% + 22.00
8) Glazier (Trade License required: FG-1,2) 41.63 25.80+ a
9) Iro_nworker, Ornamental, Reinforcing, Structural, and Precast Concrete 45.25 41.27 + a
Erection

----OPERATORS----

As of: April 16, 2025



Group 1. Crane Handling or Erecting Structural Steel or Stone; Hoisting
Engineer (2 drums or over). (Trade License Required)

Group 1a: Front End Loader (7 cubic yards or over); Work Boat 26 ft. and
Over

Group 2: Cranes (100 ton rate capacity and over); Bauer Drill/Caisson.
(Trade License Required)

Group 2a: Cranes (under 100 ton rated capacity).

Group 2b: Excavator over 2 cubic yards; Pile Driver ($3.00 premium when
operator controls hammer)

Group 3: Excavator; Gradall, Master Mechanic; Hoisting Engineer (all types
of equipment where a drum and cable are used to hoist or drag material
regardless of motive power of operation), Rubber Tire Excavator (Drott-1085
or similar);Grader Operator; Bulldozer Finegrade. (slopes, shaping, laser or
GPS, etc.). (Trade License Required)

Group 4: Trenching Machines; Lighter Derrick; CMI Machine or Similar;
Koehring Loader (Skooper); Goldhofer.

Group 5: Specialty Railroad Equipment; Asphalt Spreader, Asphalt
Reclaiming Machine; Line Grinder; Concrete Pumps; Drills with Self
Contained Power Units; Boring Machine; Post Hole Digger; Auger; Pounder;
Well Digger; Milling Machine (over 24 mandrel).

Group 5 continued: Side Boom; Combination Hoe and Loader; Directional
Driller.

Group 6: Front End Loader (3 up to 7 cubic yards); Bulldozer (rough grade
dozer).

As of: April 16, 2025
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29.80 + a

29.80 +a

29.80 + a

29.80 + a

29.80 +a

29.80 + a

29.80 +a



Group 7: Asphalt Roller; Concrete Saws and Cutters (ride on types);
Vermeer Concrete Cutter; Stump Grinder; Scraper; Snooper; Skidder; Milling
Machine (24" and under mandrel).

Group 8: Mechanic; Grease Truck Operator; Hydroblaster; Barrier Mover;
Power Stone Spreader; Welding; Work Boat Under 26 ft.; Transfer Machine;
Rigger Foreman.

Group 9: Front End Loader (under 3 cubic yards); Skid Steer Loader
regardless of attachments; (Bobcat or Similar); Forklift, Power Chipper;
Landscape Equipment (including Hydroseeder); Vacuum Excavation Truck
and Hydrovac Excavation Truck (27 HG pressure or greater).

Group 10: Vibratory hammer; ice machine; diesel and air, hammer, etc.

Group 11: Conveyor, earth roller, power pavement breaker (whiphammer),
robot demolition equipment.

Group 12: Wellpoint Operator.

Group 13: Compressor Battery Operator.

Group 14: Elevator Operator; Tow Motor Operator (solid tire no rough terrain).

Group 15: Generator Operator; Compressor Operator; Pump Operator;
Welding Machine Operator; Heater Operator.

Group 16: Maintenance Engineer.

Group 17: Portable Asphalt Plant Operator; Portable Crusher Plant Operator;
Portable Concrete Plant Operator; Portable Grout Plant Operator; Portable
Water Filtration Plant Operator.

As of: April 16, 2025

49.77

49.25

48.67

45.96

45.96

45.87

45.12

43.6

43.06

42.2

47.91

29.80 + a

29.80 + a

29.80 +a

29.80 +a

29.80 + a

29.80 +a

29.80 + a

29.80 +a

29.80 + a

29.80 +a

29.80 + a



Group 18: Power Safety Boat; Vacuum Truck; Zim Mixer; Sweeper;
(Minimum for any job requiring a CDL license); Rigger; Signalman.

Surveyor. Chief of Party

Surveyor: Assistant Chief of Party

Surveyor: Instrument Man

Surveyor: Rodman or Chainman

10a) Brush and Roller

10b) Taping Only/Drywall Finishing

10c) Paperhanger and Red Label

10e) Blast and Spray

11) Plumber (excluding HVAC pipe installation) (Trade License required: P-
1,2,6,7,8,9 J-1,2,3,4 SP-1,2)

12) Well Digger, Pile Testing Machine

Roofer: Cole Tar Pitch

Roofer: Slate, Tile, Composition, Shingles, Singly Ply and
Damp/Waterproofing

As of: April 16, 2025

44.7

48.16

44.41

42.73

36.78

38.07

38.82

38.57

41.07

49.58

37.26

45.0

43.5

29.80 + a

29.80 +a

29.80 + a

29.80 +a

29.80 + a

25.80

25.80

25.80

25.80

35.25

2405 +a

24.85+a

2485 +a



15) Sheetmetal Worker (Trade License required for HYAC and Ductwork:
SM-1,SM-2,SM-3,SM-4,SM-5,SM-6)

16) Pipefitter (Including HVAC work) (Trade
License required: S-1,2,3,4,5,6,7,8 B-1,2,3,4 D-1,2,3,4, G-1, G-2, G-8 & G-

17a) 2 Axle, Helpers

17b) 3 Axle, 2 Axle Ready Mix

17c) 3 Axle Ready Mix

17d) 4 Axle

17e) 4 Axle Ready Mix

17f) Heavy Duty Trailer (40 Tons and Over)

179g) Specialized Earth Moving Equipment (Other Than Conventional Type
on-the-Road Trucks and Semi-Trailers, Including Euclids)

17h) Heavy Duty Trailer up to 40 tons

17i) Snorkle Truck

18) Sprinkler Fitter (Trade License required: F-1,2,3,4)

As of: April 16, 2025

43.89

49.58

33.16

33.27

33.33

33.39

33.44

35.66

33.44

34.39

33.54

49.98

42.90

35.25

3236 +a

32.36 +a

3236 +a

32.36 +a

3236 +a

32.36 +a

3236 +a

32.36 +a

3236 +a

32.85+a



19) Theatrical Stage Journeyman 25.76

Welders: Rate for craft to which welding is incidental.

Surveyors: Hazardous material removal: $3.00 per hour premium.

*Note: Hazardous waste removal work receives additional $1.25 per hour for truck drivers.
**Note: Hazardous waste premium $3.00 per hour over classified rate

Crane with 150 ft. boom (including jib) - $1.50 extra
Crane with 200 ft. boom (including jib) - $2.50 extra
Crane with 250 ft. boom (including jib) - $5.00 extra
Crane with 300 ft. boom (including jib) - $7.00 extra
Crane with 400 ft. boom (including jib) - $10.00 extra

All classifications that indicate a percentage of the fringe benefits must be calculated at the percentage rate times
the "base hourly rate".

Apprentices duly registered under the Commissioner of Labor's regulations on "Work Training Standards for
Apprenticeship and Training Programs" Section 31-51-d-1 to 12, are allowed to be paid the appropriate percentage
of the prevailing journeymen hourly base and the full fringe benefit rate, providing the work site ratio shall not be less
than one full-time journeyperson instructing and supervising the work of each apprentice in a specific trade.

The Prevailing wage rates applicable to this project are subject to annual adjustments each July 1st for the duration
of the project.

Each contractor shall pay the annual adjusted prevailing wage rate that is in effect each July 1st, as posted by the
Department of Labor.

It is the contractor's responsibility to obtain the annual adjusted prevailing wage rate increases directly from the
Department of Labor's website.

The annual adjustments will be posted on the Department of Labor's Web page:
www.ct.gov/dol. For those without internet access, please contact the division listed below.

The Department of Labor will continue to issue the initial prevailing wage rate schedule to the Contracting Agency
for the project.

All subsequent annual adjustments will be posted on our Web Site for contractor access.

Contracting Agencies are under no obligation pursuant to State labor law to pay any increase due to the annual
adjustment provision.

Effective October 1, 2005 - Public Act 05-50: any person performing the work of any mechanic, laborer, or worker
shall be paid prevailing wage

All Person who perform work ON SITE must be paid prevailing wage for the appropriate mechanic, laborer, or
worker classification.

All certified payrolls must list the hours worked and wages paid to All Persons who perform work ON SITE
regardless of their ownership i.e.: (Owners, Corporate Officers, LLC Members, Independent Contractors, et.
al)

Reporting and payment of wages is required regardless of any contractual relationship alleged to exist
between the contractor and such person.

As of: April 16, 2025

7.34



~~Unlisted classifications needed for work not included within the scope of the classifications listed may be added
after award only as provided in the labor standards contract clause (29 CFR 5.5 (a) (1) (ii)).

Please direct any questions which you may have pertaining to classification of work and payment of prevailing wages
to the Wage and Workplace Standards Division, telephone (860)263-6790.

As of: April 16, 2025



Connecticut Department of Labor
Wage and Workplace Standards Division
FOOTNOTES

= Please Note: If the “Benefits” listed on the schedule for the following occupations
includes a letter(s) (+ a or + a+b for instance), refer to the information

below.

Benefits to be paid at the appropriate prevailing wage rate for the
listed occupation.

If the “Benefits” section for the occupation lists only a dollar amount,
disregard the information below.

Bricklayers, Cement Masons, Cement Finishers, Concrete Finishers, Stone Masons

(Building Construction) and

(Residential- Hartford, Middlesex, New Haven, New London and Tolland Counties)

a.

Paid Holiday: Employees shall receive 4 hours for Christmas Eve holiday
provided the employee works the regularly scheduled day before and after the
holiday. Employers may schedule work on Christmas Eve and employees shall
receive pay for actual hours worked in addition to holiday pay.

Elevator Constructors: Mechanics

Paid Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day,
Veterans’ Day, Thanksgiving Day, Christmas Day, plus the Friday after
Thanksgiving.

Vacation:  Employer contributes 8% of basic hourly rate for 5 years or more of
service or 6% of basic hourly rate for 6 months to 5 years of service as vacation pay
credit.

Glaziers
Paid Holidays: Labor Day and Christmas Day.

Power Equipment Operators
(Heavy and Highway Construction & Building Construction)

Paid Holidays: New Year’s Day, Good Friday, Memorial day, Independence Day,
Labor Day, Thanksgiving Day and Christmas Day, provided the employee works 3
days during the week in which the holiday falls, if scheduled, and if scheduled, the
working day before and the working day after the holiday. Holidays falling on
Saturday may be observed on Saturday, or if the employer so elects, on the
preceding Friday.



Ironworkers
Paid Holiday: Labor Day provided employee has been on the payroll for the 5
consecutive work days prior to Labor Day.

Laborers (Tunnel Construction)
Paid Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day and Christmas Day. No employee shall be eligible for holiday
pay when he fails, without cause, to work the regular work day preceding the
holiday or the regular work day following the holiday.

Roofers
Paid Holidays: July 4™, Labor Day, and Christmas Day provided the employee is
employed 15 days prior to the holiday.

Sprinkler Fitters
Paid Holidays: Memorial Day, July 4th, Labor Day, Thanksgiving Day and
Christmas Day, provided the employee has been in the employment of a contractor
20 working days prior to any such paid holiday.

Truck Drivers
(Heavy and Highway Construction & Building Construction)

Paid Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, Christmas day, and Good Friday, provided the employee has
at least 31 calendar days of service and works the last scheduled day before and the
first scheduled day after the holiday, unless excused.

Rev. 7/1/19



STATUTE 31-55a
- SPECIAL NOTICE -

To All State and Political Subdivisions,Their Agents, and Contractors
Connecticut General Statute 31-55a - Annual adjustments to wage rates by
contractors doing state work.

Each contractor that is awarded a contract on or after October 1, 2002, for (1) the
construction of a state highway or bridge that falls under the provisions of section 31-54 of
the general statutes, or (2) the construction, remodeling, refinishing, refurbishing,
rehabilitation, alteration or repair of any public works project that falls under the provisions
of section 31-53 of the general statutes shall contact the Labor Commissioner on or before
July first of each year, for the duration of such contract, to ascertain the prevailing rate of
wages on an hourly basis and the amount of payment or contributions paid or payable on
behalf of each mechanic, laborer or worker employed upon the work contracted to be done,
and shall make any necessary adjustments to such prevailing rate of wages and such payment
or contributions paid or payable on behalf of each such employee, effective each July first.

e The prevailing wage rates applicable to any contract or subcontract awarded on
or after October 1, 2002 are subject to annual adjustments each July 1st for the
duration of any project which was originally advertised for bids on or after
October 1, 2002.

e Each contractor affected by the above requirement shall pay the annual adjusted
prevailing wage rate that is in effect each July 1st, as posted by the Department
of Labor.

e Itisthe contractor’s responsibility to obtain the annual adjusted prevailing
wage rate increases directly from the Department of Labor’s Web Site. The
annual adjustments will be posted on the Department of Labor Web page:
www.ctdol.state.ct.us. For those without internet access, please contact the
division listed below.

e The Department of Labor will continue to issue the initial prevailing wage rate
schedule to the Contracting Agency for the project. All subsequent annual
adjustments will be posted on our Web Site for contractor access.

Any questions should be directed to the Contract Compliance Unit, Wage and
Workplace Standards Division, Connecticut Department of Labor, 200 Folly Brook
Blvd., Wethersfield, CT 06109 at (860)263-6790.


http://www.ctdol.state.ct.us/

Information Bulletin
Occupational Classifications

The Connecticut Department of Labor has the responsibility to properly
determine "job classification" on prevailing wage projects covered under
C.G.S. Section 31-53(d).

Note: This information is intended to provide a sample of some occupational
classifications for guidance purposes only. It is not an all-inclusive list of each
occupation's duties. This list is being provided only to highlight some areas where a
contractor may be unclear regarding the proper classification. If unsure, the employer
should seek guidelines for CTDOL.

Below are additional clarifications of specific job duties performed for
certain classifications:

e ASBESTOS WORKERS

Applies all insulating materials, protective coverings, coatings and finishes to all types of
mechanical systems.

e ASBESTOS INSULATOR

Handle, install apply, fabricate, distribute, prepare, alter, repair, dismantle, heat and
frost insulation, including penetration and fire stopping work on all penetration fire stop
systems.

e BOILERMAKERS

Erects hydro plants, incomplete vessels, steel stacks, storage tanks for water, fuel, etc.
Builds incomplete boilers, repairs heat exchanges and steam generators.

e BRICKLAYERS, CEMENT MASONS, CEMENT FINISHERS, MARBLE MASONS,
PLASTERERS, STONE MASONS, PLASTERERS. STONE MASONS, TERRAZZO
WORKERS, TILE SETTERS

Lays building materials such as brick, structural tile and concrete cinder, glass, gypsum,
terra cotta block. Cuts, tools and sets marble, sets stone, finishes concrete, applies
decorative steel, aluminum and plastic tile, applies cements, sand, pigment and marble
chips to floors, stairways, etc.



o CARPENTERS, MILLWRIGHTS. PILEDRIVERMEN. LATHERS. RESILEINT FLOOR
LAYERS, DOCK BUILDERS, DIKERS, DIVER TENDERS

Constructs, erects, installs and repairs structures and fixtures of wood, plywood and
wallboard. Installs, assembles, dismantles, moves industrial machinery. Drives piling into
ground to provide foundations for structures such as buildings and bridges, retaining
walls for earth embankments, such as cofferdams. Fastens wooden, metal or rockboard
lath to walls, ceilings and partitions of buildings, acoustical tile layer, concrete form
builder. Applies firestopping materials on fire resistive joint systems only. Installation of
curtain/window walls only where attached to wood or metal studs. Installation of
insulated material of all types whether blown, nailed or attached in other ways to walls,
ceilings and floors of buildings. Assembly and installation of modular furniture/furniture
systems. Free-standing furniture is not covered. This includes free standing: student
chairs, study top desks, book box desks, computer furniture, dictionary stand, atlas
stand, wood shelving, two-position information access station, file cabinets, storage
cabinets, tables, etc.

e LABORER, CLEANING

+ The clean up of any construction debris and the general (heavy/light) cleaning,
including sweeping, wash down, mopping, wiping of the construction facility and its
furniture, washing, polishing, and dusting.

e DELIVERY PERSONNEL

« If delivery of supplies/building materials is to one common point and stockpiled
there, prevailing wages are not required. If the delivery personnel are involved in
the distribution of the material to multiple locations within the construction site
then they would have to be paid prevailing wages for the type of work
performed: laborer, equipment operator, electrician, ironworker, plumber, etc.

« An example of this would be where delivery of drywall is made to a building and the
delivery personnel distribute the drywall from one "stockpile" location to
further sub-locations on each floor. Distribution of material around a
construction site is the job of a laborer or tradesman, and not a delivery personnel.

o ELECTRICIANS

Install, erect, maintenance, alteration or repair of any wire, cable, conduit, etc., which
generates, transforms, transmits or uses electrical energy for light, heat, power or other
purposes, including the Installation or maintenance of telecommunication, LAN wiring
or computer equipment, and low voltage wiring. *License required per Connecticut
General Statutes: E-1,2 L-5,6 C-5,6 T-1,2 L-1,2 V-1,2,7,8,9.



e ELEVATOR CONSTRUCTORS

Install, erect, maintenance and repair of all types of elevators, escalators, dumb waiters
and moving walks. *License required by Connecticut General Statutes: R-1,2,5,6.

e FORKLIFT OPERATOR

Laborers Group 4) Mason Tenders - operates forklift solely to assist a mason to a
maximum height of nine (9) feet only.

Power Equipment Operator Group 9 - operates forklift to assist any trade, and to assist
a mason to a height over nine (9) feet.

o GLAZIERS

Glazing wood and metal sash, doors, partitions, and 2 story aluminum storefronts.
Installs glass windows, skylights, store fronts and display cases or surfaces such as
building fronts, interior walls, ceilings and table tops and metal store fronts. Installation
of aluminum window walls and curtain walls is the "joint" work of glaziers and
ironworkers, which require equal composite workforce.

e |RONWORKERS

Erection, installation and placement of structural steel, precast concrete, miscellaneous
iron, ornamental iron, metal curtain wall, rigging and reinforcing steel. Handling, sorting,
and installation of reinforcing steel (rebar). Metal bridge rail (traffic), metal bridge
handrail, and decorative security fence installation. Installation of aluminum window
walls and curtain walls is the "joint" work of glaziers and ironworkers which require
equal composite workforce.

e INSULATOR

« Installing fire stopping systems/materials for "Penetration Firestop Systems":
transit to cables, electrical conduits, insulated pipes, sprinkler pipe penetrations,
ductwork behind radiation, electrical cable trays, fire rated pipe penetrations,
natural polypropylene, HVAC ducts, plumbing bare metal, telephone and
communication wires, and boiler room ceilings.

o LABORERS

Acetylene burners, asphalt rakers, chain saw operators, concrete and power buggy
operator, concrete saw operator, fence and guard rail erector (except metal bridge rail
(traffic), decorative security fence (non-metal).



installation.), hand operated concrete vibrator operator, mason tenders, pipelayers
(installation of storm drainage or sewage lines on the street only), pneumatic drill
operator, pneumatic gas and electric drill operator, powermen and wagon drill
operator, air track operator, block paver, curb setters, blasters, concrete spreaders.

o PAINTERS

Maintenance, preparation, cleaning, blasting (water and sand, etc.), painting or
application of any protective coatings of every description on all bridges and
appurtenances of highways, roadways, and railroads. Painting, decorating, hardwood
finishing, paper hanging, sign writing, scenic art work and drywall hhg for any and all
types of building and residential work.

e LEAD PAINT REMOVAL

- Painter’s Rate
1. Removal of lead paint from bridges.
2. Removal of lead paint as preparation of any surface to be repainted.
3. Where removal is on a Demolition project prior to reconstruction.
« Laborer’s Rate
1. Removal of lead paint from any surface NOT to be repainted.
2. Where removal is on a TOTAL Demolition project only.

e PLUMBERS AND PIPEFITTERS

Installation, repair, replacement, alteration or maintenance of all plumbing, heating,
cooling and piping. *License required per Connecticut General Statutes: P-1,2,6,7,8,9 J-
1,2,3,4 sp-1,2 s-1,2,3,4,5,6,7,8 B-1,2,3,4 D-1,2,3,4.

e POWER EQUIPMENT OPERATORS

Operates several types of power construction equipment such as compressors, pumps,
hoists, derricks, cranes, shovels, tractors, scrapers or motor graders, etc. Repairs and
maintains equipment. *License required, crane operators only, per Connecticut General
Statutes.

e ROOFERS

Covers roofs with composition shingles or sheets, wood shingles, slate or asphalt and
gravel to waterproof roofs, including preparation of surface. (demolition or removal of
any type of roofing and or clean-up of any and all areas where a roof is to be relaid.)



o SHEETMETAL WORKERS

Fabricate, assembles, installs and repairs sheetmetal products and equipment in such
areas as ventilation, air-conditioning, warm air heating, restaurant equipment,
architectural sheet metal work, sheetmetal roofing, and aluminum gutters. Fabrication,
handling, assembling, erecting, altering, repairing, etc. of coated metal material panels
and composite metal material panels when used on building exteriors and interiors as
soffits, facia, louvers, partitions, canopies, cornice, column covers, awnings, beam
covers, cladding, sun shades, lighting troughs, spires, ornamental roofing, metal ceilings,
mansards, copings, ornamental and ventilation hoods, vertical and horizontal siding
panels, trim, etc. The sheet metal classification also applies to the vast variety of coated
metal material panels and composite metal material panels that have evolved over the
years as an alternative to conventional ferrous and non-ferrous metals like steel, iron,
tin, copper, brass, bronze, aluminum, etc. Fabrication, handling, assembling, erecting,
altering, repairing, etc. of architectural metal roof, standing seam roof, composite metal
roof, metal and composite bathroom/toilet partitions, aluminum gutters, metal and
composite lockers and shelving, kitchen equipment, and walk-in coolers. To include
testing and air —balancing ancillary to installation and construction.

e SPRINKLER FITTERS

Installation, alteration, maintenance and repair of fire protection sprinkler systems.
*License required per Connecticut General Statutes: F-1,2,3,4.

e TILE MARBLE AND TERRAZZO FINISHERS

Assists and tends the tile setter, marble mason and terrazzo worker in the performance
of their duties.

e TRUCK DRIVERS

~How to pay truck drivers delivering asphalt is under REVISION~

Truck Drivers are requires to be paid prevailing wage for time spent "working" directly
on the site. These drivers remain covered by the prevailing wage for any time spent
transporting between the actual construction location and facilities (such as fabrication,
plants, mobile factories, batch plant, borrow pits, job headquarters, tool yards, etc.)
dedicated exclusively, or nearly so, to performance of the contract or project, which are
so located in proximity to the actual construction location that it is reasonable to include
them. *License required, drivers only, per Connecticut General Statutes.



For example:

« Material men and deliverymen are not covered under prevailing wage as long as they
are not directly involved in the construction process. If, they unload the

material, they would then be covered by prevailing wage for the classification

they are performing work in: laborer, equipment operator, etc.

 Hauling material off site is not covered provided they are not dumping it at a

location outlined above.

« Driving a truck on site and moving equipment or materials on site would be considered
covered work, as this is part of the construction process.

> Any questions regarding the proper classification should be directed to:
Public Contract Compliance Unit
Wage and Workplace Standards Division
Connecticut Department of Labor
200 Folly Brook Blvd, Wethersfield, CT 06109
(860) 263-6543.



Sec. 31-53b. Worker training requirements for public works projects. Enforcement.
Regulations. Exceptions. (a) Each contract for a public works project entered into on or
after July 1, 2009, by the state or any of its agents, or by any political subdivision of the
state or any of its agents, described in subsection (h) of section 31-53, shall contain a
provision requiring that each contractor furnish proof with the weekly certified payroll
form for the first week each employee begins work on such project that any person
performing the work of a mechanic, laborer or worker pursuant to the classifications of
labor under section 31-53 on such public works project, pursuant to such contract, has
completed a course of at least ten hours in duration in construction safety and health
approved by the federal Occupational Safety and Health Administration or, has completed a
new miner training program approved by the Federal Mine Safety and Health
Administration in accordance with 30 CFR 46 or, in the case of telecommunications
employees, has completed at least ten hours of training in accordance with 29 CFR
1910.268, and on or after July 1, 2012, that any plumber or electrician subject to the
continuing education requirements of section 20-334d, who has completed a course of at
least ten hours in duration in construction safety and health approved by federal
Occupational Safety and Health Administration five or more years prior to the date such
electrician or plumber begins work on such public works project, has completed a
supplemental refresher training course of at least four hours in duration in construction
safety and health taught by a federal Occupational Safety and Health Administration
authorized trainer.

(b) Any person required to complete a course or program under subsection (a) of this
section who has not completed the course or program shall be subject to removal from the
worksite if the person does not provide documentation of having completed such course or
program by the fifteenth day after the date the person is found to be in noncompliance. The
Labor Commissioner or said commissioner's designee shall enforce this section.

(c) Not later than January 1, 2012, the Labor Commissioner shall adopt regulations, in
accordance with the provisions of chapter 54, to implement the provisions of subsections
(a) and (b) of this section. Such regulations shall require that the ten-hour construction
safety and health courses required under subsection (a) of this section be conducted in
accordance with federal Occupational Safety and Health Administration Training Institute
standards, or in the case of a supplemental refresher training course, shall include, but not
be limited to, an update of revised Occupational Safety and Health Administration
standards and a review of required construction hazards training, or in accordance with
Federal Mine Safety and Health Administration Standards or in accordance with 29 CFR
1910.268, as appropriate. The Labor Commissioner shall accept as sufficient proof of
compliance with the provisions of subsection (a) or (b) of this section a student course
completion card issued by the federal Occupational Safety and Health Administration
Training Institute, or such other proof of compliance said commissioner deems
appropriate, dated no earlier than five years before the commencement date of such public
works project or, in the case of supplemental refresher training, a student course
completion card issued by said Occupational Safety and Health Administration authorized



trainer dated not earlier than five years prior to the date such electrician or plumber
begins work on such public works project.

(d) This section shall not apply to employees of public service companies, as defined in
section 16-1, or drivers of commercial motor vehicles driving the vehicle on the public
works project and delivering or picking up cargo from public works projects provided
they perform no labor relating to the project other than the loading and unloading of their
cargo.

(P.A.06-175,S.1; P.A. 08-83,S.1; P.A. 10-47,S. 2; P.A. 11-63,S. 1)

History: P.A. 08-83 amended Subsec. (a) by making provisions applicable to public works
project contracts entered into on or after July 1, 2009, replacing provision re total cost of
work with reference to Sec. 31-53(g), requiring proof in certified payroll form that new
mechanic, laborer or worker has completed a 10-hour or more construction safety course
and adding provision re new miner training program, amended Subsec. (b) by substituting
"person” for "employee" and adding "or program", amended Subsec. (c) by adding "or in
accordance with Federal Mine Safety and Health Administration Standards" and setting
new deadline of January 1, 2009, deleted former Subsec. (d) re "public building", added
new Subsec. (d) re exemptions for public service company employees and delivery drivers
who perform no labor other than delivery and made conforming and

technical changes, effective January 1, 2009; P.A. 10-47 made a technical change in Subsec.
(a); P.A. 11-63 amended Subsec. (a) by adding provision re supplemental refresher
training course for plumbers and electricians subject to Sec. 20-334d, amended Subsec. (c)
by adding provisions re regulations and subject matter of refresher training course and
refresher train course student completion cards, and made technical changes, effective
July 1, 2011.
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Informational Bulletin

THE 10-HOUR OSHA CONSTRUCTION
SAFETY AND HEALTH COURSE

(applicable to public building contracts entered into on or after July 1, 2007, where the
total cost of all work to be performed is at least $100,000)

(1) This requirement was created by Public Act No. 06-175, which is codified in
Section 31-53b of the Connecticut General Statutes (pertaining to the prevailing
wage statutes);

(2) The course is required for public building construction contracts (projects funded
in whole or in part by the state or any political subdivision of the state) entered
into on or after July 1, 2007,

(3) It is required of private employees (not state or municipal employees) and
apprentices who perform manual labor for a general contractor or subcontractor
on a public building project where the total cost of all work to be performed is at
least $100,000;

(4) The ten-hour construction course pertains to the ten-hour Outreach Course
conducted in accordance with federal OSHA Training Institute standards, and, for
telecommunications workers, a ten-hour training course conducted in accordance
with federal OSHA standard, 29 CFR 1910.268;

(5) The internet website for the federal OSHA Training Institute is
http://www.osha.gov/fso/ote/training/edcenters/fact_sheet.html;

(6) The statutory language leaves it to the contractor and its employees to determine
who pays for the cost of the ten-hour Outreach Course;

(7) Within 30 days of receiving a contract award, a general contractor must furnish
proof to the Labor Commissioner that all employees and apprentices performing
manual labor on the project will have completed such a course;

(8) Proof of completion may be demonstrated through either: (a) the presentation of a
bona fide student course completion card issued by the federal OSHA Training
Institute; or (2) the presentation of documentation provided to an employee by a
trainer certified by the Institute pending the actual issuance of the completion
card;

(9) Any card with an issuance date more than 5 years prior to the commencement
date of the construction project shall not constitute proof of compliance;



(10)

1)

(12)

(13)

(14)

(15)

(16)

Each employer shall affix a copy of the construction safety course completion
card to the certified payroll submitted to the contracting agency in accordance
with Conn. Gen. Stat. § 31-53(f) on which such employee’s name first appears;

Any employee found to be in non-compliance shall be subject to removal from
the worksite if such employee does not provide satisfactory proof of course
completion to the Labor Commissioner by the fifteenth day after the date the
employee is determined to be in noncompliance;

Any such employee who is determined to be in noncompliance may continue to
work on a public building construction project for a maximum of fourteen
consecutive calendar days while bringing his or her status into compliance;

The Labor Commissioner may make complaint to the prosecuting authorities
regarding any employer or agent of the employer, or officer or agent of the
corporation who files a false certified payroll with respect to the status of an
employee who is performing manual labor on a public building construction
project;

The statute provides the minimum standards required for the completion of a
safety course by manual laborers on public construction contracts; any contractor
can exceed these minimum requirements; and

Regulations clarifying the statute are currently in the regulatory process, and shall
be posted on the CTDOL website as soon as they are adopted in final form.

Any questions regarding this statute may be directed to the Wage and Workplace
Standards Division of the Connecticut Labor Department via the internet website
of http://www.ctdol.state.ct.us/wgwkstnd/wgemenu.htm; or by telephone at
(860)263-6790.

THE ABOVE INFORMATION IS PROVIDED EXCLUSIVELY AS AN
EDUCATIONAL RESOURCE, AND IS NOT INTENDED AS A SUBSTITUTE
FOR LEGAL INTERPRETATIONS WHICH MAY ULTMATELY ARISE
CONCERNIG THE CONSTRUCTION OF THE STATUTE OR THE
REGULATIONS.



November 29, 2006

Notice

To All Mason Contractorsand Interested Parties
Regarding Construction Pursuant to Section 31-53 of the
Connecticut General Statutes (Prevailing Wage)

The Connecticut Labor Department Wage and Workplace Standards Division is empowered to
enforce the prevailing wage rates on projects covered by the above referenced statute.

Over the past few years the Division has withheld enforcement of the rate in effect for workers
who operate aforklift on a prevailing wage rate project due to a potential jurisdictiona dispute.

Therate listed in the schedules and in our Occupational Bulletin (see enclosed) has been as
follows:

Forklift Operator:

- Laborers (Group 4) Mason Tenders - operates forklift solely to assist a mason to a maximum
height of nine feet only.

- Power Equipment Operator (Group 9) - operates forklift to assist any trade and to assist a
mason to a height over nine feet.

The U.S. Labor Department conducted a survey of rates in Connecticut but it has not been
published and the rate in effect remains as outlined in the above Occupational Bulletin.

Sincethisis a classification matter and not one of jurisdiction, effective January 1,
2007 the Connecticut Labor Department will enforce the rate on each schedulein
accordance with our statutory authority.

Y our cooperation in filing appropriate and accurate certified payrolls is appreciated.



NOTICE

TO ALL CONTRACTING AGENCIES

Please be advised that Connecticut General Statutes Section 31-53, requires the contracting agency to certify to the
Department of Labor, the total dollar amount of work to be done in connection with such public works project,
regardless of whether such project consists of one or more contracts.

Please find the attached “Contracting Agency Certification Form” to be completed and returned to the Department
of Labor, Wage and Workplace Standards Division, Public Contract Compliance Unit.

Inquiries can be directed to 860.263.6790.

UNDER
CONSTRUCTION




CONNECTICUT DEPARTMENT OF LABOR
WAGE AND WORKPLACE STANDARDS DIVISION

Contracting Agency Certification Form

I, , acting in my official capacity as

Authorized Representative Title

for , located at

Contracting Agency Address
do hereby certify that the total dollar amount of work to be done in connection with

, located at

Project name and number Address

shall be $ , which includes all work, regardless of whether such project
contains of one or more contracts.

Contractor Information

Name:
Address:

Authorized Representative:

Approximate Starting Date:

Approximate Completion Date:

Signature Date

Return to:
Connecticut Department of Labor
Wage & Workplace Standards Division
200 Folly Brook Blvd.
Wethersfield, CT 06109

Rate Schedule Issued (Date):

Rev. 4/22
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*FRINGE BENEFITS EXPLANATION (P):

Bona fide benefits paid to approved plans, funds or programs, except those required by Federal or State
Law (unemployment tax, worker’s compensation, income taxes, etc.).

Please specify the type of benefits provided:

1) Medical or hospital care 4) Disability
2) Pension or retirement 5) Vacation, holiday
3) Life Insurance 6) Other (please specify)

CERTIFIED STATEMENT OF COMPLIANCE

For the week ending date of 5

1, of , (hereafter known as
Employer) in my capacity as (title) do hereby certify and state:
Section A:

1. All persons employed on said project have been paid the full weekly wages earned by them during
the week in accordance with Connecticut General Statutes, section 31-53, as amended. Further, I
hereby certify and state the following:

a) The records submitted are true and accurate;

b) The rate of wages paid to each mechanic, laborer or workman and the amount of payment or
contributions paid or payable on behalf of each such employee to any employee welfare fund, as
defined in Connecticut General Statutes, section 31-53 (h), are not less than the prevailing rate
of wages and the amount of payment or contributions paid or payable on behalf of each such
employee to any employee welfare fund, as determined by the Labor Commissioner pursuant to
subsection Connecticut General Statutes, section 31-53 (d), and said wages and benefits are not
less than those which may also be required by contract;

¢) The Employer has complied with all of the provisions in Connecticut General Statutes,
section 31-53 (and Section 31-54 if applicable for state highway construction);

d) Each such employee of the Employer is covered by a worker’s compensation insurance
policy for the duration of his employment which proof of coverage has been provided to the
contracting agency;

¢) The Employer does not receive kickbacks, which means any money, fee, commission, credit,
gift, gratuity, thing of value, or compensation of any kind which is provided directly or
indirectly, to any prime contractor, prime contractor employee, subcontractor, or subcontractor
employee for the purpose of improperly obtaining or rewarding favorable treatment in
connection with a prime contract or in connection with a prime contractor in connection with a
subcontractor relating to a prime contractor; and

f) The Employer is aware that filing a certified payroll which he knows to be false is a class D
felony for which the employer may be fined up to five thousand dollars, imprisoned for up to
five years or both.

2. OSHA~The employer shall affix a copy of the construction safety course, program or
training completion document to the certified payroll required to be submitted to the contracting
agency for this project on which such employee’s name first appears.

(Signature) (Title) Submitted on (Date)

Section B: Applies to CONNDOT Projects ONLY

That pursuant to CONNDOT contract requirements for reporting purposes only, all employees
listed under Section B who performed work on this project are not covered under the prevailing
wage requirements defined in Connecticut General Statutes Section 31-53.

(Signature) (Title) Submitted on (Date)

Note: CTDOL will assume all hours worked were performed under Section A unless clearly
delineated as Section B WWS-CP1 as such. Should an employee perform work under both
Section A and Section B, the hours worked and wages paid must be segregated for reporting
purposes.
***THIS IS A PUBLIC DOCUMENT***
***PO NOT INCLUDE SOCIAL SECURITY NUMBERS***
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DRAWING LIST

FIXTURES, FURNITURE, & EQUIPMENT/TECHNOLOGY PACKAGE — PHASE 2

ACES BASSETT ROAD

88 BASSETT ROAD

NORTH HAVEN, CT 06473
STATE PROJECT #244-0043 SP

S/P+A PROJECT #22.075
Drawing Number Drawing Name
COVER
Fixtures, Furniture, & Equipment Drawings
FFE-1 OVERALL SECOND LEVEL FURNITURE PLAN
FFE-2 OVERALL THIRD LEVEL FURNITURE PLAN
FFE-3 SECOND LEVEL PARTIAL FURNITURE PLAN — PART ‘A’
FFE-3A SECOND LEVEL ALTERNATE FURNITURE PLAN — PART ‘A’
FFE-4 SECOND LEVEL PARTIAL FURNITURE PLAN — PART ‘B’
FFE-4A SECOND LEVEL ALTERNATE FURNITURE PLAN — PART ‘B’
FFE-5 SECOND LEVEL PARTIAL FURNITURE PLAN — PART ‘C’
FFE-6 THIRD LEVEL PARTIAL FURNITURE PLAN - PART ‘A’
FFE-6A THIRD LEVEL ALTERNATE FURNITURE PLAN — PART ‘A’
FFE-7 THIRD LEVEL PARTIAL FURNITURE PLAN - PART ‘B’
FFE-7A THIRD LEVEL ALTERNATE FURNITURE PLAN — PART ‘B’
FFE-8 THIRD LEVEL PARTIAL FURNITURE PLAN — PART ‘C’
FFE-8A THIRD LEVEL ALTERNATE FURNITURE PLAN — PART ‘C’
Technology Equipment Drawings
T300 SECOND FLOOR OVERALL PLAN
T301 THIRD FLOOR OVERALL PLAN
Phase 1 Technology Equipment Drawings (For Reference Only)
TOO0O COMMUNICATIONS COVER SHEET
T121 COMMUNICATIONS SECOND LEVEL FLOOR PLAN - PART ‘A’
T121.1 COMMUNICATIONS SECOND LEVEL RCP - PART ‘A’
T122 COMMUNICATIONS SECOND LEVEL FLOOR PLAN - PART ‘B’
T122.1 COMMUNICATIONS SECOND LEVEL RCP - PART ‘B’
T123 COMMUNICATIONS SECOND LEVEL FLOOR PLAN - PART ‘C’
T123.1 COMMUNICATIONS SECOND LEVEL RCP - PART ‘C’
T124-T130 NOT USED
T131 COMMUNICATIONS THIRD LEVEL FLOOR PLAN — PART ‘A’
T131.1 COMMUNICATIONS THIRD LEVEL RCP — PART ‘A’
T132 COMMUNICATIONS THIRD LEVEL FLOOR PLAN — PART ‘B’
T132.1 COMMUNICATIONS THIRD LEVEL RCP - PART ‘B’
T133 COMMUNICATIONS THIRD LEVEL FLOOR PLAN — PART ‘C’
T133.1 COMMUNICATIONS THIRD LEVEL RCP — PART ‘C’
T134-T199 NOT USED
T200-T202 COMMUNICATIONS PART PLAN & ELEVATIONS
END OF DRAWING LIST
State Project No. 244-0043 SP ACES Bassett Road Alterations — North Haven
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UNIT PRICES

SECTION 012200 - UNIT PRICES

PART 1 -

1.1

A

1.2

1.3

1.4

PART 2 -

PART 3 -

3.1

GENERAL

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions

and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for unit prices.

Related Sections:

1. Section 012600 "Contract Modification Procedures" for procedures for submitting and
handling Change Orders.

DEFINITIONS

Unit price is an amount incorporated in the Agreement, applicable during the duration of the Work

as a price per unit of measurement for materials, equipment, or services, or a portion of the Work,

added to or deducted from the Contract Sum by appropriate modification, if the scope of Work or

estimated quantities of Work required by the Contract Documents are increased or decreased.

PROCEDURES

Unit prices include all necessary material, plus cost for delivery, installation, insurance, overhead,

and profit.

Measurement and Payment: Refer to individual Specification Sections for work that requires

establishment of unit prices. Methods of measurement and payment for unit prices are specified in

those Sections.

Owner reserves the right to reject Vendor's measurement of work-in-place that involves use of

established unit prices and to have this work measured, at Owner's expense, by an independent

surveyor acceptable to Vendor.

PRODUCTS (Not Used)

EXECUTION

SCHEDULE OF UNIT PRICES

A list of unit prices is included in the Bid Form.

END OF SECTION 012200

State Project No. 244-0043 SP ACES Bassett Road Alterations — North Haven
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ALTERNATES

SECTION 012300 - ALTERNATES

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY
Section includes administrative and procedural requirements for alternates.
DEFINITIONS

Alternate: An amount proposed by bidders and stated on the Bid Form for certain work defined
in the Bidding Requirements that may be added to or deducted from the base bid amount if
Owner decides to accept a corresponding change either in the amount of construction to be
completed or in the products, materials, equipment, systems, or installation methods described
in the Contract Documents.

1. Alternates described in this Section are part of the Work only if enumerated in the
Agreement.

2. The cost or credit for each alternate is the net addition to or deduction from the Contract
Sum to incorporate alternate into the Work. No other adjustments are made to the
Contract Sum.

PROCEDURES

Coordination: Modify or adjust affected adjacent work as necessary to completely integrate
work of the alternate into Project.

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar
items incidental to or required for a complete installation whether or not indicated as part
of alternate.

Notification: Immediately following award of the Contract, notify each party involved, in writing,
of the status of each alternate. Indicate if alternates have been accepted, rejected, or deferred
for later consideration. Include a complete description of negotiated modifications to alternates.

Execute accepted alternates under the same conditions as other work of the Contract. No
extensions of time shall be granted for accepted alternates.

Schedule: A schedule of alternates is included at the end of this Section. Specification Sections
referenced in schedule contain requirements for materials necessary to achieve the work
described under each alternate.

State Project No. 244-0043 SP ACES Bassett Road Alterations — North Haven
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ALTERNATES

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION
3.1 SCHEDULE OF ALTERNATES

A. ALTERNATES: Refer to Category Summary Sheet ‘Add Alternates’ for list of alternates.

END OF SECTION 012300

State Project No. 244-0043 SP ACES Bassett Road Alterations — North Haven
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SUBSTITUTION PROCEDURES

SECTION 012500 - SUBSTITUTION PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 01 Specification Sections, apply to this Section.
1.2 SUMMARY
A. Section includes administrative and procedural requirements for substitutions.
B. Related Sections:

1. Section 016000 "Product Requirements" for requirements for submitting comparable product
submittals for products by listed manufacturers.

2. Divisions 02 through 49 Sections for specific requirements and limitations for substitutions.

1.3 DEFINITIONS
A. Substitutions: Changes in products, materials, equipment, and methods of construction from those
required by the Contract Documents and proposed by Vendor.

1. Substitutions for Cause: Changes proposed by Vendor that are required due to changed
Project conditions, such as unavailability of product, regulatory changes, or unavailability of
required warranty terms.

2. Substitutions for Convenience: Changes proposed by Vendor or Owner that are not required
in order to meet other Project requirements but may offer advantage to Vendor or Owner.

14 SUBMITTALS
A. Substitution Requests: Submit a single copy of each request for consideration. Identify product or
fabrication or installation method to be replaced. Include Specification Section number and title
and Drawing numbers and titles.

1. Substitution Request Form: Use CSI Form 1.5C, 13.1A or comparable form.
Documentation: Show compliance with requirements for substitutions and the following, as
applicable:

a. Statement indicating why specified product or fabrication or installation cannot be
provided, if applicable.

b. Coordination information, including a list of changes or modifications needed to other
parts of the Work and to construction performed by Owner and separate contractors,
that will be necessary to accommodate proposed substitution.

C. Detailed, SIDE-BY-SIDE comparison of significant qualities of proposed substitution
with those of the Work specified. Include annotated copy of applicable specification
section. Significant qualities may include attributes such as performance, weight,
size, durability, visual effect, sustainable design characteristics, warranties, and
specific features and requirements indicated. Indicate deviations, if any, from the
Work specified.

d. Product Data, including drawings and descriptions of products and fabrication and
installation procedures.

State Project No. 244-0043 SP ACES Bassett Road Alterations — North Haven
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SUBSTITUTION PROCEDURES

1.5

A

1.6

A.

Samples, where applicable or requested.

Certificates and qualification data, where applicable or requested.

List of similar installations for completed projects with project names and addresses

and names and addresses of Architects and Owners.

h. Material test reports from a qualified testing agency indicating and interpreting test
results for compliance with requirements indicated.

i. Research reports evidencing compliance with building code in effect for Project, from
ICC-ES.

j- Detailed comparison of Vendor’s schedule using proposed substitution with products
specified for the Work, including effect on the overall Contract Time. If specified
product or method of construction cannot be provided within the Contract Time,
include letter from manufacturer, on manufacturer's letterhead, stating date of receipt
of purchase order, lack of availability, or delays in delivery.

k. Cost information, including a proposal of change, if any, in the Contract Sum.

l. Vendor's certification that proposed substitution complies with requirements in the
Contract Documents except as indicated in substitution request, is compatible with
related materials, and is appropriate for applications indicated.

m.  Vendor's waiver of rights to additional payment or time that may subsequently

become necessary because of failure of proposed substitution to produce indicated

results.

Q@ ™o

3. Architect's  Action: If necessary, Architect will request additional information or
documentation for evaluation within seven (7) days of receipt of a request for substitution.
Architect will notify Vendor of acceptance or rejection of proposed substitution within fifteen
(15) days of receipt of request, or seven (7) days of receipt of additional information or
documentation, whichever is later.

a. Forms of Acceptance: Change Order, Construction Change Directive, or Architect's
Supplemental Instructions for minor changes in the Work.
b. Use product specified if Architect does not issue a decision on use of a proposed

substitution within time allocated.
QUALITY ASSURANCE
Compeatibility of Substitutions: Investigate and document compatibility of proposed substitution with
related products and materials. Engage qualified testing agency to perform compatibility tests
recommended by manufacturers.

PROCEDURES

Coordination: Modify or adjust affected work as necessary to integrate work of the approved
substitutions.

PART 2 - PRODUCTS

2.1 SUBSTITUTIONS
A. Procurement Substitution Request: Submit to Architect seven (7) days prior to date of bid opening.
B. Substitutions for Cause: Submit requests for substitution immediately upon discovery of need for
change, but not later than fifteen (15) days prior to time required for preparation and review of
related submittals.
State Project No. 244-0043 SP ACES Bassett Road Alterations — North Haven
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SUBSTITUTION PROCEDURES

1. Conditions:  Architect will consider Vendor’s request for substitution when the following
conditions are satisfied. If the following conditions are not satisfied, Architect will return
requests without action, except to record noncompliance with these requirements:

a.
b.
c.
d.

e.

—h

g.

Requested substitution is consistent with the Contract Documents and will produce
indicated results.

Substitution request is fully documented and properly submitted.

Requested substitution will not adversely affect Vendor’s schedule.

Requested substitution has received necessary approvals of authorities having
jurisdiction.

Requested substitution is compatible with other portions of the Work.

Requested substitution has been coordinated with other portions of the Work.
Requested substitution provides specified warranty.

C. Substitutions for Convenience: Architect will consider requests for substitution if received within
sixty (60) days after the Notice to Proceed. Requests received after that time may be considered
or rejected at discretion of Architect.

1. Conditions: Architect will consider Vendor's request for substitution when the following
conditions are satisfied. If the following conditions are not satisfied, Architect will return
requests without action, except to record noncompliance with these requirements:

a.

Requested substitution offers Owner a substantial advantage in cost, time, energy
conservation, or other considerations, after deducting additional responsibilities
Owner must assume. Owner's additional responsibilities may include compensation
to Architect for redesign and evaluation services, increased cost of other construction
by Owner, and similar considerations.

Requested substitution does not require extensive revisions to the Contract
Documents.

Requested substitution is consistent with the Contract Documents and will produce
indicated results.

Substitution request is fully documented and properly submitted.

Requested substitution will not adversely affect Vendor’s schedule.

Requested substitution has received necessary approvals of authorities having
jurisdiction.

Requested substitution is compatible with other portions of the Work.

Requested substitution has been coordinated with other portions of the Work.
Requested substitution provides specified warranty.

PART 3 - EXECUTION (Not Used)

END OF SECTION 012500
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CONTRACT MODIFICATION PROCEDURES

SECTION 012600 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

1.1

1.2

1.3

1.4

A

B.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for handling and processing Contract
modifications.

Related Sections:

1. Section 016000 "Product Requirements" for administrative procedures for handling requests
for substitutions made after Contract award.

MINOR CHANGES IN THE WORK

Architect will issue supplemental instructions authorizing minor changes in the Work, not involving
adjustment to the Contract Sum or the Contract Time, on AIA Document G710, "Architect's
Supplemental Instructions.”

PROPOSAL REQUESTS

Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed changes
in the Work that may require adjustment to the Contract Sum or the Contract Time. If necessary,
the description will include supplemental or revised Drawings and Specifications.

1. Proposal Requests issued by Architect are not instructions either to stop work in progress or
to execute the proposed change.

2. Within time specified in Proposal Request or twenty (20) days, when not otherwise specified,
after receipt of Proposal Request, submit a quotation estimating cost adjustments to the
Contract Sum and the Contract Time necessary to execute the change.

a. Include a list of quantities of products required or eliminated and unit costs, with total
amount of purchases and credits to be made. If requested, furnish survey data to
substantiate quantities.

b. Indicate applicable delivery charges, equipment rental, and amounts of trade
discounts.

C. Include costs of labor and supervision directly attributable to the change.

d. Include an updated Vendor's schedule that indicates the effect of the change,
including, but not limited to, changes in activity duration, start and finish times, and
activity relationship. Use available total float before requesting an extension of the
Contract Time.

e. Quotation Form: Use forms acceptable to Architect.

Vendor-Initiated Proposals: If latent or changed conditions require modifications to the Contract,
Vendor may initiate a claim by submitting a request for a change to the Architect.

State Project No. 244-0043 SP ACES Bassett Road Alterations — North Haven
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CONTRACT MODIFICATION PROCEDURES

1.5

1.6

1.7

1. Include a statement outlining reasons for the change and the effect of the change on the
Work. Provide a complete description of the proposed change. Indicate the effect of the
proposed change on the Contract Sum and the Contract Time.

2. Include a list of quantities of products required or eliminated and unit costs, with total amount
of purchases and credits to be made. If requested, furnish survey data to substantiate
quantities.

3. Indicate applicable delivery charges, equipment rental, and amounts of trade discounts.

4. Include costs of labor and supervision directly attributable to the change.

5. Include an updated Vendor’s schedule that indicates the effect of the change, including, but

not limited to, changes in activity duration, start and finish times, and activity relationship.
Use available total float before requesting an extension of the Contract Time.

6. Comply with requirements in Section 012500 "Substitution Procedures" if the proposed
change requires substitution of one product or system for product or system specified.
7. Proposal Request Form: Use form acceptable to Architect.

ADMINISTRATIVE CHANGE ORDERS

Unit Price Adjustment: Refer to Section 012200 "Unit Prices" for administrative procedures for
preparation of Change Order Proposal for adjusting the Contract Sum to reflect measured scope of
unit price work.

CHANGE ORDER PROCEDURES

On Owner's approval of a Proposal Request, Architect will issue a Change Order for signatures of
Owner and Vendor on AIA Document G701.

CONSTRUCTION CHANGE DIRECTIVE

Construction Change Directive: Architect may issue a Construction Change Directive on
AlA Document G714. Construction Change Directive instructs Vendor to proceed with a change in
the Work, for subsequent inclusion in a Change Order.

1. Construction Change Directive contains a complete description of change in the Work. It
also designates method to be followed to determine change in the Contract Sum or the
Contract Time.

Documentation: Maintain detailed records on a time and material basis of work required by the
Construction Change Directive.

1. After completion of change, submit an itemized account and supporting data necessary to
substantiate cost and time adjustments to the Contract.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012600
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PAYMENT PROCEDURES

SECTION 012900 - PAYMENT PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 01 Specification Sections, apply to this Section.
1.2 SUMMARY
A. This Section specifies administrative and procedural requirements necessary to prepare and
process Applications for Payment.
B. Related Sections:
1. Section 012200 "Unit Prices" for administrative requirements governing the use of unit
prices.
2. Section 012600 "Contract Modification Procedures" for administrative procedures for
handling changes to the Contract.
3. Section 013200 "Construction Progress Documentation" for administrative requirements
governing the preparation and submittal of the Vendor’s schedule.
4. Section 013300 "Submittal Procedures" for administrative requirements governing the
preparation and submittal of the submittal schedule.
1.3 SCHEDULE OF VALUES
A. Coordination: Coordinate preparation of the schedule of values with preparation of Vendor's
schedule.
1. Correlate line items in the schedule of values with other required administrative forms and
schedules, including the following:
a. Application for Payment forms with continuation sheets.
b. Submittal schedule.
C. Items required to be indicated as separate activities in Vendor’s schedule.
2. Submit the schedule of values to Architect at earliest possible date but no later than seven
(7) days before the date scheduled for submittal of initial Applications for Payment.
B. Format and Content: Use the Project Manual table of contents as a guide to establish line items for
the schedule of values. Provide at least one (1) line item for each Specification Section.
1. Identification: Include the following Project identification on the schedule of values:
a. Project name and location.
b. Name of Architect.
C. Architect's project number.
d. Vendor’'s name and address.
e. Date of submittal.
2. Arrange schedule of values consistent with format of AIA Document G703.
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1.4

3. Provide a breakdown of the Contract Sum in enough detail to facilitate continued evaluation
of Applications for Payment and progress reports. Coordinate with the Project Manual table
of contents. Provide multiple line items for principal subcontract amounts in excess of five
percent (5%) of Contract Sum.

4. Round amounts to nearest whole dollar; total shall equal the Contract Sum.

5. Provide a separate line item in the schedule of values for each part of the Work where
Applications for Payment may include materials or equipment purchased or fabricated and
stored, but not yet installed.

6. Provide separate line items in the schedule of values for initial cost of materials, for each
subsequent stage of completion, and for total installed value of that part of the Work.

7. Each item in the schedule of values and Applications for Payment shall be complete.
Include total cost and proportionate share of general overhead and profit for each item.

a. Temporary facilities and other major cost items that are not direct cost of actual work-
in-place may be shown either as separate line items in the schedule of values or
distributed as general overhead expense, at Vendor’s option.

8. Schedule Updating: Update and resubmit the schedule of values before the next
Applications for Payment when Change Orders or Construction Change Directives result in
a change in the Contract Sum.

APPLICATIONS FOR PAYMENT

Each Application for Payment shall be consistent with previous applications and payments as
certified by Architect and paid for by Owner.

1. Initial Application for Payment, Application for Payment at time of Substantial Completion,
and final Application for Payment involve additional requirements.

Payment Application Times: The date for each progress payment is indicated in the Agreement
between Owner and Vendor. The period of construction work covered by each Application for
Payment is the period indicated in the Agreement.

Application for Payment Forms: Use AIA Document G702 and AIA Document G703 as form for
Applications for Payment.

Application Preparation. Complete every entry on form. Notarize and execute by a person
authorized to sign legal documents on behalf of Vendor. Architect will return incomplete
applications without action.

1. Entries shall match data on the schedule of values and Vendor’s schedule. Use updated
schedules if revisions were made.
2. Include amounts for work completed following previous Application for Payment, whether or

not payment has been received. Include only amounts for work completed at time of
Application for Payment.

3. Include amounts of Change Orders and Construction Change Directives issued before last
day of construction period covered by application.

4. Indicate separate amounts for work being carried out under Owner-requested project
acceleration.

5. Include updated and approved Vendor’s schedule, potential Change Order Log, and Product

Submittal Log.

Transmittal: Submit three (3) signed and notarized original copies of each Application for Payment
to Architect by a method ensuring receipt within 24 hours.
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1. Transmit each copy with a transmittal form listing attachments and recording appropriate
information about application.
2. A single electronic and notarized copy may be submitted in lieu of paper copies.
F. Initial Application for Payment: Administrative actions and submittals that must precede or coincide

with submittal of first Application for Payment include the following:

Schedule of values.

Vendor’s schedule (preliminary if not final).
Products list (preliminary if not final).

Schedule of unit prices.

Submittal schedule (preliminary if not final).
Copies of authorizations and licenses from authorities having jurisdiction for performance of
the Work.

Initial progress report.

Report of pre-construction conference.

. Certificates of insurance and insurance policies.
0. Performance and payment bonds.

1. Data needed to acquire Owner's insurance.

SR WON -~
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G. Application for Payment at Substantial Completion: After issuing the Certificate of Substantial
Completion, submit an Application for Payment showing one hundred percent (100%) completion
for portion of the Work claimed as substantially complete.

1. Include documentation supporting claim that the Work is substantially complete and a
statement showing an accounting of changes to the Contract Sum.
2. This application shall reflect Certificates of Partial Substantial Completion issued previously

for Owner occupancy of designated portions of the Work.

H. Final Payment Application: Submit final Application for Payment with releases and supporting
documentation not previously submitted and accepted, including, but not limited, to the following:

Evidence of completion of Project closeout requirements.

Insurance certificates for products and completed operations where required and proof that
taxes, fees, and similar obligations were paid.

Updated final statement, accounting for final changes to the Contract Sum.

AlA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."

AlA Document G707, "Consent of Surety to Final Payment."

Evidence that claims have been settled.

Final liquidated damages settlement statement.

N =~
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012900
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PROJECT MANAGEMENT AND COORDINATION

SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 01 Specification Sections, apply to this Section.
1.2 SUMMARY
A. Section includes administrative provisions for coordinating construction operations on Project
including, but not limited to, the following:
1. Requests for Information (RFIs).
2. Project meetings.
B. Related Sections:
1. Section 013200 "Construction Progress Documentation" for preparing and submitting
Vendor’s schedule.
2. Section 017700 "Closeout Procedures" for coordinating closeout of the Contract.
1.3 DEFINITIONS
A. RFI: Request from Owner, Architect, or Vendor seeking information from each other during
construction.
14 REQUESTS FOR INFORMATION (RFls)
A. General: Immediately on discovery of the need for additional information or interpretation of the
Contract Documents, Vendor shall prepare and submit an RFI in the form specified.
1. Coordinate and submit RFls in a prompt manner so as to avoid delays in work.
B. Content of the RFI: Include a detailed, legible description of item needing information or
interpretation and the following:
1. Project name.
2. Project number.
3. Date.
4. Name of Vendor.
5. Name of Architect.
6. RFI number, numbered sequentially.
7. RFI subject.
8. Specification Section number and title and related paragraphs, as appropriate.
9. Drawing number and detail references, as appropriate.
10. Field dimensions and conditions, as appropriate.
11.  Vendor’'s suggested resolution. If Vendor’s solution(s) impacts the Contract Time or the
Contract Sum, Vendor shall state impact in the RFI.
12.  Vendor’s signature.
13.  Attachments: Include sketches, descriptions, measurements, photos, Product Data, Shop
Drawings, and other information necessary to fully describe items needing interpretation.
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a. Include dimensions, thicknesses, and details of affected materials, assemblies, and
attachments on attached sketches.

C. RFI Forms: AIA Document G716 or comparable form.
D. Architect's Action: Architect will review each RFI, determine action required, and respond. Allow

seven (7) working days for Architect's response for each RFI. RFls received by Architect after 1:00
p.m. will be considered as received the following working day.

1. The following RFIs will be returned without action:
a. Requests for approval of submittals.
b. Requests for approval of substitutions.
C. Requests for coordination information already indicated in the Contract Documents.
d. Requests for adjustments in the Contract Time or the Contract Sum.
e. Requests for interpretation of Architect's actions on submittals.
f. Incomplete RFIs or inaccurately prepared RFls.
2. Architect's action may include a request for additional information, in which case Architect's
time for response will date from time of receipt of additional information.
3. Architect's action on RFls that may result in a change to the Contract Time or the Contract

Sum may be eligible for Vendor to submit Change Proposal according to Section 012600
"Contract Modification Procedures."

a. If Vendor believes the RFI response warrants change in the Contract Time or the
Contract Sum, notify Architect in writing within ten (10) days of receipt of the RFI
response.

E. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response to
affected parties. Review response and notify Architect within seven (7) days if Vendor disagrees
with response.

F. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.
Submit log weekly. Include the following:

Project name.

Name and address of Vendor.

Name and address of Architect.

RFI number including RFIs that were dropped and not submitted.

RFI description.

Date the RFI was submitted.

Date Architect's response was received.

Identification of related Minor Change in the Work, Construction Change Directive, and
Proposal Request, as appropriate.

N A WN =

1.5 PROJECT MEETINGS

A. General: Schedule and conduct meetings and conferences at Project site, unless otherwise
indicated.

1. Attendees: Inform participants and others involved, and individuals whose presence is
required, of date and time of each meeting. Notify Owner and Architect of scheduled
meeting dates and times.

2. Agenda: Prepare the meeting agenda. Distribute the agenda to all invited attendees.
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3. Minutes: Vendor is responsible for recording significant discussions and agreements
achieved. Vendor is also responsible for distributing the meeting minutes to everyone
concerned including Owner and Architect, within three (3) days of the meeting.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 013100
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CONSTRUCTION PROGRESS DOCUMENTATION

SECTION 013200 - CONSTRUCTION PROGRESS DOCUMENTATION

PART 1 - GENERAL

1.1

1.2

1.3

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for documenting the progress of
construction during performance of the Work, including the following:

1. Vendor’s schedule.
2. Field condition reports.

Related Sections:
1. Section 013300 "Submittal Procedures" for submitting schedules and reports.
DEFINITIONS

Activity: A discrete part of a project that can be identified for planning, scheduling, monitoring, and
controlling the construction project. Activities included in a schedule consume time and resources.

1. Critical Activity: An activity on the critical path that must start and finish on the planned early
start and finish times.

2. Predecessor Activity: An activity that precedes another activity in the network.

3. Successor Activity: An activity that follows another activity in the network.

Cost Loading: The allocation of the schedule of values for the completion of an activity as
scheduled. The sum of costs for all activities must equal the total Contract Sum, unless otherwise
approved by Architect.

Critical Path: The longest connected chain of interdependent activities through the network
schedule that establishes the minimum overall Project duration and contains no float.

Event: The starting or ending point of an activity.
Float: The measure of leeway in starting and completing an activity.

1. Float time is not for the exclusive use or benefit of either Owner or Vendor, but is a jointly
owned, expiring Project resource available to both parties as needed to meet schedule
milestones and Contract completion date.

2. Free float is the amount of time an activity can be delayed without adversely affecting the
early start of the successor activity.

3. Total float is the measure of leeway in starting or completing an activity without adversely
affecting the planned Project completion date.

Resource Loading: The allocation of manpower and equipment necessary for the completion of an
activity as scheduled.
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1.4 INFORMATIONAL SUBMITTALS

A. Format for Submittals: Submit required submittals in the following format:

1.

PDF electronic file.

B. Vendor's Schedule: Initial schedule, of size required to display entire schedule for entire
construction period.

1.

Submit a working electronic copy of schedule, using software indicated, and labeled to
comply with requirements for submittals. Include type of schedule (initial or updated) and
date on label.

C. Field Condition Reports: Submit at time of discovery of differing conditions.

1.5 COORDINATION

A. Coordinate Vendor’'s schedule with the schedule of values, submittal schedule, progress reports,
payment requests, and other required schedules and reports.

1.
2.

Secure time commitments for performing critical elements of the Work from entities involved.
Coordinate each activity in the network with other activities and schedule them in proper
sequence.

PART 2 - PRODUCTS

2.1 VENDOR'’'S SCHEDULE, GENERAL

A. Time Frame: Extend schedule from date established for the Notice to Proceed to date of
Substantial Completion.

1.

Contract completion date shall not be changed by submission of a schedule that shows an
early completion date, unless specifically authorized by Change Order.

B. Activities: Treat each story or separate area as a separate numbered activity for each principal
element of the Work. Comply with the following:

1.

2.

Activity Duration: Define activities so no activity is longer than twenty (20) days, unless
specifically allowed by Architect.

Procurement Activities: Include procurement process activities for the following long lead
items and major items, requiring a cycle of more than sixty (60) days, as separate activities
in schedule. Procurement cycle activities include, but are not limited to, submittals,
approvals, purchasing, fabrication, and delivery.

Submittal Review Time: Include review and resubmittal times indicated in Section 013300
"Submittal Procedures" in schedule. Coordinate submittal review times in Vendor's
schedule with submittal schedule.

Substantial Completion: Indicate completion in advance of date established for Substantial
Completion and allow time for Architect's administrative procedures necessary for
certification of Substantial Completion.

Punch List and Final Completion: Include not more than thirty (30) days for punch list and
final completion.

C. Constraints: Include constraints and work restrictions indicated in the Contract Documents and as
follows in schedule and show how the sequence of the Work is affected.
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1. Phasing: Arrange list of activities on schedule by phase.
Work Restrictions: Show the effect of the following items on the schedule:

a. Coordination with existing construction.
b. Use of premises restrictions.
C. Seasonal variations.
3. Work Stages: Indicate important stages of construction for each major portion of the Work,

including, but not limited to, the following:

Submittals.
Purchases.
Fabrication.
Deliveries.
Installation.
Adjusting.

~P o0 oD

Milestones: Include milestones indicated in the Contract Documents in schedule, including, but not
limited to, the Notice to Proceed, Substantial Completion, and final completion.

Cost Correlation: At the head of schedule, provide a cost correlation line, indicating planned and
actual costs. On the line, show dollar volume of the Work performed as of dates used for
preparation of payment requests.

1. Refer to Section 012900 "Payment Procedures" for cost reporting and payment procedures.

Upcoming Work Summary: Prepare summary report indicating activities scheduled to occur or
commence prior to submittal of next schedule update. Summarize the following issues:

1. Unresolved issues.

2. Unanswered RFls.

3. Rejected or unreturned submittals.
4. Notations on returned submittals.

Recovery Schedule: When periodic update indicates the Work is fourteen (14) or more calendar
days behind the current approved schedule, submit a separate recovery schedule indicating means
by which Vendor intends to regain compliance with the schedule. Indicate changes to working
hours, working days, crew sizes, and equipment required to achieve compliance, and date by
which recovery will be accomplished.

Computer Scheduling Software: Prepare schedules using current version of a program that has
been developed specifically to manage construction schedules.

VENDOR'’'S SCHEDULE (GANTT CHART)

Gantt-Chart Schedule: Submit a comprehensive, fully developed, horizontal Gantt-chart-type,
Vendor’s schedule within seven (7) days of date established for the Notice to Proceed.

Preparation: Indicate each significant construction activity separately. Identify first workday of
each week with a continuous vertical line.

1. For construction activities that require three months or longer to complete, indicate an
estimated completion percentage in ten percent (10%) increments within time bar.
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A

REPORTS

Field Condition Reports: Immediately on discovery of a difference between field conditions and the
Contract Documents, prepare and submit a detailed report. Submit with a Request for Information.
Include a detailed description of the differing conditions, together with recommendations for
changing the Contract Documents.

PART 3 - EXECUTION

3.1

A

B.

VENDOR'’'S SCHEDULE

Vendor's Schedule Updating: At monthly intervals, update schedule to reflect actual construction
progress and activities. Issue schedule one (1) week before each regularly scheduled progress
meeting.

1. Revise schedule immediately after each meeting or other activity where revisions have been
recognized or made. Issue updated schedule concurrently with the report of each such
meeting.

2. Include a report with updated schedule that indicates every change, including, but not limited
to, changes in logic, durations, actual starts and finishes, and activity durations.

3. As the Work progresses, indicate final completion percentage for each activity.

Distribution:  Distribute copies of approved schedule to Architect, Construction Administrator,
Owner, and other parties identified by Vendor with a need-to-know schedule responsibility.

1. When revisions are made, distribute updated schedules to the same parties. Delete parties
from distribution when they have completed their assigned portion of the Work and are no
longer involved in performance of construction activities.

END OF SECTION 013200
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SECTION 013233 - PHOTOGRAPHIC DOCUMENTATION

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

1.5

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for the following:

1. Periodic construction photographs.

Related Sections:

1. Section 013300 "Submittal Procedures" for submitting photographic documentation.

2. Section 017700 "Closeout Procedures" for submitting photographic documentation as
project record documents at Project closeout.

INFORMATIONAL SUBMITTALS

Key Plan: Submit key plan of Project site and building with notation of vantage points marked for

location and direction of each photograph. Indicate elevation or story of construction. Include same

information as corresponding photographic documentation.

Digital Photographs: Submit image files within three (3) days of taking photographs.

1. Submit photos by uploading to web-based Project management software site. Include copy
of key plan indicating each photograph's location and direction.

FORMATS AND MEDIA
Digital Photographs: Provide color images in JPG format, produced by a digital camera with
minimum sensor size of 12 megapixels, and at an image resolution of not less than 3200 by 2400

pixels. Use flash in low light levels or backlit conditions.

Digital Images: Submit digital media as originally recorded in the digital camera, without alteration,
manipulation, editing, or modifications using image-editing software.

Metadata: Record accurate date and time from camera.

File Names: Name media files with date, Project area, and sequential numbering suffix.
CONSTRUCTION PHOTOGRAPHS

General: Take photographs using the maximum depth of field and in focus.

1. Maintain key plan with each set of construction photographs that identifies each
photographic location.
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B. Periodic Construction Photographs: Take eighteen to twenty (18-20) photographs weekly,
coinciding with the cutoff date associated with each Application for Payment. Select vantage points
to show status of construction and progress since last photographs were taken.

C. Additional Photographs: Architect may request photographs in addition to periodic photographs
specified.

1. In emergency situations, take additional photographs within 24 hours of request.
Circumstances that could require additional photographs include, but are not limited to, the
following:

a. Immediate follow-up when on-site events result in construction damage or losses.
b. Substantial Completion of a major phase or component of the Work.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 013233
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SECTION 013300 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1

1.2

1.3

1.4

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes requirements for the submittal schedule and administrative and procedural
requirements for submitting Shop Drawings, Product Data, Samples, and other submittals.

Related Sections:

1. Section 012900 "Payment Procedures" for submitting Applications for Payment and the
schedule of values.

2. Section 013200 "Construction Progress Documentation” for submitting schedules and
reports, including Vendor’s schedule.

3. Section 017823 "Operation and Maintenance Data" for submitting operation and
maintenance manuals.

4. Section 017839 "Project Record Documents" for submitting record Drawings, record
Specifications, and record Product Data.

DEFINITIONS

Action Submittals: Written and graphic information and physical samples that require Architect's
responsive action. Action submittals are those submittals indicated in individual Specification
Sections as action submittals.

Informational Submittals: Written and graphic information and physical samples that do not require
Architect's responsive action. Submittals may be rejected for not complying with requirements.
Informational submittals are those submittals indicated in individual Specification Sections as
informational submittals.

File Transfer Protocol (FTP): Communications protocol that enables transfer of files to and from
another computer over a network and that serves as the basis for standard Internet protocols. An
FTP site is a portion of a network located outside of network firewalls within which internal and
external users are able to access files.

Portable Document Format (PDF): An open standard file format licensed by Adobe Systems used
for representing documents in a device-independent and display resolution-independent fixed-
layout document format.

ACTION SUBMITTALS

Submittal Schedule: Submit a schedule of submittals, arranged in chronological order by dates
required by construction schedule. Include time required for review, ordering, manufacturing,
fabrication, and delivery when establishing dates. Include additional time required for making
corrections or modifications to submittals noted by the Architect and additional time for handling
and reviewing submittals required by those corrections.
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1.5

1. Coordinate submittal schedule with the schedule of values and Vendor’s schedule.
Submit concurrently with Vendor’s schedule. Include submittals required during the first sixty
(60) days of construction. List those submittals required to maintain orderly progress of the
Work and those required early because of long lead time for manufacture or fabrication.

3. Format: Arrange the following information in a tabular format:
a. Scheduled date for first submittal.
b. Specification Section number and title.
C. Submittal Category: Action, informational.
d. Description of the Work covered.
e. Scheduled date for Architect's final release or approval.
f. Scheduled dates for purchasing.
g. Scheduled dates for installation.

SUBMITTAL ADMINISTRATIVE REQUIREMENTS

Architect's Digital Data Files: Electronic copies of the Building Information Model (BIM) of the
Contract Drawings will not be provided by Architect for Vendor’s use in preparing submittals unless
requested and Architect’s user agreement properly completed.

Coordination: Coordinate preparation and processing of submittals with performance of
construction activities.

1. Coordinate each submittal with fabrication, purchasing, delivery, other submittals, and
related activities that require sequential activity.

2. Submit all submittal items required for each Specification Section concurrently unless partial
submittals for portions of the Work are indicated on approved submittal schedule.

3. Submit action submittals and informational submittals required by the same Specification
Section as separate packages under separate transmittals.

4. Coordinate transmittal of different types of submittals for related parts of the Work so

processing will not be delayed because of need to review submittals concurrently for
coordination.

a. Architect reserves the right to withhold action on a submittal requiring coordination
with other submittals until related submittals are received.

Processing Time: Allow time for submittal review, including time for resubmittals, as follows. Time
for review shall commence on Architect's receipt of submittal. No extension of the Contract Time
will be authorized because of failure to transmit submittals enough in advance of the Work to permit
processing, including resubmittals.

1. Initial Review: Allow seven (7) days for initial review of each submittal. Allow additional time
if coordination with subsequent submittals is required. Architect will advise Vendor when a
submittal being processed must be delayed for coordination.

2. Resubmittal Review: Allow five (5) days for review of each resubmittal.

3. Sequential Review: Where sequential review of submittals by Architect's consultants,
Owner, or other parties is indicated, allow seven (7) days for initial review of each submittal.

Identification and Information: Identify and incorporate information in each electronic submittal file
as follows:

1. Assemble complete submittal package into a single indexed file with links enabling
navigation to each item.
2. Name file with submittal number or other unique identifier, including revision identifier.
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a. File name shall use project identifier and Specification Section number followed by a
decimal point and then a sequential number (e.g., LNHS-061000.01). Resubmittals
shall include an alphabetic suffix after another decimal point (e.g., LNHS-
061000.01.A).

3. Provide means for insertion to permanently record Vendor’s review and approval markings
and action taken by Architect.
4, Include the following information on an inserted cover sheet:
a. Project name.
b. Date.
C. Name and address of Architect.
d. Name of Vendor.
e. Number and title of appropriate Specification Section.
f. Drawing number and detail references, as appropriate.
g. Location(s) where product is to be installed, as appropriate.
h. Related physical samples submitted directly.
i. Other necessary identification.
5. Include the following information as keywords in the electronic file metadata:
a. Project name.
b. Number and title of appropriate Specification Section.
C. Manufacturer name.
d. Product name.

E. Options: Identify options requiring selection by the Architect.
F. Deviations: Identify deviations from the Contract Documents on submittals.

G. Transmittal: Assemble each submittal individually and appropriately for transmittal and handling.
Transmit each submittal using a transmittal form. Architect will return submittals, without review
received from sources other than Vendor.

1. Transmittal Form: Provide locations on form for the following information:

Project name.

Date.

Destination (To:).

Source (From:).

Category and type of submittal.

Submittal purpose and description.
Specification Section number and title.
Indication of full or partial submittal.

Drawing number and detail references, as appropriate.
Transmittal number, numbered consecutively.
Submittal and transmittal distribution record.
Remarks.

m. Signature of transmitter.

AT T SQT0 Q00T

2. On an attached separate sheet, prepared on Vendor's letterhead, record relevant
information, requests for data, revisions other than those requested by Architect on previous
submittals, and deviations from requirements in the Contract Documents, including minor
variations and limitations. Include same identification information as related submittal.
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H.

J.

Resubmittals: Make resubmittals in same form and number of copies as initial submittal.

1. Note date and content of previous submittal.

2. Note date and content of revision in label or title block and clearly indicate extent of revision.

3. Resubmit submittals until they are marked with approval notation from Architect's action
stamp.

Distribution:  Furnish copies of final submittals to fabricators, installers, authorities having
jurisdiction, and others as necessary for performance of construction activities. Show distribution
on transmittal forms.

Use for Construction: Use only final submittals that are marked with approval notation from
Architect's action stamp.

PART 2 - PRODUCTS

2.1 SUBMITTAL PROCEDURES
A. General Submittal Procedure Requirements: Prepare and submit submittals required by individual
Specification Sections. Types of submittals are indicated in individual Specification Sections.
1. Submit electronic submittals via email as PDF electronic files.
a. Architect will return annotated file. Annotate and retain one (1) copy of file as an
electronic Project record document file.
2. Closeout Submittals and Maintenance Material Submittals: Comply with requirements
specified in Section 017700 "Closeout Procedures."
B. Product Data: Collect information into a single submittal for each element of construction and type
of product or equipment.
1. If information must be specially prepared for submittal because standard published data are
not suitable for use, submit as Shop Drawings, not as Product Data.
2. Mark each copy of each submittal to show which products and options are applicable.
3. Include the following information, as applicable:
a. Manufacturer's catalog cuts.
b. Manufacturer's product specifications.
C. Standard color charts.
d. Statement of compliance with specified referenced standards.
e. Notation of coordination requirements.
f. Availability and delivery time information.
4. For equipment, include the following in addition to the above, as applicable:
a. Wiring diagrams showing factory-installed wiring.
b. Printed performance curves.
C. Operational range diagrams.
d. Clearances required to other construction, if not indicated on accompanying Shop
Drawings.
5. Submit Product Data before or concurrent with Samples.
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C. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base
Shop Drawings on reproductions of the Contract Documents or standard printed data.

1. Preparation: Fully illustrate requirements in the Contract Documents. Include the following
information, as applicable:

a. Identification of products.
b. Schedules.
C. Compliance with specified standards.
d. Notation of coordination requirements.
e. Notation of dimensions established by field measurement.
f. Relationship and attachment to adjoining construction clearly indicated.
g. Seal and signature of professional engineer if specified.
2. Sheet Size: Except for templates, patterns, and similar full-size drawings, submit Shop

Drawings on sheets at least 8'2 by 11 inches but no larger than 30 by 42 inches.

D. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these
characteristics with other elements and for a comparison of these characteristics between submittal
and actual component as delivered and installed.

1. Transmit Samples that contain multiple, related components such as accessories together in
one (1) submittal package.
2. Identification: Attach label on unexposed side of Samples that includes the following:

Generic description of Sample.

Product name and name of manufacturer.

Sample source.

Number and title of applicable Specification Section.

aoow

3. Disposition: Maintain sets of approved Samples at Project site, available for quality-control
comparisons throughout the course of construction activity. Sample sets may be used to
determine final acceptance of construction associated with each set.

a. Samples that may be incorporated into the Work are indicated in individual
Specification Sections. Such Samples must be in an undamaged condition at time of
use.

b. Samples not incorporated into the Work, or otherwise designated as Owner's

property, are the property of Vendor.

E. Product Schedule: As required in individual Specification Sections, prepare a written summary
indicating types of products required for the Work and their intended location. Include the following
information in tabular form:

1. Type of product. Include unique identifier for each product indicated in the Contract
Documents.
2. Manufacturer and product name, and model number if applicable.
3. Number and name of room or space.
4 Location within room or space.
F. Vendor’s Schedule: Comply with requirements specified in Section 013200 "Construction Progress
Documentation."

G. Application for Payment: Comply with requirements specified in Section 012900 "Payment
Procedures."
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PART 3 -

3.1

3.2

Schedule of Values: Comply with requirements specified in Section 012900 "Payment Procedures."

Qualification Data: Prepare written information that demonstrates capabilities and experience of
firm or person. Include lists of completed projects with project names and addresses, contact
information of Architects and Owners, and other information specified.

Installer Certificates: Submit written statements on manufacturer's letterhead certifying that
Installer complies with requirements in the Contract Documents and, where required, is authorized
by manufacturer for this specific Project.

Product Certificates: Submit written statements on manufacturer's letterhead certifying that product
complies with requirements in the Contract Documents.

Product Test Reports: Submit written reports indicating current product produced by manufacturer
complies with requirements in the Contract Documents. Base reports on evaluation of tests
performed by manufacturer and witnessed by a qualified testing agency, or on comprehensive tests
performed by a qualified testing agency.

Maintenance Data: Comply with requirements specified in Section 017823 "Operation and
Maintenance Data."

EXECUTION
VENDOR'S REVIEW

Action and Informational Submittals: Review each submittal and check for coordination with other
Work of the Contract and for compliance with the Contract Documents. Note corrections and field
dimensions. Mark with reviewed stamp before submitting to Architect.

Project Closeout and Maintenance/Material Submittals: Refer to requirements in Section 017700
"Closeout Procedures."

Approval Stamp: Stamp each submittal with a uniform, review stamp. Include Project name and
location, submittal number, Specification Section title and number, name of reviewer, date of
Vendor’'s approval, and statement certifying that submittal has been reviewed, checked, and
approved for compliance with the Contract Documents.

ARCHITECT'S ACTION

General: Architect will not review submittals that do not bear Vendor’s approval stamp and will
return them without action.

Action Submittals: Architect will review each submittal, make marks to indicate corrections or
modifications required, and return it. Architect will stamp each submittal with an action stamp and
will mark stamp appropriately to indicate action.

Informational Submittals: Architect will review each submittal and will not return it, or will return it if
it does not comply with requirements.

Partial submittals prepared for a portion of the Work will be reviewed when use of partial submittals
has received prior approval from Architect.

Incomplete submittals are not acceptable, will be considered nonresponsive, and will be returned
without review.
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F. Submittals not required by the Contract Documents may not be reviewed and may be discarded.

END OF SECTION 013300
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SECTION 014200 - REFERENCES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions

and other Division 01 Specification Sections, apply to this Section.
1.2 DEFINITIONS

A. General: Basic Contract definitions are included in the Conditions of the Contract.

B. "Approved": When used to convey Architect's action on Vendor's submittals, applications, and
requests, "approved" is limited to Architect's duties and responsibilities as stated in the Conditions
of the Contract.

C. “As Required”: As required to produce a fully completed project or result to the satisfaction of the
Architect.

D. "Directed": A command or instruction by Architect. Other terms including "requested," "authorized,"
"selected," "required," and "permitted" have the same meaning as "directed."

E. "Indicated": Requirements expressed by graphic representations or in written form on Drawings, in
Specifications, and in other Contract Documents. Other terms including "shown," "noted,"
"scheduled," and "specified" have the same meaning as "indicated."

F. "Regulations"; Laws, ordinances, statutes, and lawful orders issued by authorities having
jurisdiction, and rules, conventions, and agreements within the construction industry that control
performance of the Work.

G. "Furnish": Supply and deliver to Project site, ready for unloading, unpacking, assembly, installation,
and similar operations.

H. "Install": Unload, temporarily store, unpack, assemble, erect, place, anchor, apply, work to
dimension, finish, cure, protect, clean, and similar operations at Project site.

l. "Provide": Furnish and install, complete and ready for the intended use.

J. "Project Site": Space available for performing construction activities. The extent of Project site is
shown on Drawings and may or may not be identical with the description of the land on which
Project is to be built.

1.3 INDUSTRY STANDARDS

A. Applicability of Standards: Unless the Contract Documents include more stringent requirements,
applicable construction industry standards have the same force and effect as if bound or copied
directly into the Contract Documents to the extent referenced. Such standards are made a part of
the Contract Documents by reference.

B. Publication Dates: Comply with standards in effect as of date of the Contract Documents unless
otherwise indicated.
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1. For standards referenced by applicable building codes, comply with dates of standards as
listed in building codes.

C. Copies of Standards: Each entity engaged in construction on Project should be familiar with
industry standards applicable to its construction activity. Copies of applicable standards are not
bound with the Contract Documents.

1. Where copies of standards are needed to perform a required construction activity, obtain
copies directly from publication source.

1.4 ABBREVIATIONS AND ACRONYMS

A. Industry Organizations: Where abbreviations and acronyms are used in Specifications or other
Contract Documents, they shall mean the recognized name of the entities indicated in Gale's
"Encyclopedia of Associations: National Organizations of the U.S." or in Columbia Books' "National
Trade & Professional Associations of the United States."

1 AABC - Associated Air Balance Council; www.aabc.com.

2. AAMA - American Architectural Manufacturers Association; www.aamanet.org.

3. AAPFCO - Association of American Plant Food Control Officials; www.aapfco.org.

4 AASHTO - American Association of State Highway and Transportation Officials;
www.transportation.org.

5 AATCC - American Association of Textile Chemists and Colorists; www.aatcc.org.

6. ABMA - American Bearing Manufacturers Association; www.americanbearings.org.

7. ABMA - American Boiler Manufacturers Association; www.abma.com.

8

9

ACI - American Concrete Institute; (Formerly: ACI International); www.concrete.org.

. ACPA - American Concrete Pipe Association; www.concrete-pipe.org.

10.  AEIC - Association of Edison llluminating Companies, Inc. (The); www.aeic.org.

11.  AF&PA - American Forest & Paper Association; www.afandpa.org.

12. AGA - American Gas Association; www.aga.org.

13. AHAM - Association of Home Appliance Manufacturers; www.aham.org.

14.  AHRI - Air-Conditioning, Heating, and Refrigeration Institute (The); www.ahrinet.org.

15. Al - Asphalt Institute; www.asphaltinstitute.org.

16.  AlA - American Institute of Architects (The); www.aia.org.

17.  AISC - American Institute of Steel Construction; www.aisc.org.

18.  AISI - American Iron and Steel Institute; www.steel.org.

19.  AITC - American Institute of Timber Construction; www.aitc-glulam.org.

20. AMCA - Air Movement and Control Association International, Inc.; www.amca.org.

21.  ANSI - American National Standards Institute; www.ansi.org.

22.  AOSA - Association of Official Seed Analysts, Inc.; www.aosaseed.com.

23. APA - APA - The Engineered Wood Association; www.apawood.org.

24.  APA - Architectural Precast Association; www.archprecast.org.

25.  API - American Petroleum Institute; www.api.org.

26.  ARI - Air-Conditioning & Refrigeration Institute; (See AHRI).

27.  ARI - American Refrigeration Institute; (See AHRI).

28. ARMA - Asphalt Roofing Manufacturers Association; www.asphaltroofing.org.

29. ASCE - American Society of Civil Engineers; www.asce.org.

30. ASCE/SEIl - American Society of Civil Engineers/Structural Engineering Institute; (See
ASCE).

31. ASHRAE - American Society of Heating, Refrigerating and Air-Conditioning Engineers;
www.ashrae.org.

32. ASME - ASME International; (American Society of Mechanical Engineers); www.asme.org.

33.  ASSE - American Society of Sanitary Engineering; www.asse-plumbing.org.

34. ASSP - American Society of Safety Professionals (The); www.assp.org.

35. ASTM - ASTM International; www.astm.org.

36.  ATIS - Alliance for Telecommunications Industry Solutions; www.atis.org.
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37. AVIXA - Audiovisual and Integrated Experience Association; (Formerly: Infocomm
International); www.soundandcommunications.com.

38. AWEA - American Wind Energy Association; www.awea.org.

39.  AWI - Architectural Woodwork Institute; www.awinet.org.

40. AWMAC - Architectural Woodwork Manufacturers Association of Canada;
WWW.awmac.com.

41.  AWPA - American Wood Protection Association; www.awpa.com.

42.  AWS - American Welding Society; www.aws.org.

43. AWWA - American Water Works Association; www.awwa.org.

44. BHMA - Builders Hardware Manufacturers Association; www.buildershardware.com.

45.  BIA - Brick Industry Association (The); www.gobrick.com.

46. BICSI - BICSI, Inc.; www.bicsi.org.

47. BIFMA - BIFMA International; (Business and Institutional Furniture Manufacturer's
Association); www.bifma.org.

48. BISSC - Baking Industry Sanitation Standards Committee; www.bissc.org.

49. BWF - Badminton World Federation; (Formerly: International Badminton Federation);
www.bissc.org.

50. CDA - Copper Development Association; www.copper.org.

51. CE - Conformite Europeenne; www.ec.europa.eu/growth/single-market/ce-marking.

52. CEA - Canadian Electricity Association; www.electricity.ca.

53. CFFA - Chemical Fabrics and Film Association, Inc.; www.chemicalfabricsandfilm.com.

54.  CFSEI - Cold-Formed Steel Engineers Institute; www.cfsei.org.

55. CGA - Compressed Gas Association; www.cganet.com.

56. CIMA - Cellulose Insulation Manufacturers Association; www.cellulose.org.

57.  CISCA - Ceilings & Interior Systems Construction Association; www.cisca.org.

58.  CISPI - Cast Iron Soil Pipe Institute; www.cispi.org.

59.  CLFMI - Chain Link Fence Manufacturers Institute; www.chainlinkinfo.org.

60. CPA - Composite Panel Association; www.compositepanel.org.

61. CRI - Carpet and Rug Institute (The); www.carpet-rug.org.

62. CRRC - Cool Roof Rating Council; www.coolroofs.org.

63. CRSI - Concrete Reinforcing Steel Institute; www.crsi.org.

64. CSA - CSA Group; www.csa-group.org.

65. CSI - Construction Specifications Institute (The); www.csiresources.org.

66. CSSB - Cedar Shake & Shingle Bureau; www.cedarbureau.org.

67. CTA - Consumer Technology Association; www.cta.tech.

68. CTI - Cooling Technology Institute; (Formerly: Cooling Tower Institute);
www.coolingtechnology.org.

69. CWC - Composite Wood Council; (See CPA).

70. DASMA - Door and Access Systems Manufacturers Association; www.dasma.com.

71. DHA - Decorative Hardwoods Association; (Formerly: Hardwood Plywood & Veneer
Association); www.decorativehardwoods.org.

72.  DHI - Door and Hardware Institute; www.dhi.org.

73.  ECA - Electronic Components Association; (See ECIA).

74.  ECAMA - Electronic Components Assemblies & Materials Association; (See ECIA).

75.  ECIA - Electronic Components Industry Association; www.ecianow.org.

76.  EIA - Electronic Industries Alliance; (See TIA).

77.  EIMA - EIFS Industry Members Association; www.eima.com.

78. EJMA - Expansion Joint Manufacturers Association, Inc.; www.ejma.org.

79. EOS/ESD Association; (Electrostatic Discharge Association); www.esda.org.

80. ESTA - Entertainment Services and Technology Association; (See PLASA).

81. ETL - Intertek (See Intertek); www.intertek.com.

82. EVO - Efficiency Valuation Organization; www.evo-world.org.

83.  FCI - Fluid Controls Institute; www.fluidcontrolsinstitute.org.

84. FIBA - Federation Internationale de Basketball; (The International Basketball Federation);
www.fiba.com.
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85. FIVB - Federation Internationale de Volleyball; (The International Volleyball Federation);
www.fivb.org.

86. FM Approvals - FM Approvals LLC; www.fmglobal.com.

87. FM Gilobal - FM Global; (Formerly: FMG - FM Global); www.fmglobal.com.

88. FRSA - Florida Roofing, Sheet Metal Contractors Association, Inc.; www.floridaroof.com.

89. FSA - Fluid Sealing Association; www.fluidsealing.com.

90. FSC - Forest Stewardship Council U.S.; www.fscus.org.

91. GA - Gypsum Association; www.gypsum.org.

92. GANA - Glass Association of North America; (See NGA).

93. GS - Green Seal; www.greenseal.org.

94.  HI - Hydraulic Institute; www.pumps.org.

95. HI/GAMA - Hydronics Institute/Gas Appliance Manufacturers Association; (See AHRI).

96. HMMA - Hollow Metal Manufacturers Association; (See NAAMM).

97. HPVA - Hardwood Plywood & Veneer Association; (See DHA).

98. HPW - H. P. White Laboratory, Inc.; www.hpwhite.com.

99. IAPSC - International Association of Professional Security Consultants; www.iapsc.org.

100. IAS - International Accreditation Service; www.iasonline.org.

101. ICBO - International Conference of Building Officials; (See ICC).

102. ICC - International Code Council; www.iccsafe.org.

103. ICEA - Insulated Cable Engineers Association, Inc.; www.icea.net.

104. ICPA - International Cast Polymer Association; www.theicpa.com.

105. ICRI - International Concrete Repair Institute, Inc.; www.icri.org.

106. IEC - International Electrotechnical Commission; www.iec.ch.

107. |EEE - Institute of Electrical and Electronics Engineers, Inc. (The); www.ieee.org.

108. IES - llluminating Engineering Society; (Formerly: llluminating Engineering Society of North
America); www.ies.org.

109. IESNA - llluminating Engineering Society of North America; (See IES).

110. |IEST - Institute of Environmental Sciences and Technology; www.iest.org.

111. IGMA - Insulating Glass Manufacturers Alliance; www.igmaonline.org.

112. IGSHPA - International Ground Source Heat Pump Association; www.igshpa.org.

113. 1l - Infocomm International; (See AVIXA).

114. ILI - Indiana Limestone Institute of America, Inc.; www.iliai.com.

115. Intertek - Intertek Group; (Formerly: ETL SEMCO; Intertek Testing Service NA);
www.intertek.com.

116. ISA - International Society of Automation (The); (Formerly: Instrumentation, Systems, and
Automation Society); www.isa.org.

117. ISAS - Instrumentation, Systems, and Automation Society (The); (See ISA).

118. ISFA - International Surface Fabricators Association; (Formerly: International Solid Surface
Fabricators Association); www.isfanow.org.

119. IS0 - International Organization for Standardization; www.iso.org.

120. ISSFA - International Solid Surface Fabricators Association; (See ISFA).

121. ITU - International Telecommunication Union; www.itu.int.

122. KCMA - Kitchen Cabinet Manufacturers Association; www.kcma.org.

123. LMA - Laminating Materials Association; (See CPA).

124. LPI - Lightning Protection Institute; www.lightning.org.

125. MBMA - Metal Building Manufacturers Association; www.mbma.com.

126. MCA - Metal Construction Association; www.metalconstruction.org.

127. MFMA - Maple Flooring Manufacturers Association, Inc.; www.maplefloor.org.

128. MFMA - Metal Framing Manufacturers Association, Inc.; www.metalframingmfg.org.

129. MHI - Material Handling Industry of America; www.mhia.org.

130. MIA - Marble Institute of America; (See NSI).

131. MMPA - Moulding & Millwork Producers Association; www.wmmpa.com.

132. MPI - Master Painters Institute; www.paintinfo.com.

133. MSS - Manufacturers Standardization Society of The Valve and Fittings Industry Inc,;
www.mss-hg.org.

134. NAAMM - National Association of Architectural Metal Manufacturers; www.naamm.org.
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135. NACE - NACE International; (National Association of Corrosion Engineers International);
Www.nace.org.

136. NADCA - National Air Duct Cleaners Association; www.nadca.com.

137. NAIMA - North American Insulation Manufacturers Association; www.naima.org.

138. NALP - National Association of Landscape Professionals; www.landscapeprofessionals.org.

139. NBGAQA - National Building Granite Quarries Association, Inc.; www.nbgga.com.

140. NBI - New Buildings Institute; www.newbuildings.org.

141. NCAA - National Collegiate Athletic Association (The); www.ncaa.org.

142. NCMA - National Concrete Masonry Association; www.ncma.org.

143. NEBB - National Environmental Balancing Bureau; www.nebb.org.

144. NECA - National Electrical Contractors Association; www.necanet.org.

145. NeLMA - Northeastern Lumber Manufacturers Association; www.nelma.org.

146. NEMA - National Electrical Manufacturers Association; www.nema.org.

147. NETA - InterNational Electrical Testing Association; www.netaworld.org.

148. NFHS - National Federation of State High School Associations; www.nfhs.org.

149. NFPA - National Fire Protection Association; www.nfpa.org.

150. NFPA - NFPA International; (See NFPA).

151. NFRC - National Fenestration Rating Council; www.nfrc.org.

152. NGA - National Glass Association (The); (Formerly: Glass Association of North America);
www.glass.org.

153. NHLA - National Hardwood Lumber Association; www.nhla.com.

154. NLGA - National Lumber Grades Authority; www.nlga.org.

155. NOFMA - National Oak Flooring Manufacturers Association; (See NWFA).

156. NOMMA - National Ornamental & Miscellaneous Metals Association; www.nomma.org.

157. NRCA - National Roofing Contractors Association; www.nrca.net.

158. NRMCA - National Ready Mixed Concrete Association; www.nrmca.org.

159. NSF - NSF International; www.nsf.org.

160. NSI - National Stone Institute; (Formerly: Marble Institute of America);
www.naturalstoneinstitute.org.

161. NSPE - National Society of Professional Engineers; www.nspe.org.

162. NSSGA - National Stone, Sand & Gravel Association; www.nssga.org.

163. NTMA - National Terrazzo & Mosaic Association, Inc. (The); www.ntma.com.

164. NWFA - National Wood Flooring Association; www.nwfa.org.

165. NWRA - National Waste & Recycling Association; www.wasterecycling.org

166. PCI - Precast/Prestressed Concrete Institute; www.pci.org.

167. PDI - Plumbing & Drainage Institute; www.pdionline.org.

168. PLASA - PLASA; (Formerly: ESTA - Entertainment Services and Technology Association);
www.plasa.org.

169. RCSC - Research Council on Structural Connections; www.boltcouncil.org.

170. RFCI - Resilient Floor Covering Institute; www.rfci.com.

171. RIS - Redwood Inspection Service; www.redwoodinspection.com.

172. SAE - SAE International; www.sae.org.

173. SCTE - Society of Cable Telecommunications Engineers; www.scte.org.

174. SDI - Steel Deck Institute; www.sdi.org.

175. SDI - Steel Door Institute; www.steeldoor.org.

176. SEFA - Scientific Equipment and Furniture Association (The); www.sefalabs.com.

177. SEI/ASCE - Structural Engineering Institute/American Society of Civil Engineers; (See
ASCE).

178. SIA - Security Industry Association; www.siaonline.org.

179. SJI - Steel Joist Institute; www.steeljoist.org.

180. SMA - Screen Manufacturers Association; www.smainfo.org.

181. SMACNA - Sheet Metal and Air Conditioning Contractors' National Association;
WWW.smacna.ord.

182. SMPTE - Society of Motion Picture and Television Engineers; www.smpte.org.

183. SPFA - Spray Polyurethane Foam Alliance; www.sprayfoam.org.

184. SPIB - Southern Pine Inspection Bureau; www.spib.org.
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185. SPRI - Single Ply Roofing Industry; www.spri.org.

186. SRCC - Solar Rating & Certification Corporation; www.solar-rating.org.

187. SSINA - Specialty Steel Industry of North America; www.ssina.com.

188. SSPC - SSPC: The Society for Protective Coatings; www.sspc.org.

189. STI - Steel Tank Institute; www.steeltank.com.

190. SWI - Steel Window Institute; www.steelwindows.com.

191. SWPA - Submersible Wastewater Pump Association; www.swpa.org.

192. TCA - Tilt-Up Concrete Association; www.tilt-up.org.

193. TCNA - Tile Council of North America, Inc.; www.tileusa.com.

194. TEMA - Tubular Exchanger Manufacturers Association, Inc.; www.tema.org.

195. TIA - Telecommunications Industry Association (The); (Formerly: TIA/EIA -
Telecommunications Industry Association/Electronic Industries Alliance); www.tiaonline.org.

196. TIA/EIA - Telecommunications Industry Association/Electronic Industries Alliance; (See TIA).

197. TMS - The Masonry Society; www.masonrysociety.org.

198. TPI - Truss Plate Institute; www.tpinst.org.

199. TPI - Turfgrass Producers International; www.turfgrasssod.org.

200. TRI - Tile Roofing Institute; www.tileroofing.org.

201. UL - Underwriters Laboratories Inc.; www.ul.com.

202. UNI - Uni-Bell PVC Pipe Association; www.uni-bell.org.

203. USAYV - USA Volleyball; www.usavolleyball.org.

204. USGBC - U.S. Green Building Council; www.usgbc.org.

205. USITT - United States Institute for Theatre Technology, Inc.; www.usitt.org.

206. WA - Wallcoverings Association; www.wallcoverings.org.

207. WHCLIB - West Coast Lumber Inspection Bureau; www.wclib.org.

208. WCMA - Window Covering Manufacturers Association; www.wcmanet.org.

209. WDMA - Window & Door Manufacturers Association; www.wdma.com.

210. WI - Woodwork Institute; www.wicnet.org.

211. WSRCA - Western States Roofing Contractors Association; www.wsrca.com.

212. WWHPA - Western Wood Products Association; http://www.wwpa.org.

B. Code Agencies: Where abbreviations and acronyms are used in Specifications or other Contract
Documents, they shall mean the recognized name of the entities in the following list. This
information is believed to be accurate as of the date of the Contract Documents.

1. IAPMO - International Association of Plumbing and Mechanical Officials; www.iapmo.org.
2. ICC - International Code Council; www.iccsafe.org.
3. ICC-ES - ICC Evaluation Service, LLC; www.icc-es.org.

C. Federal Government Agencies: Where abbreviations and acronyms are used in Specifications or
other Contract Documents, they shall mean the recognized name of the entities in the following list.
Information is subject to change and is up to date as of the date of the Contract Documents.

1. COE - Army Corps of Engineers; www.usace.army.mil.

2. CPSC - Consumer Product Safety Commission; www.cpsc.gov.

3. DOC - Department of Commerce; National Institute of Standards and Technology;
WWW.nist.gov.

4. DOD - Department of Defense; www.quicksearch.dla.mil.

5. DOE - Department of Energy; www.energy.gov.

6. EPA - Environmental Protection Agency; www.epa.gov.

7. FAA - Federal Aviation Administration; www.faa.gov.

8. FG - Federal Government Publications; www.gpo.gov/fdsys.

9. GSA - General Services Administration; www.gsa.gov.

10.  HUD - Department of Housing and Urban Development; www.hud.gov.

11.  LBL - Lawrence Berkeley National Laboratory; Environmental Energy Technologies Division;
www.eetd.Ibl.gov.

12.  OSHA - Occupational Safety & Health Administration; www.osha.gov.
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13.
14.

15.

16.
17.

18.
19.

SD - Department of State; www.state.gov.

TRB - Transportation Research Board; National Cooperative Highway Research Program;
The National Academies; www.trb.org.

USDA - Department of Agriculture; Agriculture Research Service; U.S. Salinity Laboratory;
www.ars.usda.gov.

USDA - Department of Agriculture; Rural Utilities Service; www.usda.gov.

USDOJ - Department of Justice; Office of Justice Programs; National Institute of Justice;
WWW.0jp.usdoj.gov.

USP - U.S. Pharmacopeial Convention; www.usp.org.

USPS - United States Postal Service; www.usps.com.

D. Standards and Regulations: Where abbreviations and acronyms are used in Specifications or other
Contract Documents, they shall mean the recognized name of the standards and regulations in the
following list. This information is subject to change and is believed to be accurate as of the date of
the Contract Documents.

1.

2.

CFR - Code of Federal Regulations; Available from Government Printing Office;
www.govinfo.gov.

DOD - Department of Defense; Military Specifications and Standards; Available from DLA
Document Services; www.quicksearch.dla.mil.

DSCC - Defense Supply Center Columbus; (See FS).

FED-STD - Federal Standard; (See FS).

FS - Federal Specification; Available from DLA Document Services;
www.quicksearch.dla.mil.

a. Available from Defense Standardization Program; www.dsp.dla.mil.

b. Available from General Services Administration; www.gsa.gov.

C. Available from National Institute of Building Sciences/Whole Building Design Guide;
www.wbdg.org.

MILSPEC - Military Specification and Standards; (See DOD).
USAB - United States Access Board; www.access-board.gov.
USATBCB - U.S. Architectural & Transportation Barriers Compliance Board; (See USAB).

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 014200
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PRODUCT REQUIREMENTS

SECTION 016000 - PRODUCT REQUIREMENTS

PART 1 - GENERAL

1.1

1.2

1.3

1.4

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for selection of products for use in
Project; product delivery, storage, and handling; manufacturers' standard warranties on products;
special warranties; and comparable products.

Related Sections:

1. Section 012500 "Substitution Procedures" for requests for substitutions.
2. Section 014200 "References" for applicable industry standards for products specified.

DEFINITIONS

Products: Items obtained for incorporating into the Work, whether purchased for Project or taken
from previously purchased stock. The term "product”" includes the terms "material," "equipment,”
"system," and terms of similar intent.

1. Named Products: ltems identified by manufacturer's product name, including make or model
number or other designation shown or listed in manufacturer's published product literature,
that is current as of date of the Contract Documents.

2. New Products: Items that have not previously been incorporated into another project or
facility. Products salvaged or recycled from other projects are not considered new products.

3. Comparable Product: Product that is demonstrated and approved through submittal process
to have the indicated qualities related to type, function, dimension, in-service performance,
physical properties, appearance, and other characteristics that equal or exceed those of
specified product.

Basis-of-Design Product Specification: A specification in which a specific manufacturer's product is
named and accompanied by the words "basis-of-design product," including make or model number
or other designation, to establish the significant qualities related to type, function, dimension, in-
service performance, physical properties, appearance, and other characteristics for purposes of
evaluating comparable products of additional manufacturers named in the specification.

ACTION SUBMITTALS

Comparable Product Requests: Submit request for consideration of each comparable product.
Identify product or fabrication or installation method to be replaced. Include Specification Section
number and title and Drawing numbers and titles.

1. Include data to indicate compliance with the requirements specified in "Comparable
Products" Article.

2. Architect's Action: If necessary, Architect will request additional information or
documentation for evaluation within one (1) week of receipt of a comparable product
request. Architect will notify Vendor of approval or rejection of proposed comparable product
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request within seven (7) days of receipt of request, or seven (7) days of receipt of additional
information or documentation, whichever is later.

a. Form of Approval: As specified in Section 013300 "Submittal Procedures."
b. Use product specified if Architect does not issue a decision on use of a comparable
product request within time allocated.

B. Basis-of-Design Product Specification Submittal: Comply with requirements in Section 013300
"Submittal Procedures." Show compliance with requirements.

1.5 QUALITY ASSURANCE
A. Compeatibility of Options: If Vendor is given option of selecting between two (2) or more products for
use on Project, select product compatible with products previously selected, even if previously
selected products were also options.
1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING
A. Deliver, store, and handle products using means and methods that will prevent damage,
deterioration, and loss, including theft and vandalism. Comply with manufacturer's written

instructions.

B. Delivery and Handling:

1. Coordinate delivery with installation time to ensure minimum holding time for items that are
easily damaged or sensitive to deterioration, theft, and other losses.
2. Deliver products to Project site in an undamaged condition in manufacturer's original sealed

container or other packaging system, complete with labels and instructions for handling,
storing, unpacking, protecting, and installing.

3. Inspect products on delivery to determine compliance with the Contract Documents and to
determine that products are undamaged and properly protected.

C. Storage:

1. Store products to allow for inspection and measurement of quantity or counting of units.

2. Store materials in a manner that will not endanger Project structure.

3 Store products that are subject to damage by the elements, under cover in a weathertight
enclosure above ground, with ventilation adequate to prevent condensation.

4, Comply with product manufacturer's written instructions for temperature, humidity,
ventilation, and weather-protection requirements for storage.
5. Protect stored products from damage and liquids from freezing.
1.7 PRODUCT WARRANTIES

A Warranties specified in other Sections shall be in addition to, and run concurrent with, other
warranties required by the Contract Documents. Manufacturer's disclaimers and limitations on
product warranties do not relieve Vendor of obligations under requirements of the Contract

Documents.

1. Manufacturer's Warranty: Written warranty furnished by individual manufacturer for a
particular product and specifically endorsed by manufacturer to Owner.

2. Special Warranty: Written warranty required by the Contract Documents to provide specific

rights for Owner.

State Project No. 244-0043 SP ACES Bassett Road Alterations — North Haven
016000-2



PRODUCT REQUIREMENTS

B. Special Warranties: Prepare a written document that contains appropriate terms and identification,

ready for execution.

1. Manufacturer's Standard Form: Modified to include Project-specific information and properly
executed.

2. Specified Form: When specified forms are included with the Specifications, prepare a written
document using indicated form properly executed.

3. Refer to Divisions 02 through 49. Sections for specific content requirements and particular

requirements for submitting special warranties.

C. Warranties are to commence at Substantial Completion of each phase of this project.

D. Submittal Time: Comply with requirements in Section 017700 "Closeout Procedures."

PART 2 - PRODUCTS

21 PRODUCT SELECTION PROCEDURES

A. General Product Requirements: Provide products that comply with the Contract Documents, are
undamaged and, unless otherwise indicated, are new at time of installation.

1.

2.

ok

Provide products complete with accessories, trim, finish, fasteners, and other items needed
for a complete installation and indicated use and effect.

Standard Products: If available, and unless custom products or non-standard options are
specified, provide standard products of types that have been produced and used
successfully in similar situations on other projects.

Owner reserves the right to limit selection to products with warranties not in conflict with
requirements of the Contract Documents.

Where products are accompanied by the term "as selected," Architect will make selection.
Descriptive, performance, and reference standard requirements in the Specifications
establish salient characteristics of products.

Or Equal: For products specified by name and accompanied by the term "or equal," or "or
approved equal," or "or approved,” comply with requirements in "Comparable Products"
Atrticle to obtain approval for use of an unnamed product.

B. Product Selection Procedures:

1.

Product: Where Specifications name a single manufacturer and product, provide the named
product that complies with requirements. Comparable products or substitutions for Vendor’s
convenience will not be considered.

Manufacturer/Source: Where Specifications name a single manufacturer or source, provide
a product by the named manufacturer or source that complies with requirements.
Comparable products or substitutions for Vendor’'s convenience will not be considered.
Products:

a. Restricted List: Where Specifications include a list of names of both manufacturers
and products, provide one (1) of the products listed that complies with requirements.
Comparable products or substitutions for Vendor's convenience will be considered,
unless otherwise indicated.

b. Non-Restricted List: Where Specifications include a list of names of both available
manufacturers and products, provide one (1) of the products listed, or an unnamed
product, that complies with requirements. Comply with requirements in "Comparable
Products" Article for consideration of an unnamed product.
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Manufacturers:

a. Restricted List: Where Specifications include a list of manufacturers' names, provide a
product by one (1) of the manufacturers listed that complies with requirements.
Comparable products or substitutions for Vendor's convenience will be considered,
unless otherwise indicated.

b. Non-Restricted List: Where Specifications include a list of available manufacturers,
provide a product by one (1) of the manufacturers listed, or a product by an unnamed
manufacturer, that complies with requirements. Comply with requirements in
"Comparable Products" Article for consideration of an unnamed manufacturer's
product.

Basis-of-Design Product: Where Specifications name a product, or refer to a product
indicated on Drawings, provide the specified or indicated product or a comparable product.
Drawings and Specifications indicate sizes, profiles, dimensions, and other characteristics
that are based on the product named. Comply with requirements in "Comparable Products"
Article for consideration of an unnamed product.

22 COMPARABLE PRODUCTS

A. Conditions for Consideration: Architect will consider Vendor’s request for comparable product when
the following conditions are satisfied. If the following conditions are not satisfied, Architect may
return requests without action, except to record non-compliance with these requirements:

1.

Evidence that the proposed product does not require revisions to the Contract Documents,
that it is consistent with the Contract Documents and will produce the indicated results, and
that it is compatible with other portions of the Work.

Detailed, SIDE-BY-SIDE comparison of significant qualities of proposed product with those
named in the Specifications. Significant qualities include attributes such as performance,
weight, size, durability, visual effect, and specific features and requirements indicated.
Evidence that proposed product provides specified warranty.

List of similar installations for completed projects with project names and addresses and
names and addresses of Architects and Owners, if requested.

Samples, if requested.

Refer to Section 012500 “Substitution Procedures” for additional requirements.

PART 3 - EXECUTION (Not Used)

END OF SECTION 016000
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EXECUTION

SECTION 017300 - EXECUTION

PART 1 - GENERAL
1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 01 Specification Sections, apply to this Section.
1.2 SUMMARY
A. Section includes general administrative and procedural requirements governing execution of the

Work including, but not limited to, the following:

1. Installation of the Work.

2. Patching.

3. Progress cleaning.

4. Protection of installed construction.

5. Correction of the Work.

1.3 DEFINITIONS
A. Patching: Fitting and repair work required to restore construction to original conditions after
installation of other work.
1.4 QUALITY ASSURANCE
A. Manufacturer's Installation Instructions: Obtain and maintain on-site manufacturer's written
recommendations and instructions for installation of products and equipment.
1.5 WARRANTY
A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged
during installation or cutting and patching operations, by methods and with materials so as not to
void existing warranties.
PART 2 - PRODUCTS
2.1 MATERIALS
A. General: Comply with requirements specified in other Sections.
B. In-Place Materials: Use materials for patching identical to in-place materials. For exposed surfaces,
use materials that visually match in-place adjacent surfaces to the fullest extent possible.

1. If identical materials are unavailable or cannot be used, use materials that, when installed,
will provide a match acceptable to the Architect for the visual and functional performance of
in-place materials.
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PART 3 - EXECUTION

3.1

3.2

3.3

A

EXAMINATION

Existing Conditions: The existence and location of utilities and construction indicated as existing
are not guaranteed.

Examination and Acceptance of Conditions: Before proceeding with each component of the Work,
examine substrates, areas, and conditions, with Installer or Applicator present where indicated, for
compliance with requirements for installation tolerances and other conditions affecting
performance. Record observations.

1. Written Report: Where a written report listing conditions detrimental to performance of the
Work is required by other Sections, include the following:

Description of the Work.

List of detrimental conditions, including substrates.
List of unacceptable installation tolerances.
Recommended corrections.

apop

2. Verify compatibility with and suitability of substrates, including compatibility with existing
finishes or primers.

3. Examine walls, floors, and roofs for suitable conditions where products and systems are to
be installed.

4. Proceed with installation only after unsatisfactory conditions have been corrected.
Proceeding with the Work indicates acceptance of surfaces and conditions.

PREPARATION

Field Measurements: Take field measurements as required to fit the Work properly. Recheck
measurements before installing each product. Where portions of the Work are indicated to fit to
other construction, verify dimensions of other construction by field measurements before
fabrication. Coordinate fabrication schedule with construction progress to avoid delaying the Work.

Space Requirements: Verify space requirements and dimensions of items shown diagrammatically
on Drawings.

Review of Contract Documents and Field Conditions: Immediately on discovery of the need for
clarification of the Contract Documents caused by differing field conditions outside the control of the
Vendor, submit a request for information to Architect according to requirements in Section 013100
"Project Management and Coordination."

INSTALLATION

General: Locate the Work and components of the Work accurately, in correct alignment and
elevation, as indicated.

1. Make vertical work plumb and make horizontal work level.

2. Where space is limited, install components to maximize space available for maintenance
and ease of removal for replacement.

3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated.

4. Maintain minimum headroom clearance of 96 inches in occupied spaces and 90 inches in
unoccupied spaces.
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34

Comply with manufacturer's written instructions and recommendations for installing products in
applications indicated.

Install products at the time and under conditions that will ensure the best possible results. Maintain
conditions required for product performance until Substantial Completion.

Conduct construction operations so no part of the Work is subjected to damaging operations or
loading in excess of that expected during normal conditions of occupancy.

Tools and Equipment: Do not use tools or equipment that produce harmful noise levels.

Templates: Obtain and distribute to the parties involved templates for work specified to be factory
prepared and field installed. Check Shop Drawings of other work to confirm that adequate
provisions are made for locating and installing products to comply with indicated requirements.

Attachment: Provide blocking and attachment plates and anchors and fasteners of adequate size
and number to securely anchor each component in place, accurately located and aligned with other
portions of the Work. Where size and type of attachments are not indicated, verify size and type
required for load conditions.

1. Mounting Heights: Where mounting heights are not indicated, mount components at heights
directed by Architect.
2. Allow for building movement, including thermal expansion and contraction.

Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated,
arrange joints for the best visual effect. Fit exposed connections together to form hairline joints.

Hazardous Materials: Use products, cleaners, and installation materials that are not considered
hazardous.

PATCHING

Patching, General: Employ skilled workers to perform patching. Proceed with patching at the
earliest feasible time, and complete without delay.

Protection: Protect in-place construction during patching to prevent damage.

Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations
following performance of other work. Patch with durable seams that are as invisible as practicable.
Provide materials and comply with installation requirements specified in other Sections, where
applicable.

1. Exposed Finishes: Restore exposed finishes of patched areas and extend finish restoration
into retained adjoining construction in a manner that will minimize evidence of patching and
refinishing.

2. Ceilings: Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane

surface of uniform appearance.

Cleaning: Clean areas and spaces where cutting and patching are performed. Remove paint,
mortar, oils, putty, and similar materials from adjacent finished surfaces.
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3.5

3.6

PROGRESS CLEANING

General: Clean Project site and work areas daily at the end of each workday, including common
areas. Empty or remove dumpsters at the end of each work week. Enforce requirements strictly.
Dispose of materials lawfully.

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and
debris.

2. Do not hold waste materials more than seven (7) days during normal weather or three (3)
days if the temperature is expected to rise above 80 deg F (27 deg C).

3. Containerize hazardous and unsanitary waste materials separately from other waste. Mark

containers appropriately and dispose of legally, according to regulations.
a. Utilize containers intended for holding waste materials of type to be stored.

4. Coordinate progress cleaning for joint-use areas where more than one (1) installer has
worked.

Site: Maintain Project site free of waste materials and debris.

Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for proper
execution of the Work.

1. Remove liquid spills promptly.
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire
work area, as appropriate.

Installed Work: Keep installed work clean. Clean installed surfaces according to written
instructions of manufacturer or fabricator of product installed, using only cleaning materials
specifically recommended. [f specific cleaning materials are not recommended, use cleaning
materials that are not hazardous to health or property and that will not damage exposed surfaces.

Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to ensure
freedom from damage and deterioration at time of Substantial Completion.

Waste Disposal: Do not bury or burn waste materials on-site.

During handling and installation, clean and protect construction in progress and adjoining materials
already in place. Apply protective covering where required to ensure protection from damage or
deterioration at Substantial Completion.

Clean and provide maintenance on completed construction as frequently as necessary through the
remainder of the construction period. Adjust and lubricate operable components to ensure
operability without damaging effects.

Limiting Exposures: Supervise construction operations to assure that no part of the construction,
completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious
exposure during the construction period.

PROTECTION OF INSTALLED CONSTRUCTION

Provide final protection and maintain conditions that ensure installed Work is without damage or
deterioration at time of Substantial Completion.

Comply with manufacturer's written instructions for temperature and relative humidity.
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3.7 CORRECTION OF THE WORK
A. Repair or remove and replace defective construction. Restore damaged substrates and finishes.

1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up with
matching materials, and properly adjusting operating equipment.

B. Restore permanent facilities used during construction to their specified condition.

C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired
without visible evidence of repair.

D. Repair components that do not operate properly. Remove and replace operating components that
cannot be repaired.

E. Remove and replace chipped, scratched, and broken glass or reflective surfaces.

END OF SECTION 017300
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CLOSEOUT PROCEDURES

SECTION 017700 - CLOSEOUT PROCEDURES

PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for contract closeout, including, but
not limited to, the following:

1. Substantial Completion procedures.
2. Final completion procedures.
3. Warranties.
B. Related Sections:
1. Section 017300 "Execution" for progress cleaning of Project site.

Section 017823 "Operation and Maintenance Data" for operation and maintenance manual
requirements.

3. Section 017839 "Project Record Documents" for submitting Record Drawings, Record
Specifications, and Record Product Data.
4, Divisions 02 through 49 Sections for specific closeout and special cleaning requirements for

the Work in those Sections.
1.3 SUBSTANTIAL COMPLETION

A. Preliminary Procedures: Before requesting inspection for determining date of Substantial
Completion, complete the following. List items below that are incomplete with request.

1. Prepare a list of items to be completed and corrected (punch list), the value of items on the
list, and reasons why the Work is not complete.

2. Advise Owner of pending insurance changeover requirements.

3. Submit specific warranties, workmanship bonds, maintenance service agreements, final
certifications, and similar documents.

4, Prepare and submit Project Record Documents, operation and maintenance manuals, final
completion construction photographic documentation, and similar final record information.

5. Deliver tools, spare parts, extra materials, and similar items to location designated by

Owner. Label with manufacturer's name and model number where applicable.

6. Complete final cleaning requirements, including touchup painting.
7. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual
defects.
B. Inspection: Submit a written request for inspection for Substantial Completion. On receipt of

request, Architect will either proceed with inspection or notify Vendor of unfulfiled requirements.
Architect will prepare the Certificate of Substantial Completion after inspection or will notify Vendor
of items, either on Vendor’s list or additional items identified by Architect, that must be completed or
corrected before certificate will be issued.
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1. Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.
2. Results of completed inspection will form the basis of requirements for final completion.
1.4 FINAL COMPLETION

A. Preliminary Procedures: Before requesting final inspection for determining final completion,
complete the following:

1. Submit a final Application for Payment according to Section 012900 "Payment Procedures”.
Submit certified copy of Architect's Substantial Completion inspection list of items to be
completed or corrected (punch list), endorsed and dated by Architect. The certified copy of
the list shall state that each item has been completed or otherwise resolved for acceptance.

3. Submit evidence of final, continuing insurance coverage complying with insurance
requirements.

4. Instruct Owner's personnel in operation, adjustment, and maintenance of products,
equipment, and systems.

5. Secure and provide both temporary and final Certificate of Occupancy from the Building

Official, meeting all local and state permit closeout requirements.

B. Inspection: Submit a written request for final inspection for acceptance. On receipt of request,
Architect will either proceed with inspection or notify Vendor of unfulfilled requirements. Architect
will prepare a final Certificate for Payment after inspection or will notify Vendor of construction that
must be completed or corrected before certificate will be issued.

1. Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.

C. CT DOE OSCG&R Closeout Assistance:

1. The Vendor shall assist the Architect and Owner with the Office of School Construction
Grants and Review closeout and any audit of the project by providing supplemental cost or
scope information related to their work or change orders that were executed during the
course of the project. This assistance may require administrative support from the Vendor’s
office but may also require in-person attendance at meetings with the Owner, and any
information requested by the Owner must be provided within five (5) calendar days of the
request.

2. This closeout service shall be provided at no additional expense to the project and may be
required as much as 24 months after the final date of substantial completion of the project.

1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST)

A. Organization of List: Include name and identification of each space and area affected by
construction operations for incomplete items and items needing correction including, if necessary,
areas disturbed by Vendor that are outside the limits of construction. Use CSI Form 14.1A or
comparable form.

1. Organize list of spaces in sequential order, starting with from lowest floor to highest floor.
2. Organize items applying to each space by major element.
3 Include the following information at the top of each page:

a. Project name.
b. Date.
C. Name of Architect.
d. Name of Vendor.
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1.6

A.

B.

C.

D.

e. Page number.
4. Submit list of incomplete items in the following format:

a. PDF electronic file. Architect will return annotated file.
WARRANTIES

Submittal Time: Submit written warranties on request of Architect for designated portions of the
Work where commencement of warranties other than date of Substantial Completion is indicated.

Partial Occupancy: Submit properly executed warranties within fifteen (15) days of completion of
designated portions of the Work that are completed and occupied or used by Owner during
construction period by separate agreement with VVendor.

Organize warranty documents into an orderly sequence based on the table of contents of the
Project Manual.

1.

Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders,
thickness as necessary to accommodate contents, and sized to receive 8)2-by-11-inch
paper.

Provide heavy paper dividers with plastic-covered tabs for each separate warranty. Mark
tab to identify the product or installation. Provide a typed description of the product or
installation, including the name of the product and the name, address, and telephone
number of Installer.

Identify each binder on the front and spine with the typed or printed title "WARRANTIES,"
Project name, and name of Vendor.

Scan warranties and bonds and assemble complete warranty and bond submittal package
into a single indexed electronic PDF file with links enabling navigation to each item. Provide
table of contents at beginning of document.

Provide additional copies of each warranty to include in operation and maintenance manuals.

PART 2 - PRODUCTS

2.1

A

MATERIALS

Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or fabricator
of the surface to be cleaned. Do not use cleaning agents that are potentially hazardous to health or
property or that might damage finished surfaces.

PART 3 - EXECUTION (Not Used)

END OF SECTION 017700
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OPERATION AND MAINTENANCE DATA

SECTION 017823 - OPERATION AND MAINTENANCE DATA

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions

and other Division 01 Specification Sections, apply to this Section.
1.2 SUMMARY

A. Section includes administrative and procedural requirements for preparing operation and
maintenance manuals, including the following:

1. Operation and maintenance documentation directory.
2. Product maintenance manuals.
B. Related Sections:
1. Section 013300 "Submittal Procedures" for submitting copies of submittals for operation and
maintenance manuals.
2. Divisions 02 through 49 Sections for specific operation and maintenance manual
requirements for the Work in those Sections.
1.3 DEFINITIONS
A. System: An organized collection of parts, equipment, or subsystems united by regular interaction.
B. Subsystem: A portion of a system with characteristics similar to a system.
1.4 CLOSEOUT SUBMITTALS

A. Manual Content: Operations and maintenance manual content is specified in individual
specification sections to be reviewed at the time of Section submittals. Submit reviewed manual
content formatted and organized as required by this Section.

1. Architect will comment on whether content of operation and maintenance submittals is
acceptable.

2. Where applicable, clarify and update reviewed manual content to correspond to
modifications and field conditions.

B. Format: Submit operations and maintenance manuals in the following format:

1. Two (2) thumb drives. Enable review comments on draft submittals.
Two (2) paper copies. Include a complete operation and maintenance directory. Enclose
titte pages and directories in clear plastic sleeves. Architect will return both copies to be
given to the Owner.

C. Initial Manual Submittal: Submit draft copy of each manual at least thirty (30) days before
commencing demonstration and training. Architect will comment on whether general scope and
content of manual are acceptable.
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D. Final Manual Submittal: Submit each manual in final form prior to requesting inspection for
Substantial Completion and at least fifteen (15) days before commencing demonstration and
training. Architect will return copy with comments.

1. Correct or modify each manual to comply with Architect's comments. Submit copies of each
corrected manual within fifteen (15) days of receipt of Architect's comments and prior to
commencing demonstration and training.

E. Comply with Section 017700 "Closeout Procedures" for schedule for submitting operation and
maintenance documentation.

1.5 FORMAT OF OPERATION AND MAINTENANCE MANUALS

A. Manuals, Electronic Files: Submit manuals in the form of a multiple file composite electronic PDF
file for each manual type required.

1. Electronic Files: Use electronic files prepared by manufacturer where available. Where
scanning of paper documents is required, configure scanned file for minimum readable file
size.

2. File Names and Bookmarks: Bookmark individual documents based on file names. Name
document files to correspond to system, subsystem, and equipment names used in manual
directory and table of contents. Group documents for each system and subsystem into
individual composite bookmarked files, then create composite manual, so that resulting
bookmarks reflect the system, subsystem, and equipment names in a readily navigated file
tree. Configure electronic manual to display bookmark panel on opening file.

B. Manuals, Paper Copy: Submit manuals in the form of hard copy, bound and labeled volumes.

1. Binders: Heavy-duty, three-ring, vinyl-covered, loose-leaf binders, in thickness necessary to
accommodate contents, sized to hold 8%:-by-11-inch paper; with clear plastic sleeve on
spine to hold label describing contents and with pockets inside covers to hold folded
oversize sheets.

a. If two (2) or more binders are necessary to accommodate data of a system, organize
data in each binder into groupings by subsystem and related components. Cross-
reference other binders if necessary to provide essential information for proper
operation or maintenance of equipment or system.

b. Identify each binder on front and spine, with printed titte "OPERATION AND
MAINTENANCE MANUAL," Project title or name, subject matter of contents, and
indicate Specification Section number on bottom of spine. Indicate volume number for
multiple-volume sets.

2. Dividers: Heavy-paper dividers with plastic-covered tabs for each section of the manual.
Mark each tab to indicate contents. Include typed list of products and major components of
equipment included in the section on each divider, cross-referenced to Specification Section
number and title of Project Manual.

3. Protective Plastic Sleeves: Transparent plastic sleeves designed to enclose diagnostic
software storage media for computerized electronic equipment. Enclose title pages and
directories in clear plastic sleeves.

4. Supplementary Text: Prepared on 8'%-by-11-inch white bond paper.

5. Drawings: Attach reinforced, punched binder tabs on drawings and bind with text.

a. If oversize drawings are necessary, fold drawings to same size as text pages and use
as foldouts.
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b. If drawings are too large to be used as foldouts, fold and place drawings in labeled
envelopes and bind envelopes in rear of manual. At appropriate locations in manual,
insert typewritten pages indicating drawing titles, descriptions of contents, and
drawing locations.

1.6 REQUIREMENTS FOR EMERGENCY, OPERATION, AND MAINTENANCE MANUALS
A. Organization: Unless otherwise indicated, organize each manual into a separate section for each

system and subsystem, and a separate section for each piece of equipment not part of a system.
Each manual shall contain the following materials, in the order listed:

1. Title page.
2. Table of contents.
3. Manual contents.

B. Title Page: Include the following information:

Subject matter included in manual.

Name and address of Project.

Name and address of Owner.

Date of submittal.

Name and contact information for Vendor.

Name and contact information for Architect.

Names and contact information for major consultants to the Architect that designed the
systems contained in the manuals.

8. Cross-reference to related systems in other operation and maintenance manuals.

Nogorwh =~

C. Table of Contents: List each product included in manual, identified by product name, indexed to the
content of the volume, and cross-referenced to Specification Section number in Project Manual.

1. If operation or maintenance documentation requires more than one (1) volume to
accommodate data, include comprehensive table of contents for all volumes in each volume
of the set.

D. Manual Contents: Organize into sets of manageable size. Arrange contents alphabetically by

system, subsystem, and equipment. If possible, assemble instructions for subsystems, equipment,
and components of one (1) system into a single binder.

1.7 PRODUCT MAINTENANCE MANUALS

A. Product Maintenance Manual: Assemble a complete set of maintenance data indicating care and
maintenance of each product, material, and finish incorporated into the Work.

B. Content: Organize manual into a separate section for each product, material, and finish. Include
source information, product information, maintenance procedures, repair materials and sources,
and warranties and bonds, as described below.

C. Source Information: List each product included in manual, identified by product name and
arranged to match manual's table of contents. For each product, list name, address, and telephone
number of Installer or supplier and maintenance service agent, and cross-reference Specification
Section number and title in Project Manual and drawing or schedule designation or identifier where

applicable.
D. Product Information: Include the following, as applicable:
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Product name and model number.

Manufacturer's name.

Color, pattern, and texture.

Material and chemical composition.

Reordering information for specially manufactured products.

g~

E. Maintenance Procedures: Include manufacturer's written recommendations and the following:

Inspection procedures.

Types of cleaning agents to be used and methods of cleaning.

List of cleaning agents and methods of cleaning detrimental to product.
Schedule for routine cleaning and maintenance.

Repair instructions.

agbrowN =

F. Repair Materials and Sources: Include lists of materials and local sources of materials and related
services.

G. Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and
conditions that would affect validity of warranties or bonds.
1. Include procedures to follow and required notifications for warranty claims.
PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 017823
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PROJECT RECORD DOCUMENTS

SECTION 017839 - PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.1

1.2

1.3

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for project record documents,
including the following:

1. Record Drawings.

2. Record Specifications.

3. Record Product Data.

4 Miscellaneous record submittals.

Related Sections:
Section 017700 "Closeout Procedures" for general closeout procedures.
Section 017823 "Operation and Maintenance Data" for operation and maintenance manual
requirements.

3. Divisions 02 through 49 Sections for specific requirements for project record documents of
the Work in those Sections.

CLOSEOUT SUBMITTALS

Record Drawings: Comply with the following:

1. Number of Copies: Submit one (1) set(s) of marked-up record prints.

Record Specifications: Submit one (1) paper copy of Project's Specifications, including addenda
and contract modifications.

Record Product Data: Submit one (1) paper copy of each submittal.

1. Where record Product Data are required as part of operation and maintenance manuals,
submit duplicate marked-up Product Data as a component of manual.

PART 2 - PRODUCTS

2.1 RECORD DRAWINGS
A. Record Prints: Maintain one (1) set of marked-up paper copies of the Contract Drawings and Shop

Drawings.

1. Preparation: Mark record prints to show the actual installation where installation varies from
that shown originally. Require individual or entity who obtained record data to provide
information for preparation of corresponding marked-up record prints.
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a. Accurately record information in an acceptable drawing technique.
b. Record data as soon as possible after obtaining it.
C. Cross-reference record prints to corresponding archive photographic documentation.

Content: Types of items requiring marking include, but are not limited to, the following:

Dimensional changes to Drawings.

Revisions to details shown on Drawings.

Changes made by Change Order or Construction Change Directive.
Changes made following Architect's written orders.

Details not on the original Contract Drawings.

Field records for variable and concealed conditions.

Record information on the Work that is shown only schematically.

@™o a0oTw

Mark the Contract Drawings and Shop Drawings completely and accurately. Utilize
personnel proficient at recording graphic information in production of marked-up record
prints.

Mark record sets with erasable, red-colored pencil. Use other colors to distinguish between
changes for different categories of the Work at same location.

Mark important additional information that was either shown schematically or omitted from
original Drawings.

Note Construction Change Directive numbers, alternate numbers, Change Order numbers,
and similar identification, where applicable.

Format: Identify and date each record Drawing; include the designation "PROJECT RECORD
DRAWING" in a prominent location.

1.

w N

Record Prints:  Organize record prints and newly prepared record Drawings into
manageable sets. Bind each set with durable paper cover sheets. Include identification on
cover sheets.

Format: Paper copy.

Identification: As follows:

Project name.

Date.

Designation "PROJECT RECORD DRAWINGS."
Name of Architect.

Name of Vendor.

Pap oo

RECORD SPECIFICATIONS

Preparation: Mark Specifications to indicate the actual product installation where installation varies
from that indicated in Specifications, addenda, and contract modifications.

1.

2.

3.

4.

Mark copy with the proprietary name and model number of products, materials, and
equipment furnished, including substitutions and product options selected.

Record the name of manufacturer, supplier, Installer, and other information necessary to
provide a record of selections made.

For each principal product, indicate whether record Product Data has been submitted in
operation and maintenance manuals instead of submitted as record Product Data.

Note related Change Orders, record Product Data, and record Drawings where applicable.

Format: Submit record Specifications as paper copy.
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A

B.

RECORD PRODUCT DATA

Preparation: Mark Product Data to indicate the actual product installation where installation varies
substantially from that indicated in Product Data submittal.

1. Give particular attention to information on concealed products and installations that cannot
be readily identified and recorded later.

2. Include significant changes in the product delivered to Project site and changes in
manufacturer's written instructions for installation.

3. Note related Change Orders, record Specifications, and record Drawings where applicable.

Format: Submit record Product Data as paper copy.

1. Include record Product Data directory organized by specification section number and title,
electronically linked to each item of record Product Data.

PART 3 - EXECUTION

3.1

A

B.

RECORDING AND MAINTENANCE

Recording: Maintain one (1) copy of each submittal during the construction period for project
record document purposes. Post changes and modifications to project record documents as they
occur; do not wait until the end of Project.

Maintenance of Record Documents and Samples: Store record documents and Samples in the
field office apart from the Contract Documents used for construction. Do not use project record
documents for construction purposes. Maintain record documents in good order and in a clean,
dry, legible condition, protected from deterioration and loss. Provide access to project record
documents for Architect's reference during normal working hours.

END OF SECTION 017839
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MOVEABLE FURNITURE AND EQUIPMENT

SECTION 120000 - MOVEABLE FURNITURE AND EQUIPMENT

PART 1 - GENERAL

1.1

1.2

1.3

1.4

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section however this
Section supersedes that of any similar clause in Division 01.

SUMMARY

Section Includes:

1. Moveable furniture and equipment.
COORDINATION

Coordinate the work with location and placement of utilities. Coordinate characteristics of
utilities with requirements of instructional equipment.

Pre-construction Meeting: Prior to the delivery of any furniture/equipment to the site, the
Vendor(s) must convene, attend, and document a pre-construction meeting with the Architect,
Construction Manager, and School personnel to determine the delivery and installation
coordination requirements and the expectations for the furnishing of the project. The meeting
must produce a comprehensive, cooperatively produced schedule for the Vendor’'s operations
during the course of the installation work. Refer to Section 013100 “Project Management and
Coordination”.

DELIVERY, STORAGE, AND HANDLING

Staging Area: A staging area will be made available to all vendors for use as a temporary
staging area for deliveries. This area is NOT intended to be used as a storage area for an entire
delivery. These spaces will be shared equally among all vendors as assigned and managed by
the Construction Manager. Vendors will be required to move items from said staging area to
intended location at no additional cost. Additional staging areas may be identified by the
Construction Manager at the time of delivery but should not be assumed available unless
directed otherwise.

Delivery:

1. Full loading dock is available.Vendors will need to provide their own vehicle lift gate for
any deliveries. Vendors will need to provide their own palette jacks and/or dollies etc. for
transport of furniture from trucks, to staging, and to final install locations.

2. All deliveries shall be scheduled between 7:00am-3:30pm, Monday — Friday and must be
coordinated with the Construction Manager at least thirty (30) days prior to installation.
Failure to coordinate could result in a delayed or refused delivery at the vendors’
expense.

3. Any damages to the building or site finishes as a result of the FF&E delivery shall be the
responsibility of the Vendor.

4. Vendor is responsible to provide temporary furniture at their own expense in the event
they are not able to meet the Construction Manager’s delivery schedule or if items arrive

State Project No. 244-0043 SP ACES Bassett Road Alterations — North Haven

120000-1
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C.

to the school damaged and require replacement. Provision will be at the discretion of the
Owner based on quantity.

Elevator Use: Use of Owner's elevators will be permitted at vendor’s own risk.
1. Do not load elevators beyond their rated weight capacity.

2. Provide protective coverings, barriers, devices, signs, or other procedures to protect
elevator car and entrance doors and frame.

PART 2 - PRODUCTS

2.1

A

B.

C.

22

A

PERFORMANCE REQUIREMENTS

In order to meet the needs of persons with disabilities, when applicable, all items shall comply
with the current Connecticut basic building code including 2003 ICC/ANSI A117.1, Section 504
Rehabilitation Act 1973 including the Uniform Federal Accessibility Standards (UFAS) and 504
regulations, and the Americans with Disabilities Act Title Il including Americans with Disabilities
Act accessibility guidelines (ADAAG) and ADA regulations.

Accessible knee clearances shall be a minimum of 30 inches wide, 27 inches high (24 inches
child) and 19 inches deep.

Compliance with current Connecticut fire safety code and current O.S.H.A. - Title 29/labor is
also required when applicable.

MOVEABLE FURNITURE AND EQUIPMENT

See attached data sheets for moveable furniture and equipment.

PART 3 - EXECUTION

3.1

A

B.

C.

EXAMINATION AND INSTALLATION

Examine furniture and equipment before installation and proceed with installation only after
unsatisfactory conditions have been corrected.

1. Vendor must provide to the Construction Manager and Architect a course of action
regarding any damaged product replacement within three (3) days of
acknowledgement/notification.

All prices are to include freight, set up, and clean up.

To ensure proper attachment of fixtures, furnishings, and equipment items, where “items” are
attached to wall, ceiling, overhead structure, and/or floor, Vendor shall provide information
adequate for Architect to verify items attached to wall, ceiling, and/or floor are attached securely
and per manufacturer's recommendations. Architect's review may be implemented during
submittal process. Vendor shall provide struts, hangers, fasteners, safety harnesses, channels,
bolts, screws, rods, etc. to securely attach items to existing structure as required to meet field
conditions and meet applicable codes.
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3.2

3.3

CLEANING

Trash Removal: Vendors are responsible for removing all trash and/or packing materials from
the job site at the end of each day. Use of the Owner’s or General Contractor’'s dumpsters is not
permitted.

Final Cleaning: At the completion of installation, Vendors are required to clean all surfaces and
rooms of any debris including vacuuming, sweeping, and a wet mopping of the floor as well as a
wipe down of any horizontal surfaces. Final cleaning of spaces must be performed in a phased
manner to align with the FF&E delivery schedule and must be completed within the scheduled
duration for the FF&E activities.

PROTECTION

Special Protection: All Vendors delivering and installing furniture, fixtures, or equipment by use
of any wheeled equipment (ex. hand trucks, palette jacks, etc.) are required to provide
protection for floors, walls, doors, and hardware as required. Any damages to the building or
finishes as a result of the FF&E installation shall be the responsibility of the Vendor.

END OF SECTION 120000
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CODE A01 Total QTY: 1

ITEM: Systems Furniture - U-shaped Double Workstation

MANUFACTURER: Teknion

MODEL: District - Modified Semi-Enclosed 08

FINISHES: High Pressure Laminate Finish: Pecan Reflect Metal Finish: Sand ; Panel Fabric: Luum Textiles: Emit/
Color: Watt

DIMENSIONS: 12-3"x 8-4"

DESCRIPTION: 2-Person Workstation; Slot mounted convertible panel wall 29x72; Wing worksurface

30x7 1x36x20; Rectangular worksurface 20x58; Slot mounted convertible panel wall 42x96; Add-
on glass screen 9 x 96; Clip mounted covertible wall panel 42 x 72; Rolling B/F pedestal 19'D;
Elevated drawer credenza 16x72 with 36"w B/F and 36" open compartment; Provide power
accessories (base feed, harness, receptacle, flush plate, reinforcement channel) as req'd; Provide all
transitions, trim, in-fills and gables as req'd.

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code A0l
Room Number Quantity
2061B 1
SUB TOTAL 1

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates
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CODE A02 Total QTY: 1

ITEM: Systems Furniture - U-shaped Single Workstation

MANUFACTURER: Teknion

MODEL: District - Modified Semi-Enclosed 08

FINISHES: High Pressure Laminate Finish: Pecan Reflect Metal Finish: Sand ; Panel Fabric: Luum Textiles: Emit/
Color: Watt

DIMENSIONS: 6-3"x 8-4"

DESCRIPTION: 1-Person Workstation; Slot mounted convertible panel wall 29x72; Wing worksurface

30x7 1x36x20; Rectangular worksurface 20x58; Slot mounted convertible panel wall 42x96; Add-
on glass screen 9 x 96; Clip mounted covertible wall panel 42 x 72; Rolling B/F pedestal 19'D;
Elevated drawer credenza 16x72 with 36"w B/F and 36" open compartment; Provide power
accessories (base feed, harness, receptacle, flush plate, reinforcement channel) as req'd; Provide all
transitions, trim, in-fills and gables as req'd.

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code A02
Room Number Quantity
2061B 1
SUB TOTAL 1

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates
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CODE A03 Total QTY: 3
ITEM: L-Shaped Private Office Workstation

MANUFACTURER: Teknion

MODEL: Expansion Casegoods

FINISHES: High Pressure Laminate Finish: Pecan Reflect

DIMENSIONS: Overall: 8-0" x 7-0"

DESCRIPTION: L-Shaped Private Office Desk; Rectangular Peninsula Desk with half modesty, O-leg 30"D x 68"W

and grommet; 20" x 72" Return with single b/b/f pedestal and full gables; stack-on storage w/
laminate doors, wall-mounted tackboard; personal storage tower; Provide all transitions, trim, in-fills
and gables as req'd. TO ENSURE
PROPER ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS, WHERE 'ITEMS' ARE
ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR FLOOR, CONTRACTOR
SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY ITEMS, ATTACHED TO
WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER MANUFACTURER'S
RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING SUBMITTAL
PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY HARNESSES,
CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING STRUCTURE
AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code AO03

Room Number Quantity
2075B 1
2076B
3032B

w Rk R

SUB TOTAL

Specifications Report - ACES Bassett Road
Silver / Petrucelli + Associates
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CODE A04 Total QTY: 17
ITEM: 42" Round Table

MANUFACTURER: Teknion

MODEL: ATCCD42

FINISHES: High Pressure Laminate Finish: Pecan Reflect; Metal Finish:

DIMENSIONS: 42'Dx 29'H

DESCRIPTION: 42" Round Table on Disc Base, High Pressure Laminate Worksurface; 28" Mono-pod base; 1" thick

with straight edge trim and standard corner style shall be made of PP (polypropylene). It shall be
3mm thick, glued.

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code A04
Room Number Quantity
2031A
2032A
2033A
2034A
2035A
2036A
2040A
2041A
2042A
2043A
2075B
2076B
3032B
30468
3047B
3048B
30498

R R R R R R R R R R R R R R R R R

Specifications Report - ACES Bassett Road
Silver / Petrucelli + Associates
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CODE AO5L Total QTY: 6
ITEM: Laminate L Shaped Desk - overhead above desk, left handed

MANUFACTURER: Teknion

MODEL: Expansion Desking

FINISHES: High Pressure Laminate Finish: Pecan Reflect; Tackboard Fabric: Luum Textiles: Emit/ Color: Watt
DIMENSIONS: Overall Size: 72" x 84"

DESCRIPTION: 72" x 30" Desk Worksurface; Return Surface 24" x 36"W; Freestanding Tower with lateral Access,

Drawers & Wardrobe, 24'D x 51"H, Box, Box, File; Wall Panel for Overhead - Fabric tackboard; Wall
panel cubic overhead - high sec desk-w/ rail; Overhead cabinet - solid sliding doors, 16"D x 72"W x
15"H, Wall panel mounted; Wall panel, overhead storage, and tackboard to be mounted above
desk worksurface; Include above worksurface felt divider screen between stations; Include (1)
above worksurface felt divider screen at area where overhead does not exist; Provide all transitions,
trim, in-fills and gables as req'd. TO
ENSURE PROPER ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS, WHERE
'ITEMS' ARE ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR FLOOR,
CONTRACTOR SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY ITEMS,
ATTACHED TO WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER
MANUFACTURER'S RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING
SUBMITTAL PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY
HARNESSES, CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING
STRUCTURE AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code AOSL
Room Number Quantity
2104C 6
SUB TOTAL 6

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates
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CODE AO5R Total QTY: 5
ITEM: Laminate L Shaped Desk - overhead above desk, right handed

MANUFACTURER: Teknion

MODEL: Expansion Desking

FINISHES: High Pressure Laminate Finish: Pecan Reflect; Tackboard Fabric: Luum Textiles: Emit/ Color: Watt
DIMENSIONS: Overall Size: 72" x 84"

DESCRIPTION: 72" x 30" Desk Worksurface; Return Surface 24" x 36"W; Freestanding Tower with lateral Access,

Drawers & Wardrobe, 24'D x 51"H, Box, Box, File; Wall Panel for Overhead - Fabric tackboard; Wall
panel cubic overhead - high sec desk-w/ rail; Overhead cabinet - solid sliding doors, 16"D x 72"W x
15"H, Wall panel mounted; Wall panel, overhead storage, and tackboard to be mounted above
desk worksurface; Include (1) above worksurface felt divider screen at area where overhead does
not exist;Provide all transitions, trim, in-fills and gables as

req'd. TO ENSURE PROPER
ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS, WHERE '[TEMS' ARE
ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR FLOOR, CONTRACTOR
SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY ITEMS, ATTACHED TO
WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER MANUFACTURER'S
RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING SUBMITTAL
PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY HARNESSES,
CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING STRUCTURE
AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code AOSR
Room Number Quantity
2104C 5
SUB TOTAL 5

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



G0V

M3IANY1d

W07

'_______________'47

'_______________'47

NOILVAFT3 3dIS




CODE AO06L Total QTY: 1
ITEM: Laminate L Shaped Desk - overhead above return, left handed

MANUFACTURER: Teknion

MODEL: Expansion Desking

FINISHES: High Pressure Laminate Finish: Pecan Reflect; Tackboard Fabric: Luum Textiles: Emit/ Color: Watt
DIMENSIONS: Overall Size: 72" x 84"

DESCRIPTION: 72" x 30" Desk Worksurface; Return Surface 24" x 36"W; Freestanding Tower with lateral Access,

Drawers & Wardrobe, 24'D x 51"H, Box, Box, File; Wall Panel for Overhead - Fabric tackboard; Wall
panel cubic overhead - high sec desk-w/ rail; Overhead cabinet - solid sliding doors, 16"D x 72"W x
15"H, Wall panel mounted; Wall panel, overhead storage, and tackboard to be mounted above
return worksurface; Include (1) above worksurface felt divider screen at area where overhead does
not exist;Provide all transitions, trim, in-fills and gables as

req'd. TO ENSURE PROPER
ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS, WHERE '[TEMS' ARE
ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR FLOOR, CONTRACTOR
SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY ITEMS, ATTACHED TO
WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER MANUFACTURER'S
RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING SUBMITTAL
PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY HARNESSES,
CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING STRUCTURE
AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code AO6L
Room Number Quantity
2104C 1
SUB TOTAL 1

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates
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CODE AO6R Total QTY: 1
ITEM: Laminate L Shaped Desk - overhead above return, right handed

MANUFACTURER: Teknion

MODEL: Expansion Desking

FINISHES: High Pressure Laminate Finish: Pecan Reflect; Tackboard Fabric: Luum Textiles: Emit/ Color: Watt
DIMENSIONS: Overall Size: 72" x 84"

DESCRIPTION: 72" x 30" Desk Worksurface; Return Surface 24" x 36"W; Freestanding Tower with lateral Access,

Drawers & Wardrobe, 24'D x 51"H, Box, Box, File; Wall Panel for Overhead - Fabric tackboard; Wall
panel cubic overhead - high sec desk-w/ rail; Overhead cabinet - solid sliding doors, 16"D x 72"W x
15"H, Wall panel mounted; Wall panel, overhead storage, and tackboard to be mounted above
return worksurface; Include (1) above worksurface felt divider screen at area where overhead does
not exist; Provide all transitions, trim, in-fills and gables as

req'd. TO ENSURE PROPER
ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS, WHERE '[TEMS' ARE
ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR FLOOR, CONTRACTOR
SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY ITEMS, ATTACHED TO
WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER MANUFACTURER'S
RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING SUBMITTAL
PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY HARNESSES,
CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING STRUCTURE
AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code AO6R
Room Number Quantity
2104C 1
SUB TOTAL 1

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates
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CODE A07 Total QTY: 1
ITEM: 168" Executive Conference Table

MANUFACTURER: Kl

MODEL: Serenade

FINISHES: Edge Style: ; High Pressure Laminate Surface Finish: Monticello Maple

DIMENSIONS: 168"W x 48'D x 29-1/2"H

DESCRIPTION: Rectangular conference table w/ two-piece top; (3) 4 x 24" rectangular bases with access doors

and (1) two-piece rectangular top; right hinged magnetic touch latch door on base provides cable
access; power stations centered on each top section (PS2); each power station features (3)
grounded outlets, (2) jacks and a 10" power cord; 4-1/4" hole diameter

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code A07
Room Number Quantity
2072B 1
SUB TOTAL 1

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates
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CODE A08 Total QTY: 2
ITEM: 120" Executive Conference Table

MANUFACTURER: Kl

MODEL: Serenade

FINISHES: Edge Style: ; High Pressure Laminate Surface Finish: Monticello Maple

DIMENSIONS: 120"W x 48'D x 29-1/2"H

DESCRIPTION: Rectangular conference table w/ two-piece top; (3) 4 x 24" rectangular bases with access doors

and (1) two-piece rectangular top; right hinged magnetic touch latch door on base provides cable
access; power stations centered on each top section (PS2); each power station features (3)
grounded outlets, (2) jacks and a 10" power cord; 4-1/4" hole diameter

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code A0S
Room Number Quantity
2070B 1
3043B 1
SUB TOTAL 2

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates
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CODE A09 Total QTY: 4
ITEM: Executive Credenza

MANUFACTURER: Kl

MODEL: Aristotle KCSF7220.E

FINISHES: Edge Style: ; High Pressure Laminate Surface Finish: Monticello Maple

DIMENSIONS: 72"W x 20'D x 29-1/2"H

DESCRIPTION: Credenza - storage left and lateral file right; 1-1/2" top; 36"wide lateral file features 12" drawers;

drawers accommodate letter and legal filing; full height back panel features horizontal wood grain
pattern; adjustable shelf in storage cabinet

KNEE CLEARANCE:

IMAGE:

NOTE: Teknion

QUANTITY: Code A09
Room Number Quantity
2067B 1
2070B 1
2072B 1
3043B 1
SUB TOTAL 4

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE Al10 Total QTY: 2
ITEM: P-Shaped Desk w/Rectangular Return
MANUFACTURER: KI
MODEL: 700 Series
FINISHES: Edge Style: ; High Pressure Laminate Horizontal Finish: Monticello Maple; Metal Finish: Light Tone
DIMENSIONS: Overall Size: 7-6" x 5-0" x 29"H
DESCRIPTION: P-Shape Desk (30 x 60 x 29) with rectangular return (24 x 60 x 29) and overhead closed storage
(60 x 14 x 36) with tackable surface below; (1) worksurface supporting BBF pedestal (15 x
20) TO ENSURE PROPER

ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS, WHERE 'ITEMS" ARE
ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR FLOOR, CONTRACTOR
SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY ITEMS, ATTACHED TO
WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER MANUFACTURER'S
RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING SUBMITTAL
PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY HARNESSES,
CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING STRUCTURE
AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code A10
Room Number Quantity
2057B 1
30348 1
SUB TOTAL 2

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates
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CODE Al2.1 Total QTY: 1
ITEM: Sitting Height Work Table with Storage

MANUFACTURER: Teknion

MODEL: Ledger Plus PLTDE; PLST; PLACW

FINISHES: Worksurface Laminate Finish: ; Locker Tower Finish: ; Add-on Storage Cabinet Finish:
DIMENSIONS: Overall: 36" x 96" x 30"H

DESCRIPTION: 36 x 96 worksurface on 36 x 18 standard locker tower; add -on storage cabinet above worksurface

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:
e | |
i ﬂg/l\ 4 \ |
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code A12.1

Room Number Quantity

2104C 1

SUB TOTAL 1

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates
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CODE Al2.2 Total QTY: 1
ITEM: Standing Height Work Table with Storage

MANUFACTURER: Teknion

MODEL: Ledger Plus PLTDE; PLST; PLACW

FINISHES: Worksurface Laminate Finish: ; Locker Tower Finish: ; Add-on Storage Cabinet Finish:
DIMENSIONS: Overall: 36" x 96" x 48"OH; Worksurface at 36" AFF

DESCRIPTION: 36 x 96 worksurface on 36 x 18 x 35 two-high standard locker tower; add -on storage cabinet

above worksurface

KNEE CLEARANCE:
IMAGE:
‘ i T -
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code A12.2
Room Number Quantity
2104C 1
SUB TOTAL 1
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE Al3 Total QTY: 4

ITEM: Metal L Shaped Desk

MANUFACTURER: Kl

MODEL: 700 Series

FINISHES:

DIMENSIONS: Overall Size: 6-0" x 6-0"

DESCRIPTION: L-Shape desk (30 x 72 x 29) with rectangular return (24 x 42 x 29) and overhead closed storage (72
x 14) with tackable surface below; (1) worksurface supporting BBF pedestal (15 x 20); (2) 12"H x
24"\ file drawers TO ENSURE PROPER

ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS, WHERE "ITEMS" ARE
ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR FLOOR, CONTRACTOR
SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY ITEMS, ATTACHED TO
WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER MANUFACTURER'S
RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING SUBMITTAL
PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY HARNESSES,
CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING STRUCTURE
AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code A13
Room Number Quantity
2100C 2
2108C 1
3084C 1
SUB TOTAL 4

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates
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CODE Al6 Total QTY: 8
ITEM: Gaming Credenza

MANUFACTURER: Kl

MODEL: Likha

FINISHES: High Pressure Laminate: Kensington Maple

DIMENSIONS: 72" x 24" x 30"H

DESCRIPTION: Bookcase credenza storage unit with doors and adjustable shelves, locks

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution

Procedures provided in project manual.

QUANTITY: Code A16
Room Number Quantity
3062C
3069C
3070C
3075C
3076C
3077C

00 N R B BN R

SUB TOTAL

Specifications Report - ACES Bassett Road
Silver / Petrucelli + Associates



CODE Al7 Total QTY: 2
ITEM: Storage Bench with Top Cushion

MANUFACTURER: KI

MODEL: Connection Zone Storage CZSCL60120FO

FINISHES: Shell color: ; Drawer laminate: ; Lock color: ; Edge color: ; Pull style:

DIMENSIONS: 60"W x 18"D x 17-5/8"H

DESCRIPTION: Locking lateral file left, open w/ adj. shelf right; steel shell; laminate drawer front; full extensions

slides; hanging file bars included for side-to-side filing; include optional seat pad.

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution

Procedures provided in project manual.

QUANTITY: Code A17
Room Number Quantity
3051B 2
SUB TOTAL 2

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE Al8 Total QTY: 2
ITEM: Rectangular 30" x 72" Flip and Nest Table

MANUFACTURER: Kl

MODEL: Pirouette PINR3072T

FINISHES: Edge Style: ; Edge Color: ; Surface Finish: ; Leg Finish: ; Base:

DIMENSIONS: 30"x72"x 29"

DESCRIPTION: Nesting top - rectangular - 29"H fixed height T-base

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:
5
>
1
=
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code A18
Room Number Quantity
2081C 2
SUB TOTAL 2
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates
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CODE Al19 Total QTY: 20
ITEM: Rectangular 24" x 72" Flip and Nest Training Table

MANUFACTURER: Kl

MODEL: Pirouette PINR2472T

FINISHES: Edge Style: ; Edge Color: ; Surface Finish: ; Leg Finish: ; Base:

DIMENSIONS: 24"x72"x 29"

DESCRIPTION: Rectangular 24" x 72" Flip and Nest Training Table

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:
5
>
1
=
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code A19
Room Number Quantity
2068B 16
3063C 4
SUB TOTAL 20
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates
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CODE A20 Total QTY: 6
ITEM: Rectangular 24" x 60" Flip and Nest Training Table

MANUFACTURER: Kl

MODEL: Pirouette PINR2460T

FINISHES: Edge Style: ; Edge Color: ; Surface Finish: ; Leg Finish: ; Base:

DIMENSIONS: 24" x 60" x 29"

DESCRIPTION: Rectangular 24" x 60" Flip and Nest Training Table; Include power/ data ports at worksurface and

wire management trough

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:
5
>
1
=
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code A20
Room Number Quantity
2067B 4
2077B 2
SUB TOTAL 6
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates
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CODE A21 Total QTY: 2
ITEM: Rectangular 24" x 48" Flip and Nest Training Table

MANUFACTURER: Kl

MODEL:

FINISHES: Edge Style: ; Edge Color: ; Surface Finish: ; Leg Finish: ; Base:

DIMENSIONS: 24" x 48" x 29"

DESCRIPTION: Rectangular 24" x 48" Flip and Nest Training Table; Include power/ data ports at worksurface and

wire management trough

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:
5
>
1
=
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code A21
Room Number Quantity
2067B 2
SUB TOTAL 2
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates
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CODE A22 Total QTY: 4
ITEM: Half Round Desking Attachment

MANUFACTURER: Kl

MODEL: Pirouette

FINISHES:

DIMENSIONS: 30"x 60" x 29'H

DESCRIPTION: Half round table with T-base; Coordinate width and height to align with A23/A23 configuration;

match finishes in kind.

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code A22
Room Number Quantity
3044B 2
3050B 2
SUB TOTAL 4

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates
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CODE A23L Total QTY: 10

ITEM: L-Shaped Laminate Desking, Left Handed

MANUFACTURER: KI

MODEL: Likha Casegoods

FINISHES: High Pressure Laminate:

DIMENSIONS: Overall Size: 5-0" x 7-6"

DESCRIPTION: Desking Systems Furniture - L shaped desk with (1) 30 x 60 worksurface, (1) 20 x 54 return, (1) BBF
pedestal, (1) personal storage tower, overhead storage, and tack surface
below TO ENSURE PROPER

ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS, WHERE "ITEMS" ARE
ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR FLOOR, CONTRACTOR
SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY ITEMS, ATTACHED TO
WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER MANUFACTURER'S
RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING SUBMITTAL
PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY HARNESSES,
CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING STRUCTURE
AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:

“

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code A23L
Room Number Quantity
2016B
30368
3042B
3044B

30508

w N =B NN

SUB TOTAL 10

Specifications Report - ACES Bassett Road
Silver / Petrucelli + Associates
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CODE A23R Total QTY: 11

ITEM: L-Shaped Laminate Desking, Right Handed

MANUFACTURER: KI

MODEL: Likha Casegoods

FINISHES: High Pressure Laminate:

DIMENSIONS: High Pressure Laminate:

DESCRIPTION: Desking Systems Furniture - L shaped desk with (1) 30 x 60 worksurface, (1) 20 x 54 return, (1) BBF
pedestal, (1) personal storage tower, overhead storage, and tack surface
below TO ENSURE PROPER

ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS, WHERE "ITEMS" ARE
ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR FLOOR, CONTRACTOR
SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY ITEMS, ATTACHED TO
WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER MANUFACTURER'S
RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING SUBMITTAL
PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY HARNESSES,
CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING STRUCTURE
AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:

“

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code A23R
Room Number Quantity
2016B
30368
3042B
3044B

30508

w W =, NN

SUB TOTAL 11

Specifications Report - ACES Bassett Road
Silver / Petrucelli + Associates
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CODE A24 Total QTY: 15
ITEM: Double Pedestal BBF Desk

MANUFACTURER: Kl

MODEL: Likha Casegoods

FINISHES: High Pressure Laminate:

DIMENSIONS: 30'D x 66"W

DESCRIPTION: Double pedestal desk w/ one BBF and one FF pedestal; 1-1/2" top; half-height modesty panel

recessed; overhead storage with tackable surface below

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code A24
Room Number Quantity
2031A
2032A
2033A
2034A
2035A
2036A
2040A
2041A
2042A
2043A
2093C
3046B
3047B
3048B
30498

R R R R R R R R R R R R R R R

SUB TOTAL

=
(€]

Specifications Report - ACES Bassett Road
Silver / Petrucelli + Associates
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CODE A25 Total QTY: 1
ITEM: Height Adjustable Table with adjustable screen
MANUFACTURER: Kl
MODEL: Pirouette
FINISHES:
DIMENSIONS: 24" x 48"
DESCRIPTION: Pneumatic Adjustable Height; Universal screen adjustable to be used as a modesty panel or a
divider.
KNEE CLEARANCE: 30'W x 19'D x 27'H
IMAGE:
4 &
[ )
[ )
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code A25

Room Number Quantity

2068B 1

SUB TOTAL 1

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates
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CODE A26 Total QTY: 4
ITEM: Computer Table - 96"W

MANUFACTURER: KI

MODEL: InTandem Table System

FINISHES: Plastic Laminate: ; Edge: ; Metal Base:

DIMENSIONS: 30'D x 84"W x 30"H

DESCRIPTION: Computer Support table that consists of a horizontal worksurface and a steel beam with a door to

access power and data cabling from both the front and side of the beam; beam extends the entire
length of the table to bring power and communications at each worksurface; worksurfaces include
a 14-gauge steel splice plate to mounte to the underside of the user side of the worksurface to
keep two adjacent surfaces level; leveling glides; base power infeed

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE: II !

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code A26
Room Number Quantity
3052B 4
SUB TOTAL 4
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates
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CODE AAO01 Total QTY: 23
ITEM: 5-drawer Lateral File

MANUFACTURER: Kl

MODEL: 700 Series S7L/365555D

FINISHES:

DIMENSIONS: 36"W x 18'D x 59-5/32"H

DESCRIPTION: Steel locking 5-drawer lateral file; (1) 12" receding door / rollout shelf with 3 plate dividers; (2) 12"

drawer with FBA foler bars; (3) 10-1/2" drawers with FBA folder bars; Counterbalance weights are
required; Shell constructed of 18- and 20-gauge steel, Drawer Front 20- gauge steel, Roll out shelf
body 22-gauge steel

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code AAO1
Room Number Quantity
2004B
2016B
2057B
2075B
2076B
2093C
3032B
3034B
3036B
3037B
3042B
3046B
3047B
3048B
30498

B R R, R N NN NN R RPN R NN

SUB TOTAL

N
w

Specifications Report - ACES Bassett Road
Silver / Petrucelli + Associates



CODE AA02 Total QTY: 18
ITEM: 3-drawer Lateral File

MANUFACTURER: Kl

MODEL: 700 Series

FINISHES:

DIMENSIONS: 36"x 18"x 39-1/4'H

DESCRIPTION: Steel locking 3-drawer lateral file; (3) 12" drawer with FBA folder bars; Counterbalance weights are

required; Shell constructed of 18- and 20-gauge steel, Drawer Front 20- gauge steel, Roll out shelf
body 22-gauge steel

KNEE CLEARANCE:

IMAGE:

n

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code AA02
Room Number Quantity
2031A
2032A
2033A
2034A
2035A
2036A
2040A
2041A
2042A
2043A
2061B
2104C
2107C
3078C
3079C

R R R N W R R R R R R R R R R

SUB TOTAL

=
(o]

Specifications Report - ACES Bassett Road
Silver / Petrucelli + Associates



CODE AA03 Total QTY: 24
ITEM: 5-drawer Vertical File

MANUFACTURER: Kl

MODEL: 700 Series

FINISHES:

DIMENSIONS: 15"W x 2'3-5/8'D x 4' 11-1/8'H

DESCRIPTION: Steel locking 5-drawer lateral file; (1) 12" receding door / rollout shelf with 3 plate dividers; (2) 12"

drawer with FBA foler bars; (3) 10-1/2" drawers with FBA folder bars; Counterbalance weights are
required; Shell constructed of 18- and 20-gauge steel, Drawer Front 20- gauge steel, Roll out shelf
body 22-gauge steel

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution

Procedures provided in project manual.

QUANTITY: Code AAO03
Room Number Quantity
2077B 24
SUB TOTAL 24

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE AA04 Total QTY: 4

ITEM: Tall Storage Cabinet

MANUFACTURER: Kl

MODEL: 700 Series S7L/36615HD

FINISHES: Pull Option: ; Unit Color: ; Lock Option: ; Lock Color:

DIMENSIONS: 36"W x 18"D x 65-9/32"H

DESCRIPTION: Storage cabinet with three adjustable shelves, locking; Counterbalance weight are required; Shell
constructed of 18- and 20-gauge steel, Door Front 20- gauge steel, Shelves 22-gauge steel; must be
secured to a wall for stability TO

ENSURE PROPER ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS, WHERE
ITEMS' ARE ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR FLOOR,
CONTRACTOR SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY ITEMS,
ATTACHED TO WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER
MANUFACTURER'S RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING
SUBMITTAL PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY
HARNESSES, CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING
STRUCTURE AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution

Procedures provided in project manual.

QUANTITY: Code AA04
Room Number Quantity
2100C 2
2108C 1
3084C 1
SUB TOTAL 4

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE AAO05 Total QTY: 37
ITEM: 3-shelf Metal Bookcase

MANUFACTURER: Kl

MODEL: 700 Series

FINISHES: Metal Finish:

DIMENSIONS: 36"W x 15"D x 42'H

DESCRIPTION: 3-shelf metal bookcase with adjustable glides; two adjustable shelves on 1" increments (22-gauge

steel); shell constructed using 18 and 20 gauge steel; liners, top and bottom reiforcements are
welded into a rigid box frame; reinforced corners

KNEE CLEARANCE:

IMAGE: <::::::::::::::::::::::>

“—____\

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code AAO5
Room Number Quantity
2031A
2032A
2033A
2034A
2035A
2036A
2040A
2041A
2042A
2043A
2057B
2093C
3034B
3043B
3044B
3046B
3047B

R RO D W R R R R R R R R R R R R
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Silver / Petrucelli + Associates



30488
30498
30508
3081C

u W P

SUB TOTAL 37

Specifications Report - ACES Bassett Road
Silver / Petrucelli + Associates



CODE BCOI1.1 Total QTY: 3

ITEM: Rok Ottoman

MANUFACTURER: Fomcore

MODEL: FO05-18x14-ROK

FINISHES: Top: Spradling Intl. -Silvertex Neo Color: Turquoise ; Side: Arc Com Atlas Color: Indigo #19 AC-64758
DIMENSIONS: 18"x 14"

DESCRIPTION: Active seating solution; soft seating with rocking base; solid foam construction; reinforced seams

and stitching; MDF baseboard; lifetime warranty

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code BCO1.1
Room Number Quantity
2015B 3
SUB TOTAL 3

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE BCO1.2 Total QTY: 15
ITEM: Rok Ottoman

MANUFACTURER: Fomcore

MODEL: FO05-18x16-ROK

FINISHES: Top: Spradling Intl. -Silvertex Neo Color: Turquoise ; Side: Arc Com Atlas Color: Indigo #19 AC-64758
DIMENSIONS: 18"x 16"

DESCRIPTION: Active seating solution; soft seating with rocking base; solid foam construction; reinforced seams

and stitching; MDF baseboard; lifetime warranty

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution

Procedures provided in project manual.

QUANTITY: Code BCO1.2
Room Number Quantity
2017B 3
2019A 3
2025A 3
2027A 3
2045A 3
SUB TOTAL 15

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE BCO1.3 Total QTY: 63
ITEM: Rok Ottoman

MANUFACTURER: Fomcore

MODEL: FO05-18x18-ROK

FINISHES: Top: Spradling Intl. -Silvertex Neo Color: Turquoise ; Side: Arc Com Atlas Color: Indigo #19 AC-64758
DIMENSIONS: 18"x 18"

DESCRIPTION: Active seating solution; soft seating with rocking base; solid foam construction; reinforced seams

and stitching; MDF baseboard; lifetime warranty

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code BCO1.3
Room Number Quantity
3000B
3001B
3003B
3005B
3007B
3009A
3013A
3015A
3017A
3019A
3021A
3023A
3025A
30298
3031B
3033B
3035B

W W W W W W N W W W w w w w w w b

Specifications Report - ACES Bassett Road
Silver / Petrucelli + Associates



30458
3064C
3066C
3068C

w w w w

SUB TOTAL 63

Specifications Report - ACES Bassett Road
Silver / Petrucelli + Associates



CODE BCO2.1 Total QTY:

ITEM: Soft Rocker

MANUFACTURER: Fomcore

MODEL: FK027-

FINISHES: Seat: Spradling Intl -Silvertex Jet STX 8805 ; Back: Arc-Com Atlas Seafoam AC-64755
DIMENSIONS: 15"x 20" x 21" x 12"SH

DESCRIPTION: Active seating solution; soft seating with rocking base; solid foam construction; fully zippered;

lifetime warranty

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY:
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE BC02.2 Total QTY: 5
ITEM: Soft Rocker

MANUFACTURER: Fomcore

MODEL: FK027-

FINISHES: Seat: Spradling Intl -Silvertex Jet STX 8805 ; Back: Arc-Com Atlas Seafoam AC-64755
DIMENSIONS: 20" x 27" x 28.25"x 16"SH

DESCRIPTION: Active seating solution; soft seating with rocking base; solid foam construction; fully zippered;

lifetime warranty

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution

Procedures provided in project manual.

QUANTITY: Code BC02.2
Room Number Quantity
2017B 1
2019A 1
2025A 1
2027A 1
2045A 1
SUB TOTAL 5

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE BC02.3 Total QTY: 21
ITEM: Soft Rocker

MANUFACTURER: Fomcore

MODEL: FK027-

FINISHES: Seat: Spradling Intl -Silvertex Jet STX 8805 ; Back: Arc-Com Atlas Seafoam AC-64755
DIMENSIONS: 22"x31"x35"x 18"SH

DESCRIPTION: Active seating solution; soft seating with rocking base; solid foam construction; fully zippered;

lifetime warranty

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code BC02.3
Room Number Quantity
30018
3003B
3005B
3007B
3009A
3013A
3015A
3017A
3019A
3021A
3023A
3025A
30298
3031B
3033B
3035B
3045B

N P R R R R R R R R R R RB R B R R

Specifications Report - ACES Bassett Road
Silver / Petrucelli + Associates



3064C 1

3066C 1

3068C 1

SUB TOTAL 21
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE BCO3 Total QTY: 4
ITEM: Armless Loveseat

MANUFACTURER: Fomcore

MODEL: Armless Series-f017

FINISHES: Seat: Spradling Intl -Silvertex Jet STX 8805 ; Back: Arc-Com Atlas Seafoam AC-64755

DIMENSIONS: 45"Lx31"D x 35"H

DESCRIPTION: Armless Loveseat; solid foam construction; reinforced seams and stitching; MDF baseboard with 1"

nylon glide; lifetime warranty

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code BCO3
Room Number Quantity
3045B 2
3066C 1
3068C 1
SUB TOTAL 4

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE Co1 Total QTY: 16

ITEM: Cafeteria Mobile Table

MANUFACTURER: AmTab

MODEL: CB3696

FINISHES: Table Top High Pressure Laminate: Wilsonart- Color: Fawn Cypress 8208K-16 ; Edgebanding:
Dynarock/ Color: Navy Blue; Metal Finish: Gray

DIMENSIONS: 36"x96"x 29'"H

DESCRIPTION: 36" x 96" Mobile E-Z Tilt Table, custom high- speed gas cylinder stabilizer assist for long- lasting

opening and closing functions, balanced 14 gauge steel construction, spring- loaded t- autolock,
wide heavy- duty double-ball-bearing non-marking swivel casters for strength and easy movement,
15 year warranty

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code CO1
Room Number Quantity
2078C 16
SUB TOTAL 16

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates
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CODE Ccoz Total QTY: 8

ITEM: Banquette Mobile Bench

MANUFACTURER: AmTab

MODEL: MBS245

FINISHES: Seat Back Fabric: Arc-Com Atlas/ Color: Carribean AC-64754 ; Booth Back High Pressure Laminate:
Wilsonart Handspun Chestnut 5036-38; Fiberglass seat: Light Blue; Metal Finish: Gray; Edge

DIMENSIONS: 24"W x 60"L

DESCRIPTION: Heavy-Duty Fiberglass seat; Upholstered back; 14 gauge steel construction; dyna-grip glides for

extra-wide, high-impact, non-marking, load- bearing floor protection; wide heavy-duty double ball
bearing non-marking swivel casters for strength and easy movement, 15 year warranty

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code €02
Room Number Quantity
2078C 8
SUB TOTAL 8
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE co3 Total QTY: 5

ITEM: Mobile Table for Banquette Seating

MANUFACTURER: AmTab

MODEL: MBZT305

FINISHES: Table Top High Pressure Laminate: Wilsonart- Color: Fawn Cypress 8208K-16 ; Edgebanding:
Dynarock/ Color: Navy Blue; Metal Finish: Gray

DIMENSIONS: 30"W x 60"L x 29"H

DESCRIPTION: Mobile folding table; high-speed gas cylinder stabilizer assist for long -lasting opening and closing

functions; one-piece top provides flexibility and style; 14 gauge steel construction; wide heavy-duty
double ball bearing non-marking swivel casters for strength and easy movement; compact nesting
and storage as top folds, 15 year warranty

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code €03
Room Number Quantity
2078C 5
SUB TOTAL 5

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates
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CODE DO1 Total QTY: 6

ITEM: Low Bookshelf (Single Sided)- 3H

MANUFACTURER: Fleetwood

MODEL: LBK1361244LN

FINISHES: High Pressure Laminate: Fusion Maple

DIMENSIONS: 36"x 12-1/2" x 44'H

DESCRIPTION: Build-up bookcase with 2 shelves; single-sided; levelers; bottom panel included in shelf count,
secure to wall for
stability

TO ENSURE PROPER ATTACHMENT OF FIXTURES, FURNISHINGS, AND
EQUIPMENT ITEMS, WHERE 'ITEMS' ARE ATTACHED TO THE WALL, CEILING, OVERHEAD
STRUCTURE, AND/OR FLOOR, CONTRACTOR SHALL PROVIDE INFORMATION ADEQUATE FOR
ARCHITECT TO VERIFY ITEMS, ATTACHED TO WALL, CEILING, AND/OR FLOOR ARE ATTACHED
SECURELY AND PER MANUFACTURER'S RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE
IMPLEMENTED DURING SUBMITTAL PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS,
FASTENERS, SAFETY HARNESSES, CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH
ITEMS TO EXISTING STRUCTURE AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE

CODES.
KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code DO1
Room Number Quantity
3000B 6
SUB TOTAL 6
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE D02 Total QTY: 8

ITEM: Tall Bookshelves (Single Sided) - 5H

MANUFACTURER: Fleetwood

MODEL: LBK1361268LN

FINISHES: High Pressure Laminate: Fusion Maple

DIMENSIONS: 35"x 12-1/2" x

DESCRIPTION: Build-up bookcase with 4 shelves; single-sided; levelers; bottom panel included in shelf count,
secure to wall for stability TO ENSURE

PROPER ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS, WHERE "ITEMS' ARE
ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR FLOOR, CONTRACTOR
SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY ITEMS, ATTACHED TO
WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER MANUFACTURER'S
RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING SUBMITTAL
PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY HARNESSES,
CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING STRUCTURE
AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code DO2
Room Number Quantity
30008 8
SUB TOTAL 8
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE D03 Total QTY: 3
ITEM: Reception Desk with transaction counter and file drawer

MANUFACTURER: Fleetwood

MODEL: TDDS630; TDR5230; TDPL600

FINISHES: High Pressure Laminate: Catching Fireflies

DIMENSIONS: Desk: 60" x 30"D x 29"H; Transaction Counter: 60"W x 10"D x 10"H; File Drawer: 23" W x 30"D x 26"
DESCRIPTION: Reception Desk - includes (1) transaction desks, transaction counter, and box drawer, file drawer,

locking drawers

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code DO3
Room Number Quantity
2095C 1
3081C 2
SUB TOTAL 3

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates
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CODE D04 Total QTY: 4
ITEM: Reception Desk with short transaction counter

MANUFACTURER: Fleetwood

MODEL: TDDS630; TDPL200

FINISHES: High Pressure Laminate: Catching Fireflies

DIMENSIONS: Desk: 60" x 30"D x 29"H; Transaction Counter: 24"W x 10"D x 10"H;

DESCRIPTION: Reception Desk - includes (1) transaction desks, transaction counter; coordinate location of

transaction counter handedness with interior designer

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code DO4
Room Number Quantity
2095C 1
3000B
3081C
3082C

D R R R

SUB TOTAL

Specifications Report - ACES Bassett Road
Silver / Petrucelli + Associates
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CODE D05 Total QTY: 1
ITEM: Reception Desk Corner Display
MANUFACTURER: Fleetwood
MODEL: TDCDC30;
FINISHES: High Pressure Laminate: Catching Fireflies
DIMENSIONS: 30"W x 30'D x 29'H
DESCRIPTION: Corner filler with display; 1" high pressure laminate worksurface, sides and back; attach to D03
KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code DO5
Room Number Quantity
2095C 1
SUB TOTAL 1
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE EO1 Total QTY: 43
ITEM: Admin. Task Chair

MANUFACTURER: Allseating

MODEL: Inertia Task

FINISHES: Frame Finish: Black ; Mesh Selection: Grey ; Fabric Selection: Arc-Com Atlas -Color: Indigo AC-64758
DIMENSIONS: 28"W x 28"D x 40-44.25"H; 20"-28" SH

DESCRIPTION: Inertia Task Highback; Synchro Tilt; Hard Casters; Mesh Back; Seat Depth Adjustment; Height

Adjustable Arms, High density molded seat foam

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code EO1
Room Number Quantity
2001B
2004B
2031A
2032A
2033A
2034A
2035A
2036A
2040A
2041A
2042A
2043A
2057B
2061B
2075B
2076B
2104C

R R D R R R R R R R R R R PR W R

=
w

Specifications Report - ACES Bassett Road
Silver / Petrucelli + Associates



3032B
3034B
3037B
3046B
30478
3048B
30498
3081C
3082C
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CODE EO02 Total QTY: 90

ITEM: Teacher Task Chair

MANUFACTURER: Allseating

MODEL: Inertia Task

FINISHES: Frame Finish: Smoke Nylon ; Mesh Selection: Navy ; Fabric Selection: Arc-Com Atlas -Color: Seafoam
AC-64755

DIMENSIONS: Overall: 28.5"W x 28.5'D x 35.5™- 39.75"H Seat Height: 39.75'H; 16.75"-21"

DESCRIPTION: Inertia Task Midback Task Chair; Synchro Tilt; Hard Casters; Mesh Back; Seat Depth Adjustment;
Height
Adjustable Arms

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code EO02
Room Number Quantity
2015B
2016B
20178
2019A
2025A
2027A
2045A
2047A
2053A
2054B
2056B
2093C
2097C
2100C
2107C
2108C
3000B

B R RN R R NN NDNNDNDNDNDDNDNDNDN DN
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3003B
3005B
3007B
3009A
3013A
3015A
3017A
3019A
3021A
3023A
3025A
30298
3031B
3033B
3035B
30368
3042B
30448
30508
3052B
3064C
3066C
3068C
3078C
3079C
3084C
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CODE EO3 Total QTY: 50
ITEM: Guest Chairs

MANUFACTURER: Allseating

MODEL: Inertia Guest

FINISHES: Mesh Back: Gray ; Frame: Silver; Upholstered Seat: Arc-Com Atlas/ Color: Seafoam AC-64755
DIMENSIONS: 32.5'Hx22.7"Wx 21'D

DESCRIPTION: Guest chair with arms; Mesh back and upholstered seat - 4-leg base with dual-surface casters; nylon

arms; 3/4" durable round steel tube, 14 gauge; powder coated frame finish

KNEE CLEARANCE:

IMAGE: — -

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code EO3
Room Number Quantity
2031A
2032A
2033A
2034A
2035A
2036A
2040A
2041A
2042A
2043A
2057B
2075B
2076B
3032B
3034B
3046B
3047B
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CODE EO4 Total QTY: 34
ITEM: Conference Chair

MANUFACTURER: Allseating

MODEL: Inertia Conference

FINISHES: Frame Finish: Black ; Mesh Selection: Grey ; Fabric Selection: Arc-Com Atlas -Color: Indigo AC-64758
DIMENSIONS: 28"W x 28"D x 40-44.25"H; 20"-28" SH

DESCRIPTION: Inertia Task Highback; Synchro Tilt; Carpet Casters; Mesh Back; Conference Arm, High density

molded seat foam

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code EO4
Room Number Quantity
2070B 10
2072B 14
3043B 10
SUB TOTAL 34
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CODE EO5 Total QTY: 2
ITEM: Task Stool - Adjustable Height

MANUFACTURER: Allseating

MODEL: Inertia

FINISHES: Frame Finish: Black ; Mesh Selection: Grey ; Fabric Selection: Arc-Com Atlas -Color: Indigo AC-64758
DIMENSIONS: 20-28"H x 18.5"W x 18'D, Back - 21'"H x 19"W

DESCRIPTION: Inertia Mesh back stool, Woven mesh back over tubular steel frame, Four Dimensional Arms, high

density molded seat foam

KNEE CLEARANCE:
IMAGE:
—
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! . |
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code EO5
Room Number Quantity
2061B 1
2068B 1
SUB TOTAL 2
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE EO06 Total QTY: 64

ITEM: Flip and Nest Chair with casters

MANUFACTURER: KI

MODEL: Strive SNNAU

FINISHES: Poly Color: Twilight Shadow; Base/Frame Color: Silver; Upholstered Seat: Arc-Com Atlas/ Color:
Indigo AC-64758

DIMENSIONS: 23"W x 22.75"D x 33.75'H; SH 16.5"

DESCRIPTION: Nesting chair with dual surface casters; poly back and upholstered seat with fixed t-arms; two-piece

seat is injection-molded polypropylene reinforced with internal steel channels- back has integral
steel cantilever spring to provide supportive flexing back; frames are 1", 13-gauge high- strength
steel tubing with welded joints; frame: powder coat paint

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code EO6
Room Number Quantity
2067B 12
2068B 32
2081C 8
3063C
3081C 4
SUB TOTAL 64
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CODE EO7 Total QTY: 4

ITEM: Sled Base Stool

MANUFACTURER: Kl

MODEL: Strive High- Density Stool -SWSNAU/24

FINISHES: Poly Color: Twilight Shadow; Base/Frame Color: Silver; Upholstered Seat: Arc-Com Atlas/ Color:
Indigo AC-64758

DIMENSIONS: 19.5"W x 23.5"D x 38.5"H; Seat Height: 24"H

DESCRIPTION: Stacking armless counter stool with polypropylene back and upholstered seat, sled base; stacks (5)
high on

floor; Injection molded polypropylene with integral steel cantilever springs and slotted back
provides a supportive flexing back; 7/16" solid steel rold, all joints welded; frame: powder coat
paint; assembled seat pad is attached to the seat by mean of hidden fasteners

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code EO7
Room Number Quantity
2104C 4
SUB TOTAL 4
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CODE EO8 Total QTY: 55

ITEM: Poly Back Cushioned Seat Chair

MANUFACTURER: Kl

MODEL: Strive SSNAP

FINISHES: Poly Color: Twilight Shadow; Base/Frame Color: Silver; Upholstered Seat: Arc-Com Atlas/ Color:
Indigo AC-64758

DIMENSIONS: 20.75"W x 21.75"D x 32.25"H; Seat Height: 19.25"H

DESCRIPTION: Polypropylene stacking armless chair with cushioned seat pad and sled base; Injection molded

polypropylene with integral steel cantilever springs and slotted back provides a supportive flexing
back; 7/16" solid steel rold, all joints welded; frame: powder coat paint; assembled seat pad is
attached to the seat by mean of hidden fasteners

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution

Procedures provided in project manual.

QUANTITY: Code EO8
Room Number Quantity
2104C 4
3066C 18
3068C 18
3077C 15
SUB TOTAL 55
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CODE E09 Total QTY: 1

ITEM: Armless Task Chair

MANUFACTURER: Allseating

MODEL: Inertia

FINISHES: Frame Finish: Smoke Nylon ; Mesh Selection: Navy ; Fabric Selection: Arc-Com Atlas -Color: Seafoam
AC-64755

DIMENSIONS: 28"W x 28"D x 40-44.25"H; 20"-28" SH

DESCRIPTION: Intertia Task Midback Stool; Synchro Tilt; Hard Casters; Mesh Back; Seat Depth Adjustment; No Arms

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution

Procedures provided in project manual.

QUANTITY: Code E09
Room Number Quantity
2101C 1
SUB TOTAL 1
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CODE EAO1 Total QTY: 252
ITEM: Folding Chair

MANUFACTURER: National Public Seating

MODEL: 600 Series SKU 620

FINISHES: Poly: Charcoal slate; Steel frame: Silvertone frame

DIMENSIONS:

DESCRIPTION: Heavy-duty, blow-molded resin-plastic folding chair - 19 gauge steel with metal underbracing. 2

cross braces for strength, powder coated frame, contoured seat and back, 300 Ib weight capacity.
Include ganging clips and include non-marring poly glides

KNEE CLEARANCE:
IMAGE: ‘ l
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NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code EAO1
Room Number Quantity
2080C 252
SUB TOTAL 252
Specifications Report - ACES Bassett Road
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CODE EAO02 Total QTY: 4

ITEM: Chair Dolly

MANUFACTURER: National Public Seating

MODEL: 84 Series

FINISHES: Finish: Dark brown powder-coated steel

DIMENSIONS:

DESCRIPTION: Double-tiered hanging chair truck; 7 gauge main frame, channeled steel with tube design. 14
gauge cross braces, 16 gauge hanging rods, heavy duty thermoplastic casters; 84 folding chair
capacity

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code EA02
Room Number Quantity
2103C 4
SUB TOTAL 4
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CODE GO1 Total QTY: 6
ITEM: Hi-Lo Mat Platform

MANUFACTURER: Clinton Industries

MODEL: Model #253-47

FINISHES: Steel Frame: Gray powder coat; Standard Upholstery:

DIMENSIONS: 4-0"x7-0"x 22"-34"H

DESCRIPTION: Hi-Lo mat platform with upholstered top; ABS plastic, fully enclosed base; 100v electric power

height adjustment with foot control; heavy-duty all welded lift mechanism; 2" ultra-firm padding;
600 Ibs load capacity.

KNEE CLEARANCE:

IMAGE:

253-47 : 4 x 7’

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code GO1
Room Number Quantity
2047A
2053A
2054B
2056B
2102C
3051B

T ) Y S S = S =)

SUB TOTAL
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CODE G02.1 Total QTY: 15
ITEM: Therapy Platform Swing Complete Set

MANUFACTURER: School Specialty / Flaghouse

MODEL: 40146, 41479, 41546

FINISHES:

DIMENSIONS: Varies

DESCRIPTION: Platform Swing with carpet (40146); Ceiling Support System (41479); SI Accessories Set (41546)
KNEE CLEARANCE:

IMAGE: v 8

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code GO02.1
Room Number Quantity
20158
2019A
2027A
2102C
3001B
3005B
3009A
3015A
3019A
3023A
30298
3033B
3051B
3064C
3068C
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CODE G02.2 Total QTY: 14
ITEM: Therapy Mesh Sling Swing Complete Set

MANUFACTURER: School Specialty / Flaghouse

MODEL:

FINISHES:

DIMENSIONS: Varies

DESCRIPTION: Therapy Mesh Sling Swing); Ceiling Support System (41479); SI Accessories Set (41546)

KNEE CLEARANCE:

IMAGE: v 8

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code G02.2
Room Number Quantity
20178
2025A
2045A
2102C
3003B
3007B
3013A
3017A
3021A
3025A
3031B
3035B
3051B
3066C
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CODE G02.3 Total QTY: 9
ITEM: Therapy Adjustable Angle Swing with footrest Complete Set

MANUFACTURER: School Specialty / Theragym

MODEL: 40144, 41545, 41479, 41546

FINISHES:

DIMENSIONS: Varies

DESCRIPTION: Theragym - Physical Therapy Swing Complete Set: Adjustable angle swing chair (40144) and Foot

Rest (41545); Ceiling Support System (41479); SI Accessories Set (41546)

KNEE CLEARANCE:
IMAGE: i’
'y
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code G023
Room Number Quantity
2047A 2
2053A 2
2054B 2
2056B 2
2102C 1
SUB TOTAL 9
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CODE GO3 Total QTY: 1
ITEM: Stability Ball Wall Storage Rack

MANUFACTURER: Dynamic Performance Products

MODEL: 92579; 80037

FINISHES: Rack: Gray; Ball:

DIMENSIONS: 105'Lx 21'D

DESCRIPTION: Stability ball wall storage rack - holds up to (4) stability balls, hard PVC tubing with cable

attachments; VersaBall stability ball

TO ENSURE PROPER ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS,
WHERE 'ITEMS' ARE ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR
FLOOR, CONTRACTOR SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY
ITEMS, ATTACHED TO WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER
MANUFACTURER'S RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING
SUBMITTAL PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY
HARNESSES, CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING
STRUCTURE AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code GO3
Room Number Quantity
2102C 1
SUB TOTAL 1
Specifications Report - ACES Bassett Road
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CODE GO04 Total QTY: 2
ITEM: Bubble Tube with cushioned base

MANUFACTURER: Snoezelen

MODEL: 41688, 41691

FINISHES:

DIMENSIONS: 80"H x 6'D

DESCRIPTION: Maxi Bubble Tube 80" LED; Inlude Collar for bubble tube - Provide multi-sensory feedback,

Stimulate visual system, Constant color change effect, tactile feedback; Include collar; Cushioned
Base for Bubble Tubes - provide cut out for bubble tube, typ.

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code GO4
Room Number Quantity
3051B 2
SUB TOTAL 2
Specifications Report - ACES Bassett Road
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CODE GO5 Total QTY: 8
ITEM: Folding Panel Mat

MANUFACTURER: Mancino Mats Inc.

MODEL:

FINISHES:

DIMENSIONS: Overall 5' x 10

DESCRIPTION: Folding Panel Mat - (5) 2' x 5' panels per mat; 2" Cross-linked folding panel mats, 18 oz. vinyl coated

polyester surface, 2" Hook and loop fasteners on all sides (optional), 2 contrasting colors

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code GOS
Room Number Quantity
2102C 6
3051B 2
SUB TOTAL 8
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CODE GO06 Total QTY: 1
ITEM: Classic Mat Platform

MANUFACTURER: Clinton Industries

MODEL: 240-47

FINISHES: Upholstery:

DIMENSIONS: 4-0"x7-0"x 18"H

DESCRIPTION: Heavy-duty upholstered mat platform on solid hardwood legs and plywood frame; 6-leg design

with center support; triple-bolted corner legs; 2" ultra-firm foam padding; bumper guard;
heavyweight knit-backed vinyl upholstery; 700 Ibs capacity

KNEE CLEARANCE:
IMAGE:
g l - ]
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code GO6
Room Number Quantity
2066B 1
SUB TOTAL 1
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CODE GO07 Total QTY: 1

ITEM: Body Pillow

MANUFACTURER: Somatron Vibroacoustic Products

MODEL: 5957;41818; 37561

FINISHES: Marine Vinyl

DIMENSIONS: 24"H x 36"W x 60°L

DESCRIPTION: Vibro Music Beanbag; Include stereo system and speaker controller - Tactile, Polystyrene bean, (1)
Full-range dual coil patented Somatron Vibroacoustic speaker system (41818); Creates music
vibrations throughout pillow, (1) 12" Removeable speaker contained in zippered pouch at floor

level, Connect to amplifier, (2) 2 amp fuses used to protect speakers, 500 Ib weight capacity,
Includes instructions & cable; Speaker controller(37561)

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code GO7
Room Number Quantity
3051B 1
SUB TOTAL 1
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CODE GO08 Total QTY: 1
ITEM: Fiber Optic Light Spray Curved

MANUFACTURER: Snoezelen

MODEL: 41643; 2121096

FINISHES:

DIMENSIONS:

DESCRIPTION: Curved Fiber Optic Comb - For mood elevation & relaxation, Smooth color transition, Multi-sensory

benefits; Include Fiber Optic plastic strands

TO ENSURE PROPER ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS,
WHERE 'ITEMS' ARE ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR
FLOOR, CONTRACTOR SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY
ITEMS, ATTACHED TO WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER
MANUFACTURER'S RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING
SUBMITTAL PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY
HARNESSES, CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING
STRUCTURE AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code GOS8
Room Number Quantity
3051B 1
SUB TOTAL 1
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CODE GO09 Total QTY: 1

ITEM: Fiber Optic Light Spray Straight

MANUFACTURER: Snoezelen

MODEL: 37620; 8430; 2120968

FINISHES:

DIMENSIONS:

DESCRIPTION: Plastic Fiber Optic Curtain - For mood elevation & relaxation, Smooth color transition, Multi-sensory
benefits; Include Fiber Optic plastic strands - Colored light spray 78" 200
strands TO ENSURE PROPER ATTACHMENT OF FIXTURES,

FURNISHINGS, AND EQUIPMENT ITEMS, WHERE 'ITEMS' ARE ATTACHED TO THE WALL, CEILING,
OVERHEAD STRUCTURE, AND/OR FLOOR, CONTRACTOR SHALL PROVIDE INFORMATION
ADEQUATE FOR ARCHITECT TO VERIFY ITEMS, ATTACHED TO WALL, CEILING, AND/OR FLOOR
ARE ATTACHED SECURELY AND PER MANUFACTURER'S RECOMMENDATIONS. ARCHITECT'S
REVIEW MAY BE IMPLEMENTED DURING SUBMITTAL PROCESS. CONTRACTOR SHALL PROVIDE
STRUTS, HANGERS, FASTENERS, SAFETY HARNESSES, CHANNELS, BOLTS, SCREWS, RODS, ETC. TO
SECURELY ATTACH ITEMS TO EXISTING STRUCTURE AS REQUIRED TO MEET FIELD CONDITIONS
AND APPLICABLE CODES.

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution

Procedures provided in project manual.

QUANTITY: Code GO9
Room Number Quantity
3051B 1
SUB TOTAL 1
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CODE GI10 Total QTY: 1

ITEM: Battery Operated Mirror Ball

MANUFACTURER: Snoezelen

MODEL: 8405; 36065; 20878R

FINISHES:

DIMENSIONS: 12" Diam.

DESCRIPTION: 12 in. mirror ball with motor; Include spotlight - Projects room full of dots, Extra-slow-motion
rotation, Attaches to ceiling-mounted drive unit, Drive unit
included TO ENSURE PROPER ATTACHMENT OF

FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS, WHERE 'ITEMS" ARE ATTACHED TO THE WALL,
CEILING, OVERHEAD STRUCTURE, AND/OR FLOOR, CONTRACTOR SHALL PROVIDE
INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY ITEMS, ATTACHED TO WALL, CEILING,
AND/OR FLOOR ARE ATTACHED SECURELY AND PER MANUFACTURER'S RECOMMENDATIONS.
ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING SUBMITTAL PROCESS. CONTRACTOR
SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY HARNESSES, CHANNELS, BOLTS,
SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING STRUCTURE AS REQUIRED TO
MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code G10
Room Number Quantity
3051B 1
SUB TOTAL 1
Specifications Report - ACES Bassett Road
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CODE GI11 Total QTY: 2

ITEM: Textured Sensory Wall

MANUFACTURER: TFH

MODEL:

FINISHES: Colors: Blue, green, and white

DIMENSIONS: 48'"W x 47"'L x 3.25'D

DESCRIPTION: Tranquil Textured Wall with (12) different shapes and textures; wall brackets for easy mounting;
wipe-clean non-porous surfaces; coordinate mounting height with architect and
owner TO ENSURE PROPER

ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS, WHERE "ITEMS" ARE
ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR FLOOR, CONTRACTOR
SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY ITEMS, ATTACHED TO
WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER MANUFACTURER'S
RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING SUBMITTAL
PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY HARNESSES,
CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING STRUCTURE
AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code G11
Room Number Quantity
3051B 2
SUB TOTAL 2
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CODE GI12 Total QTY: 1
ITEM: Indoor Ping Pong Table

MANUFACTURER: South Coast Collection

MODEL: TT004-18

FINISHES:

DIMENSIONS: 9-0" W x 5-0" D

DESCRIPTION: Spyder Rollaway Factory Indoor Ping Pong Table - comes as (2) pieces of 3/4" durable wood

composite, Heavy-duty 1.5" aluminum frame, 3" resilient lockable casters; Clip-on net, (2) Paddles,
(3) ping pong balls included

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution

Procedures provided in project manual.

QUANTITY: Code G12
Room Number Quantity
3069C 1
SUB TOTAL 1
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CODE GI13 Total QTY: 1
ITEM: Foosball Table

MANUFACTURER: Brunswick

MODEL:

FINISHES: Matte Black

DIMENSIONS: 56"L x 30"W x 35"H

DESCRIPTION: Brunswick Kicker Foosball Table - (3) foozball man golie design , Adjustable leg levelers, Side

mounted cup holder, dual- side ball returns

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution

Procedures provided in project manual.

QUANTITY: Code G13
Room Number Quantity
3069C 1
SUB TOTAL 1
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CODE GAO1 Total QTY: 3
ITEM: Recumbent Bike

MANUFACTURER: NuStep

MODEL: RB8MAX

FINISHES:

DIMENSIONS: Footprint: 32:W x 70°L; Space Requirements: 73.8"W x 94.7"L

DESCRIPTION: Recumbent bike with inclusive design features a low step-through, 22" extra-wide, 360 degree

swivel seat (locks every 45 degrees), integrated sensor technology, low starting force with coast in
reverse; 15 levels of resistantce, contact heart rate handles, 600 Ib user weight capacity; AC adapter
with front and rear power jacks; Unit weight: 250 Ibs

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code GAO1l
Room Number Quantity
2099C 2
2102C 1
SUB TOTAL 3
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CODE GAO02 Total QTY: 4
ITEM: Treadmill

MANUFACTURER: Precor

MODEL: TRM 445

FINISHES:

DIMENSIONS: 79"'L x 34"W x 59.5"H

DESCRIPTION: Precision Series Treadmill - Ground Effects Impact Control Shock Absorption System, Shock

absorbers at front of desk, Integrated footplant technology, Oversized water bottle accessory
pocket, Lever style motion controls, Personalized suggested workout, Metric/Standard Unit, (23)
Preset workouts, (27) Metrics available during workout, Workout Tracking, iPhone/iPod/Android
compatibility; 0.5-12 mph Speed Range

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code GAO2
Room Number Quantity
2099C 3
2102C 1
SUB TOTAL 4
Specifications Report - ACES Bassett Road
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CODE GAO03 Total QTY: 1
ITEM: Ellipitical

MANUFACTURER: Precor

MODEL: EFX 835

FINISHES:

DIMENSIONS: 67"H x 80"L x 30"W; w/ PVS 82"H

DESCRIPTION: Elliptical Fitness Crosstrainer - Converging CrossRamp, Covered ramp, Rear drive housing, Covered

frame and pivot joints, Rear access cover removeable for access to drive belt, Active Status Light,
Moving handlebars, Adjustable CrossRamp technology, Ramp incline - 10-35 degrees, 830 Line
console, LED-based display, Natural running stride, Oversized foot pedals, 3-Phase hybrid
generator - (20) Resistance levels from 18 watts, Minimum Watts - 18-720; Stride length - 21-25",
Foor pedal - 16" x 8' 8"H, 530 Ibs. Maximum weight; Standard reading rack, 15.6" Powered personal
viewing screen, Self-Powered, Handheld heart rate sensors located on fixed handlebars

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code GAO3
Room Number Quantity
2102C 1
SUB TOTAL 1
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE HO1 Total QTY: 5
ITEM: Recovery Couch

MANUFACTURER: Clinton Industries

MODEL: 3600-27

FINISHES:

DIMENSIONS: 72'Lx 27"W x 18"H

DESCRIPTION: Recovery Couch - chrome leg, dual frame construction w. separate base and headrest sections,

nonadjustable
wedge headrest; chrome-plated, round, steel legs; Paper dispenser included, 2" firm
foam padding, heavyweight knitbacked upholstery; 250 Ibs. load capacity

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code HO1
Room Number Quantity
2007B 1
2010B 1
2011B 1
3038B 1
3041B 1
SUB TOTAL 5
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CODE HO02 Total QTY: 1
ITEM: Powered Exam Table

MANUFACTURER: Brewer

MODEL: 5700 FLEX

FINISHES: Upholstery:

DIMENSIONS: Width: 28"W x 57"-78"L x 18"x 37"H

DESCRIPTION: FLEX High- Low Powered Exam Table; 18" low height for safe patient transfer; 37" max seat height;

700Ib. Weight capacity; standard foot control; seamless and easy to clean; leg extensions; include
optional safety grab bars; front drawer storage

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code HO2
Room Number Quantity
3082.1C 1
SUB TOTAL 1

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE HO3 Total QTY: 1
ITEM: Dental Chair

MANUFACTURER: A-dec

MODEL: A-dec 300

FINISHES: Upholstery:

DIMENSIONS:

DESCRIPTION: Dental chair with ultra-thin, flexible backrest; double- articulating, gliding headrest, hybrid chairlift

system; cast-iron baseplate; include dental lights, monitor mounts, assistant's instrumentation, third-
hand HVE holder, cuspidor

KNEE CLEARANCE:
IMAGE:
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NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code HO3

Room Number Quantity

3082.2C 1

SUB TOTAL 1

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE H04 Total QTY: 1
ITEM: Exam Table

MANUFACTURER: Clinton Ind.

MODEL: 6190

FINISHES: Upholstery:

DIMENSIONS: 78"x30"x31'H

DESCRIPTION: Classic Series Bariatric Treatment Table with Shelf; plywood top and solid hardwood legs; 6-leg

design with triple-bolted corner legs; steel reinforced frames; laminate shelf with H-braces; pillow
included; 2" firm foam padding; 600 Ibs weight capacity; 300 watt power supply

KNEE CLEARANCE:
IMAGE:
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NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code HO4
Room Number Quantity
3082C 1
SUB TOTAL 1
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE HO5 Total QTY: 5
ITEM: Stool w/ Backrest

MANUFACTURER: OakWorks

MODEL:

FINISHES: Upholstery:

DIMENSIONS: Low Height: 18" - 24"; High Height: 20" - 28"

DESCRIPTION: Premium stool w/ backrest; 5-star base; 14" round swivel seat; 3" high density multi-layer padding;

bump protection edge; adjustable height padded backrest; pneumatic height adjustment; casters;
PVC free medical grade fabric

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code HOS5
Room Number Quantity
2010B 1
2011B 1
3041B 1
3082.1C 1
3082.2C 1
SUB TOTAL 5

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE HO6 Total QTY: 2
ITEM: Medical Scale

MANUFACTURER: Doran Scales

MODEL: DS5100

FINISHES:

DIMENSIONS: Platform Size: 15" x 13"; Rod: 2-7"- 6-10"H

DESCRIPTION: Doran Medical Scale - Adjustable height, Aluminum column w/ height measurement rod, BMI

displays clock in 24/ or 12 hour format, 500 x 0.1 Ibs. capacity, Platform size 15" x 13", Units Ibs/kg,
Controls - Zero, LB, KG, Height Input/BMI, FT/IN, CM, Clock, Power (4) C Batteries, 1" LCD,

KNEE CLEARANCE:
IMAGE: |
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code HO6
Room Number Quantity
2010B 1
3082C 1
SUB TOTAL 2

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE HO7 Total QTY: 6
ITEM: Changing Table (Med. Frag.)

MANUFACTURER: Armedica Mfg

MODEL: AM-240

FINISHES:

DIMENSIONS: 76"L x 40"W x 18-37"H

DESCRIPTION: BO-BATH Treatment Table; 1 3/4" Firm Density Foam; Adj. Backrest- raises 74 degrees; 500 Ib.

capacity; Power-assisted caster system

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code HO7
Room Number Quantity
2021A
2047A
2051A
2053A
2054B
2056B
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SUB TOTAL

Specifications Report - ACES Bassett Road
Silver / Petrucelli + Associates



CODE HO08 Total QTY: 4
ITEM: Patient Lift

MANUFACTURER: Hoyer

MODEL: 9437

FINISHES:

DIMENSIONS: 40.5"x 43.5'L

DESCRIPTION: Folding Portable Patient Lift, maximum lifting capacity 400 Ibs., lifting range 29" to 76", 6-

connection sling bar, include removable LINAK battery pack, adjustable u-shape base, emergency
stop button, include full body sling

KNEE CLEARANCE:

IMAGE: »
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NOTE:

QUANTITY: Code HO8
Room Number Quantity
2004B 1
3004B - ADD ALTERNATE 2
3041B 1
SUB TOTAL 4

Specifications Report - ACES Bassett Road
Silver / Petrucelli + Associates



CODE H09 Total QTY: 1
ITEM: Wheelchair scale

MANUFACTURER: DORAN

MODEL: Ds8030

FINISHES:

DIMENSIONS: 49"L x 38"W x 48"H

DESCRIPTION: Wheelchair Scale: Digital- LCD display, 800 Ib capacity, AC Adapter or Battery operated
KNEE CLEARANCE:

IMAGE: .

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code HO9
Room Number Quantity
2011B 1
SUB TOTAL 1
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE H10 Total QTY: 1

ITEM: Integrated Wall Diagnostic System

MANUFACTURER: Welch Allyn

MODEL: 777-SM2WXX

FINISHES:

DIMENSIONS: 30"x 11.75"

DESCRIPTION: Integrated wall panel with transformer, mounting board, specula dispenser, and usb power cable;
visual , auditory and vital signs
assesment; TO ENSURE PROPER

ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS, WHERE "ITEMS" ARE
ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR FLOOR, CONTRACTOR
SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY ITEMS, ATTACHED TO
WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER MANUFACTURER'S
RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING SUBMITTAL
PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY HARNESSES,
CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING STRUCTURE
AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE:
IMAGE:
. .3 5 x
b z H‘I’I‘IW : m
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code H10
Room Number Quantity
3082.1C 1
SUB TOTAL 1
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE KO1 Total QTY: 1
ITEM: Tandem Waiting Chairs and Attached Tables (straight)

MANUFACTURER: KI

MODEL: Solstice Metal SOM3S/NC; SMET

FINISHES: Powder Coat: ; Seat Uphoilstery: ; Back Upholstery: ; Armcap Finish: ; Glide Finish:
DIMENSIONS: W69 D23.75 H33.25; W20.75 D20 H16

DESCRIPTION: Tandem waiting seats w/closed arms and attached tables; steel cross frame with 3/4" 6-layer

plywood construction seat deck, back is 5/8" thick 8-ply formed plywood, welded steel construction
legs, armcaps are 8/4 kiln dried beech hardwood with PU finish, all exposed steel legs and
components are powder-coated in a single matching color; seat foam is 3-1/2" thick, back foam is
1" thick, both with 1/4" thick soft foam wrap, nylon glides; Include end connecting tables LEFT and
RIGHT

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code KO1
Room Number Quantity
3082C 1
SUB TOTAL 1

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE K02 Total QTY: 1
ITEM: Tandem Waiting Chairs and Attached Tables (L Shaped)

MANUFACTURER: KI

MODEL: Solstice Metal

FINISHES: Powder Coat: ; Seat Uphoilstery: ; Back Upholstery: ; Armcap Finish: ; Glide Finish:
DIMENSIONS:

DESCRIPTION: Tandem waiting seats w/closed arms and attached tables; steel cross frame with 3/4" 6-layer

plywood construction seat deck, back is 5/8" thick 8-ply formed plywood, welded steel construction
legs, armcaps are 8/4 kiln dried beech hardwood with PU finish, all exposed steel legs and
components are powder-coated in a single matching color; seat foam is 3-1/2" thick, back foam is
1" thick, both with 1/4" thick soft foam wrap, nylon glides; Include end connecting tables LEFT and
CORNER; total of 4 seats see plan for layout

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code K02
Room Number Quantity
3081C 1
SUB TOTAL 1

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE K03 Total QTY: 1
ITEM: Tandem Seating

MANUFACTURER: KI

MODEL: Strive STAEAP/S4/ITO

FINISHES: Frame Finish: ; Seat and Back Poly Shell Color:

DIMENSIONS: 18"SW x 18"SD x 17"SH; 94"OW, 33"0OH; 25-3/4"AH

DESCRIPTION: Beam-mounted 4-seat tandem seating with flex-back, poly shell, end arms; back and seat are

injection-molded polypropylene, tandem base is 14-ga 1" x 2" seamless steel column, upright and
base are painted monochromatic with beam and yoke

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code KO3
Room Number Quantity
3074C 1
SUB TOTAL 1

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE LO1 Total QTY: 4
ITEM: 2-Person Lounge Seat

MANUFACTURER: Allseating

MODEL: Exchange Two-Seater

FINISHES: Laminate Arm Surface: ; Back Fabric: ; Seat Fabric: ; Leg Finish:

DIMENSIONS: 6-0"x 24" x 30"H

DESCRIPTION: Two-seater soft seating with 12" laminated arm platform; standard leg; no screen or power options
KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code LO1
Room Number Quantity
2062B 4
SUB TOTAL 4
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE L02 Total QTY: 4
ITEM: Dresser

MANUFACTURER: Moduform

MODEL: GL4B-18

FINISHES: Natural Oak (standard)

DIMENSIONS: 18"d x 30.75"w x 38.5"h

DESCRIPTION: Cabinet: solid red oak posts with oak veneer inset panel; Drawer Fronts: solid planked red oak with

crescent finger pull on top edge; Drawer boxes: hardwood plywood; Top: wood grain HPL with
thermoplastic matching edge; ModuV resin finish, secure to wall for

stability TO ENSURE PROPER
ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS, WHERE 'ITEMS' ARE
ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR FLOOR, CONTRACTOR
SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY ITEMS, ATTACHED TO
WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER MANUFACTURER'S
RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING SUBMITTAL
PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY HARNESSES,
CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING STRUCTURE
AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code LO2
Room Number Quantity
3062C 1
3070C 1
3075C 1
3076C 1
SUB TOTAL 4

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE LO3 Total QTY: 2
ITEM: Coffee Table

MANUFACTURER: Moduform

MODEL: 1160-04

FINISHES: Natural Oak (standard)

DIMENSIONS: 24"d x 48"w x 15"h

DESCRIPTION: Legs: solid red oak with taper; Aprons: solid red oak; Top: HPL with 3mm high-impact extruded PVC

edge; ModuV resin finish

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code LO3
Room Number Quantity
3077C 2
SUB TOTAL 2

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE LO4 Total QTY: 6
ITEM: 3-Seat Sofa

MANUFACTURER: Moduform

MODEL: Bristol Flex SF5103V

FINISHES: Uphoilstery: ; Silver Metal Feet

DIMENSIONS: 79.5"W x 30.5"D x 32.5"H; 17.5"SH; 25.5"AH

DESCRIPTION: Fully upholstered 3-seat sofa; premium laminated hardwood components; high-grade commercial

quality adhesive and galvanized mechanical framing fasteners; high-grade commercial PU with
fiber wrap for shape and comfort; seats and backs feature "S" shaped continuous coils reinforced
with paper covered tie rods; springs fixed to hardwood rails; seams stitched with low profile nylon
thread with superior strength and abrasion resistance; Covers and frame componenets are both
removable for cleaning or replacement without tools; Include Moisture Barrier protection

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code LO4
Room Number Quantity
3062C 1
3070C 1
3075C 1
3076C 1
3077C 2
SUB TOTAL 6

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE LO5 Total QTY: 23
ITEM: Lounge Chair

MANUFACTURER: Moduform

MODEL: Bristol Flex SF5101V

FINISHES: Uphoilstery: ; Silver Metal Feet

DIMENSIONS: 33"W x 30.5"D x 32.5"H; 17.5"SH; 25.5'AH

DESCRIPTION: Fully upholstered lounge chair with arms; premium laminated hardwood components; high-grade

commercial quality adhesive and galvanized mechanical framing fasteners; high-grade commercial
PU with fiber wrap for shape and comfort; seats and backs feature "S" shaped continuous coils
reinforced with paper covered tie rods; springs fixed to hardwood rails; seams stitched with low
profile nylon thread with superior strength and abrasion resistance; Covers and frame
componenets are both removable for cleaning or replacement without tools; Include Moisture
Barrier protection

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code LOS
Room Number Quantity
2057B
2081C
3034B
3062C
3069C
3070C
3075C
3076C
3077C
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Specifications Report - ACES Bassett Road
Silver / Petrucelli + Associates



CODE LO6 Total QTY: 15
ITEM: Drum Table

MANUFACTURER: Moduform

MODEL: Dalton Collection BG8506HT

FINISHES: HPL Top: ; Upholstery:

DIMENSIONS: 28'D

DESCRIPTION: 28'D drum table with HPL top with extruded impact resistant edge and upholstered base;

laminated premium and commercial grade upholstery components; industrial quality adhesive and
galvanized mechanical framing fasteners; high-grade resilient PU with fiber wrap for shape and
comfort; seams stitched with low profile nylon thread with superior strength and abrasion
resistance; high-impact PVC standard feet

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code LO6
Room Number Quantity
2081C 2
3062C 2
3070C 2
3075C 2
3076C 2
3077C 5

SUB TOTAL 15

Specifications Report - ACES Bassett Road
Silver / Petrucelli + Associates



CODE Lo7 Total QTY: 4
ITEM: Writing Desk

MANUFACTURER: Moduform

MODEL: GL3YNP

FINISHES: Natural Oak (standard)

DIMENSIONS: 24"d x 36.75"w x 30.5"h

DESCRIPTION: Writing Desk; Cabinet body: solid red oak posts with oak veneer inset panel; Top: wood grain HPL

with thermoplastic matching edge; ModuV resin finish

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code LO7
Room Number Quantity
3062C 1
3070C
3075C
3076C

D R R R

SUB TOTAL

Specifications Report - ACES Bassett Road
Silver / Petrucelli + Associates
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CODE L08 Total QTY: 4
ITEM: Chair

MANUFACTURER: Moduform

MODEL: LS701

FINISHES: Natural Oak (standard)

DIMENSIONS: 20.25"d x 20"w x 31.25"h; 17.5'sh

DESCRIPTION: Frame: solid red oak stiles and rails; traditional mortise and tenon joinery; upholstered back and

seat pads; ModuV resin finish

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code LOS
Room Number Quantity
3062C 1
3070C 1
3075C 1
3076C 1
SUB TOTAL 4

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE LO9 Total QTY: 4
ITEM: Platform Bed and Mattress

MANUFACTURER: Moduform

MODEL: EV9-2D

FINISHES: Natural Oak (standard)

DIMENSIONS: 37.5"d x 81.5"w x 16.25"h; Mattress: 38"W x 8.5"H x 74"D

DESCRIPTION: Platform bed - Solid red oak sides, tops, drawer fronts; Solid red oak headboard, footboard; Baltic

birch drawer components w/ full length dovetails, Adjustable floor leveling glides, Epoxy coated
side/bottom mounted drawer slides w/ e-leveling adjustment; ModuV resin finish; Include Val-U-
Pedic Mattress - 38"W x 8.5"H x 74D, Innerspring Construction, Knit Fabric Material, Tight Top
Mattress Tailoring

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code LO9
Room Number Quantity
3062C 1
3070C 1
3075C 1
3076C 1
SUB TOTAL 4

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE L10 Total QTY: 4
ITEM: Nightstand

MANUFACTURER: Moduform

MODEL: GL5A-2D

FINISHES: Natural Oak (standard)

DIMENSIONS: 18"d x 16.5"w x 22.5"h

DESCRIPTION: Cabinet: solid red oak posts with oak veneer inset panel; Drawer Fronts: solid planked red oak with

crescent finger pull on top edge; Drawer boxes: hardwood plywood; Top: wood grain HPL with
thermoplastic matching edge; ModuV resin finish

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code L10
Room Number Quantity
3062C 1
3070C 1
3075C 1
3076C 1
SUB TOTAL 4

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE MO1 Total QTY: 11
ITEM: Small Musician Chair

MANUFACTURER: Wenger

MODEL: SKU#: STUDENT CHAIR

FINISHES: Frame Finish: Black powder coat

DIMENSIONS: 15-1/2"SH

DESCRIPTION: 15-1/2" SH Small Student Chair provides proper support, suitable for practice and rehearsal rooms

and performance areas; made of wear-resistant polypropylene seat and back, chair glides, 16-ga,
square-tube framing and 14-ga rear crossmember; powder-coat paint finish

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code MO1
Room Number Quantity
2101C 11
SUB TOTAL 11

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE Mo02 Total QTY: 11
ITEM: Large Musician Chair

MANUFACTURER: Wenger

MODEL: SKU#: STUDENT CHAIR

FINISHES: Frame Finish: Black powder coat

DIMENSIONS: 18-1/2"SH

DESCRIPTION: 18-1/2" SH Large Student Chair provides proper support, suitable for practice and rehearsal rooms

and performance areas; made of wear-resistant polypropylene seat and back, chair glides, 16-ga,
square-tube framing and 14-ga rear crossmember; powder-coat paint finish

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code MO02
Room Number Quantity
2101C 11
SUB TOTAL 11

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE Mo03 Total QTY: 1
ITEM: Chair Move & Store Cart
MANUFACTURER: Wenger Corp
MODEL: SKU#: 127A261
FINISHES:
DIMENSIONS:
DESCRIPTION: Mobile storage cart for Student Chairs; Student chair 18 max capacity
KNEE CLEARANCE:
IMAGE: jr———
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NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code MO3
Room Number Quantity
2103C 1
SUB TOTAL 1
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE MO05 Total QTY: 1
ITEM: Seated Risers

MANUFACTURER: Wenger

MODEL: SKU#TROUPER® SEATED RISER

FINISHES: Standard surface Black

DIMENSIONS:

DESCRIPTION: 3-tier seated riser - 4 sections; Adjustable height legs to be set at 3 different heights - 8", 16", 24";

Provide an ADA accessbile ramp to be 8' long and a 60" turn landing; Provide front and side
closure panels and guardrail

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code MO5
Room Number Quantity
2101C 1
SUB TOTAL 1

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE MO06 Total QTY: 1
ITEM: Mobile Music Notation Board

MANUFACTURER: Wenger

MODEL: SKU#:PLATINUM REVERSIBLE MARKERBOARD

FINISHES: Porcelain / Porcelain with music graphics

DIMENSIONS: 72"W x 48"H

DESCRIPTION: Mobile music notation board with magnetic notation set; porcelain steel surface surface rotates

360 degrees; 3" locking casters; include perforated steel accent panel and full-length tray

KNEE CLEARANCE:
IMAGE:
4
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code MO6
Room Number Quantity
2101C 1
SUB TOTAL 1

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE Mo07 Total QTY: 2
ITEM: Riser Mobile Carts

MANUFACTURER: Wenger

MODEL: Trouper Move & Store Cart

FINISHES:

DIMENSIONS: Varies according to cart size

DESCRIPTION: Provide appropriate Trouper Storage Cart for Seated Risers specified as M05

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code MO7
Room Number Quantity
2103C 2
SUB TOTAL 2
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE MAO1 Total QTY: 2
ITEM: Guitar Cabinet with doors

MANUFACTURER: Fleetwood

MODEL: 56061244 modified with door

FINISHES: High Pressure Laminate: Cavalcade South; Edgebanding: Cavalcade Solid

DIMENSIONS: 27"W x 84"H x 30"'D

DESCRIPTION: Guitar storage with doors (lockable); 1 adjustable shelf; Intermediate support panels; 3/4" thick

high pressure laminate top, side, back and partition panels, ABS plastic wrapped internal shelves,
adjustable, levelers, secure to wall for

stability. TO ENSURE PROPER
ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS, WHERE 'ITEMS' ARE
ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR FLOOR, CONTRACTOR
SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY ITEMS, ATTACHED TO
WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER MANUFACTURER'S
RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING SUBMITTAL
PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY HARNESSES,
CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING STRUCTURE
AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE:
IMAGE:
)
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code MAO1
Room Number Quantity
2101C 2
SUB TOTAL 2
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE MAO2 Total QTY: 2

ITEM: Drum Storage with doors

MANUFACTURER: Fleetwood

MODEL: 560316243 modified with door

FINISHES: High Pressure Laminate: Cavalcade South; Edgebanding: Cavalcade Solid

DIMENSIONS: 27"W x 84"H x 30"'D

DESCRIPTION: Drum storage with doors (lockable); 2 adjustable shelves; 3/4" thick high pressure laminate top,
side, back and partition panels, ABS plastic wrapped internal shelves, adjustable, levelers, secure to
wall for stability. TO ENSURE PROPER

ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS, WHERE "ITEMS" ARE
ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR FLOOR, CONTRACTOR
SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY ITEMS, ATTACHED TO
WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER MANUFACTURER'S
RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING SUBMITTAL
PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY HARNESSES,
CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING STRUCTURE
AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE:
IMAGE:
)
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code MAO2
Room Number Quantity
2101C 2
SUB TOTAL 2
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE MAO3 Total QTY: 4
ITEM: Tall storage cabinets

MANUFACTURER: Fleetwood

MODEL: GSS1482084LD

FINISHES: High Pressure Laminate: Cavalcade South; Edgebanding: Cavalcade Solid

DIMENSIONS: 48"W x 84"H x 20'D

DESCRIPTION: Tall storage cabinet with doors (lockable); 1" thick high pressure laminate top, side, back and

partition panels; 3mm edgeband; 4 adjustable shelves; connect adjacent cases with through bolt
connector; secure to wall; 4" adjustable leveler, secure to wall for

stability. TO ENSURE PROPER
ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS, WHERE 'ITEMS' ARE
ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR FLOOR, CONTRACTOR
SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY ITEMS, ATTACHED TO
WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER MANUFACTURER'S
RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING SUBMITTAL
PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY HARNESSES,
CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING STRUCTURE
AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code MAO3
Room Number Quantity
2101C 4
SUB TOTAL 4
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE MAO04 Total QTY: 1
ITEM: Tall storage cabinets

MANUFACTURER: Fleetwood

MODEL: GSS1362084LD

FINISHES: High Pressure Laminate: Cavalcade South; Edgebanding: Cavalcade Solid

DIMENSIONS: 36"W x 84"H x 20'D

DESCRIPTION: Tall storage cabinet with doors (lockable); 1" thick high pressure laminate top, side, back and

partition panels; 3mm edgeband; 4 adjustable shelves; connect adjacent cases with through bolt
connector; secure to wall; 4" adjustable leveler, secure to wall for

stability. TO ENSURE PROPER
ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS, WHERE 'ITEMS' ARE
ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR FLOOR, CONTRACTOR
SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY ITEMS, ATTACHED TO
WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER MANUFACTURER'S
RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING SUBMITTAL
PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY HARNESSES,
CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING STRUCTURE
AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code MAO4
Room Number Quantity
2101C 1
SUB TOTAL 1
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE NO1 Total QTY: 1
ITEM: Ceramic Center

MANUFACTURER: Diversified Woodcrafts

MODEL: CWC-72P; C-38

FINISHES: Standard Finishes: Maple case with Almond top/surface

DIMENSIONS: 72"W x 30"D x 34-1/2"H

DESCRIPTION: Perspective Ceramic Work Center with Perspecitve Mobile Clay Cart; includes (2) base cabinets, (1)

locking with adj. shelf, (1) with three dovetailed locking drawers; made of plywood and solid
hardwoods with a UV finish; 1-1/4" thick plastic lamiante top.

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:
" ]
I
[ 4
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code NO1
Room Number Quantity
2097C 1
SUB TOTAL 1
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE NO2 Total QTY: 1
ITEM: Wedging Table

MANUFACTURER: Diversified Woodcrafts

MODEL: WT7142M30N MODIFIED

FINISHES: Standard

DIMENSIONS: 60"W x 30"D x 30"H

DESCRIPTION: Perspective Clay Wedging Table with scalloped solid maple apron and legs, 1-1/4" ChemGuard top

covered in canvas, held with Velcro for easy removal and cleaning; clay cutter wire mounted to the
top and angled across the depth of the top, secured with a twist-lock fastener.

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE: \
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NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code NO2
Room Number Quantity
2097C 1
SUB TOTAL 1
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates
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CODE NO3 Total QTY: 1
ITEM: Pottery Ware Cart

MANUFACTURER: AMACO / brent

MODEL: brent Ware Cart EX

FINISHES: Standard

DIMENSIONS: 35"W x 24'D x 72-3/4"H

DESCRIPTION: brent Ware Cart EX is a heavy-duty steel-frame cart constructed with one-inch heavy-wall pipe, 4"

diameter rubber swivel locking casters; include set of (12) 1/2" exterior grade plywoodshelves

KNEE CLEARANCE:
IMAGE: j
s===
- k
\ - \_
'u\%
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code NO3
Room Number Quantity
2097C 1
SUB TOTAL 1
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE NO4 Total QTY: 1

ITEM: Art Drying Rack

MANUFACTURER: Edsal Manufacturing

MODEL:

FINISHES:

DIMENSIONS: 24"x24"x72'H

DESCRIPTION: Art Drying Shelving Rack; welded steel frame with coated-wire deck and shelves, adjustable on 3"
centers

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code NO4
Room Number Quantity
2097C 1
SUB TOTAL 1
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE NO5 Total QTY: 1
ITEM: Damp Cabinet

MANUFACTURER: Diversified Woodcrafts

MODEL: 9100BL

FINISHES: Standard

DIMENSIONS: 36"W x 18'D x 84'H

DESCRIPTION: Perspective Damp Cabinet, air-sealed by foam rubber gasket doors, lockable; doors and exterior

walls are double-walled with internal layer of anodized sheet aluminum, (4) heavy-duty bolt-on
shelves have aluminum surface and are supplied with water retaining bats, secure to wall for
stability. TO ENSURE PROPER
ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS, WHERE 'ITEMS' ARE
ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR FLOOR, CONTRACTOR
SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY ITEMS, ATTACHED TO
WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER MANUFACTURER'S
RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING SUBMITTAL
PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY HARNESSES,
CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING STRUCTURE
AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE:

IMAGE:

NOTE:

QUANTITY: Code NOS
Room Number Quantity
2097.2C - ADD ALTERNATE 1
SUB TOTAL 1

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE NO6 Total QTY:

ITEM: Tabletop Slab Roller

MANUFACTURER: Amaco/ Brent

MODEL: SR-14

FINISHES:

DIMENSIONS: 27"W x 52'L

DESCRIPTION: Slab Roller, Table Model to be mounted on tabletop, steel pipe construction, circular handle that

moves the roller through a double cable system and cast iron mounted ball bearings for complete
rigidity, Include two 1/4" shims with canvas and one 1/8" plain shim

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY:
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE TO1 Total QTY: 1
ITEM: Shampoo Wall Storage

MANUFACTURER: Collins Manufacturing Co.

MODEL: 645-42

FINISHES: Body Color: ; Top Color: ; Toe Kick/Accent Color: ; Cabinet Pull: 3" Chrome Wire Pull
DIMENSIONS: 42"W x 12'Dx72'H

DESCRIPTION: Classic 42" Shampoo Bulkhead is equipped with a bulkhead surface for mounting of shampoo

bowl, featuring an upper cabinet with sliding doors for clean towel storage, lower cabinet with a
tilt-out soiled towel bin, laminated bottle well, full backsplash; sink not included, secure to wall for
stability. TO ENSURE PROPER
ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS, WHERE 'ITEMS' ARE
ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR FLOOR, CONTRACTOR
SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY ITEMS, ATTACHED TO
WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER MANUFACTURER'S
RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING SUBMITTAL
PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY HARNESSES,
CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING STRUCTURE
AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code TO1
Room Number Quantity
3081C 1
SUB TOTAL 1
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE T02 Total QTY: 1
ITEM: Shampoo Chair with Bowl

MANUFACTURER: Collins Manufacturing Co.

MODEL: KV-972274

FINISHES:

DIMENSIONS: Shampoo bowl: 22" x 21" / Depth: 8"

DESCRIPTION: Brentlee Sleek Backwash Unit / Black Shampoo Bowl with chrome legs and foot rest lever, single

lever faucet w/vacuum breaker, supports up to 450 Ibs, tilting shampoo bowl; confirm compatible
with TO1 Shampoo Bulkhead.

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution

Procedures provided in project manual.

QUANTITY: Code T02
Room Number Quantity
3081C 1
SUB TOTAL 1

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE TO3 Total QTY: 1

ITEM: Double Sided Styling Station

MANUFACTURER: Collins Manufacturing Co.

MODEL: Aston SF 1632-3

FINISHES: Black with Speckled White granite

DIMENSIONS: 33"W x42"L x81.5"H

DESCRIPTION: For hairdresser; include power/ data; (2) drawers, (1) large storage cabinet, (3) tool holes each side
of unit, granite countertop, secure to structure for
stability. TO ENSURE PROPER

ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS, WHERE "ITEMS" ARE
ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR FLOOR, CONTRACTOR
SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY ITEMS, ATTACHED TO
WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER MANUFACTURER'S
RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING SUBMITTAL
PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY HARNESSES,
CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING STRUCTURE
AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code TO3
Room Number Quantity
3081C 1
SUB TOTAL 1
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE TO4 Total QTY: 2

ITEM: Hair stylist chair

MANUFACTURER: Collins Manufacturing Co.

MODEL: KV-972251

FINISHES: Black

DIMENSIONS: 25"W x 19°L x 34-1/2"H; 19"SD; 19"SH; Height adjustable 19-1/2"- 26" (floor to seat)

DESCRIPTION: Colson styling chair upholstered black vinyl and polished chrome accents, hydraulic pump
adjustable height

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code T04
Room Number Quantity
3081C 2
SUB TOTAL 2
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE TO5 Total QTY: 2
ITEM: Ducted Manicure Table w/ drawers

MANUFACTURER: Collins Manufacturing Co.

MODEL: 2265-60 MODIFIED

FINISHES: Gray

DIMENSIONS: 60"W x 30"D x 34'H

DESCRIPTION: Ducted manicure table; built-in plenum to hook to wall mounted ventilation system; three drawer

cabinet below; stainless steel vent cover; slim line LED light; padded rest

KNEE CLEARANCE: 30'W x 19'D x 27'H

IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code TO5
Room Number Quantity
3081C 2
SUB TOTAL 2

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates
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CODE TO6 Total QTY: 1

ITEM: Change Machine

MANUFACTURER: American Changer

MODEL: ACI101, AC1070

FINISHES: Base: Black powder coat

DIMENSIONS: Change Machine: 10.75"W x 26"H x 13"D; Vending Base: 32"H x 10.75"W x 12.75'D

DESCRIPTION: Bill changer, front load, accepts $1, $5, $10, $20, stacker capacity: 500 notes, hopper capacity:
1600 coins, programmed to accept play money; provide pedestal base, secure to
floor. TO ENSURE PROPER ATTACHMENT

OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS, WHERE 'ITEMS" ARE ATTACHED TO THE
WALL, CEILING, OVERHEAD STRUCTURE, AND/OR FLOOR, CONTRACTOR SHALL PROVIDE
INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY ITEMS, ATTACHED TO WALL, CEILING,
AND/OR FLOOR ARE ATTACHED SECURELY AND PER MANUFACTURER'S RECOMMENDATIONS.
ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING SUBMITTAL PROCESS. CONTRACTOR
SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY HARNESSES, CHANNELS, BOLTS,
SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING STRUCTURE AS REQUIRED TO
MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE:

IMAGE:

NOTE:

QUANTITY: Code TO6
Room Number Quantity
3074C - ADD ALTERNATE 1
SUB TOTAL 1

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE TO7 Total QTY: 1

ITEM: Laundry Vending Machine

MANUFACTURER: Webstaurant Store

MODEL: 355494 / 400010860487

FINISHES:

DIMENSIONS: 21-1/4"W x 9-1/2"D x 37-3/4"H

DESCRIPTION: Wall Mounted Four Column Laundry Soap Vending Machine, lockable exterior and cash box for
security, four dispensing columns, each column holds 23 packages, capacity 92 boxes, secure to
wall. TO ENSURE PROPER

ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS, WHERE "ITEMS" ARE
ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR FLOOR, CONTRACTOR
SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY ITEMS, ATTACHED TO
WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER MANUFACTURER'S
RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING SUBMITTAL
PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY HARNESSES,
CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING STRUCTURE
AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code TO7
Room Number Quantity
3074C 1

SUB TOTAL 1

Specifications Report - ACES Bassett Road
Silver / Petrucelli + Associates



CODE T08 Total QTY: 1
ITEM: Recycle Bin - Plastic
MANUFACTURER: Lavex Janitorial / Webstaurant
MODEL:
FINISHES: Blue
DIMENSIONS: 16"x 16" x 30"
DESCRIPTION: 23 gallon blue square recycle bin with swing lid.
KNEE CLEARANCE:
IMAGE: ‘ @
L‘i z ;7 =
—
‘} ~
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code TO8
Room Number Quantity
3083C 1
SUB TOTAL 1
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE TO9 Total QTY: 1
ITEM: Recycle Bin - Glass
MANUFACTURER:
MODEL:
FINISHES: Gray
DIMENSIONS:
DESCRIPTION: 23 gallon gray square recycle bin with swing lid.
KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code T09
Room Number Quantity
3083C 1
SUB TOTAL 1
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE T10 Total QTY: 1
ITEM: Recycle Bin - Cans
MANUFACTURER:
MODEL:
FINISHES: Black
DIMENSIONS:
DESCRIPTION: 23 gallon black square recycle bin with swing lid.
KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code T10
Room Number Quantity
3083C 1
SUB TOTAL 1
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE TI1 Total QTY: 3
ITEM: Shopping Cart

MANUFACTURER: Regency Mobile Products / Webstaurant

MODEL: 460SHPCRT35

FINISHES:

DIMENSIONS: 20-1/2"W x 33"'Lx 37-13/16"H

DESCRIPTION: 3.5 Cu. Ft. supermarket shopping cart with (2) 4" front swivel casters and (2) 4" rear fixed casters,

red plastic handle, chrome construction, corner guards, include optional child seat folds out and
includes a restraint belt

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code Ti1
Room Number Quantity
3083C 3
SUB TOTAL 3
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE T12 Total QTY: 1
ITEM: Shoppings Basket with Handle and Stand

MANUFACTURER: Regency Mobile Products / Webstaurant

MODEL: 176MSB24LBKS

FINISHES: Blue

DIMENSIONS: 16-3/4"W x 11-13/16"D

DESCRIPTION: (12) baskets with resilient and lightweight plastic construction, flat plastic handles for comfort,

easily stackable, stand included for central staging location

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution

Procedures provided in project manual.

QUANTITY: Code T12
Room Number Quantity
3083C 1
SUB TOTAL 1

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE TI13 Total QTY: 2
ITEM: Cash Register

MANUFACTURER:

MODEL:

FINISHES:

DIMENSIONS: 15.25"x 13.125"

DESCRIPTION: Cash Register, Electronic POS System with removable cash tray and thermal printer; 48 keys 8

digital LED display

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code T13
Room Number Quantity
2095C 1
3083C 1
SUB TOTAL 2
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE V01.1 Total QTY: 9
ITEM: High Density Metal Shelving - Starter Unit

MANUFACTURER: Global Industrial

MODEL: WB236710

FINISHES: Gray

DIMENSIONS: 48"W x 18"'D x 85'H

DESCRIPTION: 5 Shelf, 18 Ga Closed Steel Shelving, Starter Unit, roll-formed, ribbed steel shelves have box beam

reinforced edges, quad clip safely secures shelves to uprights, adjusts on 1" increments, heavy-duty
14-ga steel uprights, closed side and back panels, baked enamel finish with anticorrosion
undercoat, secure to wall for stability.

TO ENSURE PROPER ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS,
WHERE 'ITEMS' ARE ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR
FLOOR, CONTRACTOR SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY
ITEMS, ATTACHED TO WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER
MANUFACTURER'S RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING
SUBMITTAL PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY
HARNESSES, CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING
STRUCTURE AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE:
IMAGE:
NOTE:

QUANTITY: Code VO1.1
Room Number Quantity
2097C 1
2108C 1
2109C 2
2110C 1
3004B - ADD ALTERNATE 3
3084C 1
SUB TOTAL 9

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE V01.2 Total QTY: 22
ITEM: High Density Metal Shelving - Add On Unit

MANUFACTURER: Global Industrial

MODEL:

FINISHES: Gray

DIMENSIONS: 48"W x 18"'D x 85'H

DESCRIPTION: 5 Shelf, 18 Ga Closed Steel Shelving, Add On Unit, roll-formed, ribbed steel shelves have box beam

reinforced edges, quad clip safely secures shelves to uprights, adjusts on 1" increments, heavy-duty
14-ga steel uprights, sclosed side and back panels, baked enamel finish with anticorrosion
undercoat, secure to wall for stability.

TO ENSURE PROPER ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS,
WHERE 'ITEMS' ARE ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR
FLOOR, CONTRACTOR SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY
ITEMS, ATTACHED TO WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER
MANUFACTURER'S RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING
SUBMITTAL PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY
HARNESSES, CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING
STRUCTURE AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE:
IMAGE:
NOTE:

QUANTITY: Code VO1.2
Room Number Quantity
2097C 1
2108C 2
2109C 5
2110C 4
3004B - ADD ALTERNATE 8
3084C 2
SUB TOTAL 22

Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE V02 Total QTY: 16
ITEM: Utility Cart

MANUFACTURER: Global Industrial / Rubbermaid

MODEL: WBB56131 / MPN #: FG9T6600BLA

FINISHES: Black

DIMENSIONS: 16"W x 34"L x 31-1/4"H

DESCRIPTION: Plastic Tray Shelf Utility Cart with (2) 2-3/4" deep shelves with 18-7/8" clearance between, made of

durable materials, resist stains, scratches, and rust. 300 Ib capacty, 4" non-marring rubber casters (2
swivel, 2 rigid).

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code V02
Room Number Quantity
2097C
2107C
2108C
3078C
3079C
3084C

[ S SN N S V)

SUB TOTAL 16

Specifications Report - ACES Bassett Road
Silver / Petrucelli + Associates



CODE V03 Total QTY: 13
ITEM: Gym Storage

MANUFACTURER: Gopher Sport

MODEL:

FINISHES:

DIMENSIONS: 48"W x 18D

DESCRIPTION: Industrial steel shelving with heavy-duty steel frame with adjustable shelf height in increments of 1-

1/2"H, particle board shelves hold up to 800 Ib per shelf, powder-coated steel frame, rivet lock
design; provide heavy-duty plastic bins, secure to wall for

stability. TO ENSURE PROPER
ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS, WHERE 'ITEMS' ARE
ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR FLOOR, CONTRACTOR
SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY ITEMS, ATTACHED TO
WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER MANUFACTURER'S
RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING SUBMITTAL
PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY HARNESSES,
CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING STRUCTURE
AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code V03
Room Number Quantity
2098C 13
SUB TOTAL 13
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CODE V04 Total QTY: 11
ITEM: Retail Gondola Shelving

MANUFACTURER: Allen Display

MODEL: CS-I-KIT-ZZ-WST3-1360-Peg, CS-I-KIT-ZZ-WAD3-1360-Peg

FINISHES: Silver White

DIMENSIONS: 36"W x 16"D x 60"H with 13" base shelf

DESCRIPTION: Single-sided On-wall shelving unit, provide starter and add-on units as required per FF&E plan;

include shelves

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code V04
Room Number Quantity
3083C 11
SUB TOTAL 11
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE V05 Total QTY: 6
ITEM: Retail Gondola Shelving

MANUFACTURER: Allen Display

MODEL: CS--KIT-ZZ-SST3-1660-Peg, CS--KIT-ZZ-SAD3-1660-Peg

FINISHES: Silver White

DIMENSIONS: 36"W x 36"D x 60"H with 16" base shelf

DESCRIPTION: Double-sided Gondola shelving, provide starter and add-on units as required per FF&E plan;

include shelves

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code V05
Room Number Quantity
3083C 6
SUB TOTAL 6
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE V06 Total QTY: 1
ITEM: Round Clothing Rack

MANUFACTURER: Allen Display

MODEL: E-K57WD

FINISHES:

DIMENSIONS: 42"'Diam x 48"-66"H

DESCRIPTION: Industrial strength, round garment rack has a 42" diameter hangrail. 1-1/4" round tubing, 1" square

tubing frame adjusts from 48"-66"H as needed, levelers included, rubber tipped shelf supports
included. Provide ball casters.

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code V06
Room Number Quantity
2095C 1
SUB TOTAL 1
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE V07 Total QTY: 34

ITEM: Single-faced Steel Cantilever Shelving

MANUFACTURER: Demco

MODEL: W 13830430

FINISHES: White

DIMENSIONS: 36"W x 15'Dx 78'H

DESCRIPTION: 5-shelf single-faced steel cantilever shelving, 4 adjustable shelves, 1 fixed, secure to wall for
stability. TO ENSURE PROPER

ATTACHMENT OF FIXTURES, FURNISHINGS, AND EQUIPMENT ITEMS, WHERE 'ITEMS" ARE
ATTACHED TO THE WALL, CEILING, OVERHEAD STRUCTURE, AND/OR FLOOR, CONTRACTOR
SHALL PROVIDE INFORMATION ADEQUATE FOR ARCHITECT TO VERIFY ITEMS, ATTACHED TO
WALL, CEILING, AND/OR FLOOR ARE ATTACHED SECURELY AND PER MANUFACTURER'S
RECOMMENDATIONS. ARCHITECT'S REVIEW MAY BE IMPLEMENTED DURING SUBMITTAL
PROCESS. CONTRACTOR SHALL PROVIDE STRUTS, HANGERS, FASTENERS, SAFETY HARNESSES,
CHANNELS, BOLTS, SCREWS, RODS, ETC. TO SECURELY ATTACH ITEMS TO EXISTING STRUCTURE
AS REQUIRED TO MEET FIELD CONDITIONS AND APPLICABLE CODES.

KNEE CLEARANCE:
IMAGE:
k} l
NOTE:

QUANTITY: Code V07
Room Number Quantity
2012B - ADD ALTERNATE 2
2071B 9
3063C 23
SUB TOTAL 34

Specifications Report - ACES Bassett Road
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CODE V08 Total QTY: 2

ITEM: Produce Display Table

MANUFACTURER: DGS Retail / Display Taste

MODEL: P2439

FINISHES: Stained wood:

DIMENSIONS: 48"W x 36"D x 27"-33"'H

DESCRIPTION: MANZANO Retail produce display floor stand merchandiser, tilting top - 4 positions - flat, 20, 30, or
40 degree tilt, adjustable height, heavy-duty rubberlocking casters and washable top, rubber cart
bumper

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code V08
Room Number Quantity
3083C 2
SUB TOTAL 2
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE V09 Total QTY: 29
ITEM: Utility/ Bussing Cart

MANUFACTURER: Webstaurant Store/ Choice

MODEL: 109CARTBLGBK

FINISHES:

DIMENSIONS: 42"W x 20"D x 38'H

DESCRIPTION: Utility/ Bussing Cart; four 4" swivel casters with two brakes; 450 Ib. capacity

KNEE CLEARANCE:

IMAGE:

NOTE:

QUANTITY: Code V09
Room Number Quantity
2015B - ADD ALTERNATE
2017B - ADD ALTERNATE
2019B - ADD ALTERNATE
2025A - ADD ALTERNATE
2027A - ADD ALTERNATE
2045A - ADD ALTERNATE
2047A - ADD ALTERNATE
2053A - ADD ALTERNATE
2054B - ADD ALTERNATE
2056B - ADD ALTERNATE
3001B - ADD ALTERNATE
3003B - ADD ALTERNATE
3005B - ADD ALTERNATE
3007B - ADD ALTERNATE
3009A - ADD ALTERNATE
3013A - ADD ALTERNATE
3015A - ADD ALTERNATE
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3017A - ADD ALTERNATE
3019A - ADD ALTERNATE
3021A - ADD ALTERNATE
3023A - ADD ALTERNATE
3025A - ADD ALTERNATE
3029B - ADD ALTERNATE
3031B - ADD ALTERNATE
3033B - ADD ALTERNATE
3035B - ADD ALTERNATE
3064C - ADD ALTERNATE
3066C - ADD ALTERNATE
3068C - ADD ALTERNATE

R R R R R R R R R R R R

SUB TOTAL

N
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CODE V10 Total QTY: 1
ITEM: Auto-scrubber

MANUFACTURER: Clarke

MODEL: Vantage 14 (9087345020)

FINISHES:

DIMENSIONS: 28'Lx 18.7"W x 18.5'H

DESCRIPTION: Clarke Vantage 14 Battery Operated Micro Scrubber; Enables scrubbing in both forward and

backward directions; quiet operation at only 64 dBa; 14.5inch disc; brush system: 240w motor,
60Ibs of downpressure; tank capacity: 2.5 gallon solution tank/ 3 gallon recovery tank; brush
speed: 140 RPM

KNEE CLEARANCE:

IMAGE: T

NOTE:
QUANTITY: Code V10
Room Number Quantity
2109C - ADD ALTERNATE 1
SUB TOTAL 1
Specifications Report - ACES Bassett Road
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|
CODE WOT1 Total QTY: 28
ITEM: Classroom United States Flag
MANUFACTURER:
MODEL:
FINISHES:

DIMENSIONS:

DESCRIPTION: Wall Mounted Classroom United States Flag United States Flag; Wall Mounted United States Flag;
Include and install wall mounted brackets and associated hardware

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code WO1
Room Number Quantity
2015B
20178B
2019A
2025A
2027A
2045A
2047A
2053A
2054B
3001B
3003B
3005B
3007B
3009A
3013A
3015A
3017A
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3019A
3021A
3023A
3025A
30298
3031B
3033B
3035B
3064C
3066C
3068C

e e S =

SUB TOTAL

N
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|
CODE w02 Total QTY: 2
ITEM: Freestanding United States Flag, Include Flag Pole and Base
MANUFACTURER:
MODEL:
FINISHES:

DIMENSIONS:
DESCRIPTION: Freestanding United States Flag, Include Flag Pole and Base

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code W02
Room Number Quantity
2078C 1
2080C 1
SUB TOTAL 2
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE w03 Total QTY: 2
ITEM: Freestanding Connecticut State Flag, Include Flag Pole and Base
MANUFACTURER:
MODEL:
FINISHES:
DIMENSIONS:
DESCRIPTION: Freestanding Connecticut State Flag, Include Flag Pole and Base
KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code WO03
Room Number Quantity
2078C 1
2080C 1
SUB TOTAL 2
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE W04 Total QTY: 6
ITEM: Classroom Area Rug

MANUFACTURER: Carpetsforkids

MODEL: 1758

FINISHES: Blue

DIMENSIONS: 8'x12

DESCRIPTION: KIDSOFT Tranquil Trees Carpet- Blue; Extra plush classroom area carpet made of thick, soil-resistant

synthetic fiber, resists fading, sturdy flexible backing; no fault edge warranty

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code W04
Room Number Quantity
2015B
20178B
2019A
2025A
2027A
2045A

T ) Y S S = S =)

SUB TOTAL
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CODE W05 Total QTY: 39
ITEM: Classroom Trash Can

MANUFACTURER: Rubbermaid

MODEL: FG280500BISQU

FINISHES: Bisque

DIMENSIONS: 13.01"x8.72"x 15.25"

DESCRIPTION: Open top 5.25 gallon plastic wastebasket with easy to clean smooth interior, smooth resin

construction won't rust

KNEE CLEARANCE:

IMAGE:

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code WO5
Room Number Quantity
2015B
20178B
2019A
2025A
2027A
2045A
2047A
2053A
2054B
2056B
3001B
3003B
3005B
3007B
3009A
3013A
3015A
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3017A
3019A
3021A
3023A
3025A
30298
3031B
3033B
3035B
3064C
3066C
3068C
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SUB TOTAL
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CODE w07 Total QTY: 1
ITEM: Music Therapy Area Rug

MANUFACTURER: CarpetforKids

MODEL:

FINISHES:

DIMENSIONS: 9'x12

DESCRIPTION: Extra plush classroom area carpet made of thick, soil-resistant synthetic fiber, resists fading, sturdy

flexible backing

KNEE CLEARANCE:
IMAGE:
NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.
QUANTITY: Code WO7
Room Number Quantity
2101C 1
SUB TOTAL 1
Specifications Report - ACES Bassett Road

Silver / Petrucelli + Associates



CODE Y01 Total QTY: 29
ITEM: Charging Cart for IPADS

MANUFACTURER: Ergotron

MODEL: YES24-CHR-1

FINISHES:

DIMENSIONS: 27.75" x 24.25" x 42"

DESCRIPTION: Adjusta charging cart quickly and safely charges up to 24 smart devices while also working as a

podium or desk, pegboard sides let students innovate with STEM projects, UL certified

KNEE CLEARANCE:

IMAGE:

>

7

NOTE: Basis of design specification provided. Substitutions permited per section 012500 Sustitution
Procedures provided in project manual.

QUANTITY: Code YO1
Room Number Quantity
2015B
20178B
2019A
2025A
2027A
2045A
2047A
2053A
2054B
2056B
3001B
3003B
3005B
3007B
3009A
3013A
3015A
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3017A
3019A
3021A
3023A
3025A
30298
3031B
3033B
3035B
3064C
3066C
3068C
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NETWORK, WI-FI EQUIPMENT AND UPS

SECTION 272100 - NETWORK, WI-FI EQUIPMENT AND UPS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.
1.2 SUMMARY
A. Section Includes
1. Patch Cables for Network Active Electronics
2. Patch Cables for Wireless Access Points
3. Uninterrupted Power Supplies (UPS)
4, Power Distribution Units (PDU)
5. Wireless Access Point Enclosures
B. Related Requirements:
1. IT — Technology Drawings
1.3 DESCRIPTION
A. Section includes the patch cables for the data infrastructure, UPS’s, rack mounted PDU’s, and
wireless access point enclosures.
B. These materials shall support the data infrastructure, wireless devices, video
surveillance system, and the voice communication system.
C. Wireless access point locations are throughout the facility as indicated on the IT Drawings.
Enclosures are only applicable to the Gymnasium.
D. All data horizontal and backbone cabling infrastructure (fiber and copper) has been installed
under a prior project phase and is NOT part of this bid.
E. All active network electronics and wireless access points are being procured via State Contract
and are NOT part of this bid.
F. All Category 6/6A copper patch cords and 50/125um multi-mode fiber patch cords within the IT
closets and at the WAP’s are required to be furnished and installed as part of this section.
G. The installation integrator awarded this section shall be responsible for the following:
1. Patch Cables: Procure, deliver to specified Data Rooms, install into patch panels
and/or access point jacks.
2. UPS’s: Procure, deliver to Data Rooms, install into racks, and startup test. Power up all
equipment per the Owner’s direction.
3. PDU’s: Procure, deliver to Data Rooms, install into racks, and startup test.
4. WAP Enclosures: Procure, deliver to site, and mount at specified WAP locations.
State Project No. 244-0043 SP ACES Bassett Road Alterations — North Haven
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NETWORK, WI-FI EQUIPMENT AND UPS

1.4 APPLICABLE STANDARDS

A. All the work within the scope of this bid shall be performed in accordance with the applicable
state, county, and city laws and ordinances. The Bidder shall be able to obtain all permits and
licenses as required in addition to being a licensed contractor. All materials, supplies, and
equipment being furnished shall be installed in accordance with the latest version of the
applicable standards of:

OSHA

Uniform Building Code

Americans with Disabilities Act (ADA)

Components of the system shall be of the type approved by Safety and Regulatory
Agencies including:

PN~

a. Underwriters' Laboratories (UL), Inc.

b. Federal Communications Commission (FCC).

C. Agency approvals and UL Listing declare the system's design, components, and
installation shall meet the highest standards.

d. System installation shall comply with UL 681 and UL 611.

5. The equipment shall comply with Part 68 of the FCC Telephone Requirements Rules.
6. All circuits and equipment shall be installed and protected according to the National
Electric Code and any applicable local requirements.
1.5 SUBMITTALS
A. Pricing for all devices shown within Article 2.2 — BILL OF MATERIAL BOM must be filled out on
the corresponding Itemized Category Summary Sheets and submitted with this bid proposal and
shall include all unit and total pricing.

B. Product Data: For each type of product indicated.

1. Include dimensions and data on features, performance, electrical characteristics, ratings,
and finishes.
2. Include manufacturer’s technical data, product specifications, installation instructions, and

other pertinent information as applicable for each product or material specified.
C. Samples of manufacturer’s standard and extended warranties.

D. Equipment List: Include every piece of equipment by model number, manufacturer, serial
number, location, and date of original installation.

E. Operation and Maintenance Data: For devices listed within this specification.

1. Lists of spare parts and replacement components recommended to be stored at the site
for ready access.

1.6 QUALITY ASSURANCE

A. All devices procured and delivered, as part of this specification shall be new from the
manufacturer. Refurbished devices will not be accepted for this project. The technology
consultant will verify all devices prior to delivery and installation of all devices described within
this specification.

State Project No. 244-0043 SP ACES Bassett Road Alterations — North Haven
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NETWORK, WI-FI EQUIPMENT AND UPS

1.7

1.8

A.

B.

C.

A

DELIVERY, STORAGE, AND HANDLING
Take care in handling products in accordance with manufacturer’s instructions.

Store indoors in original undamaged packaging, in a well-ventilated area protected from
weather, moisture, soiling, extreme temperatures, and humidity. Store products upright in
secure, protected area. Verify with manufacturer that site conditions are acceptable before
receiving material.

Environmental Conditions: Capable of withstanding the following environmental conditions
without mechanical or electrical damage or degradation of operating capability:

1. Interior, Controlled Environment: System components installed in temperature-controlled
interior environments shall be rated for continuous operation in ambient temperatures of
36 to 122 deg F dry bulb and twenty to ninety percent (20-90%) relative humidity.

WARRANTY

Standard Manufacturer Warranty: Manufacturer's standard form in which manufacturer agrees
to repair or replace components of any device and equipment related to operation, and
equipment that fail in materials or workmanship within specified warranty period. Extended
warrantees are not included in this specification. Operational software updates within the
warrantee period shall be included. No application software is included in this specification.

1. Warranty Period: Manufacturer’s standard, but minimum one (1) year.|PRR#171.08

PART 2 - PRODUCTS

21 STATIC UNINTERRUPTIBLE POWER SUPPLY

A. Double Conversion, Line Interactive:

1. Normal Conditions: Load is supplied with power flowing from the normal power input
terminals, with the rectifier-charger and inverter turned off and the battery disconnected.

2. Abnormal Supply Conditions: If normal supply deviates from specified and adjustable
voltage, voltage waveform, or frequency limits, the rectifier-charger and inverter turn on
and the battery supplies energy to provide constant, regulated inverter power output to
the load with minimum of 98 percent UPS system efficiency.

3. Power Failure: If normal power fails, there is a maximum 4 ps delay while the rectifier-
charger and inverter turn on and the battery supplies energy to re-establish constant,
regulated power output to the load.

B. UL Compliance: Listed and labeled, by qualified electrical testing laboratory recognized by
authorities having jurisdiction, in accordance with UL 1778.

C. The UPS must perform as specified in this article while supplying rated full-load current,
composed of any combination of linear and nonlinear load, up to one hundred percent (100%)
non-linear load with a maximum load crest factor of 3.0, under the following conditions or
combinations of the following conditions:

1. Inverter is switched to battery source.

2. Steady-state input frequency deviates up to plus or minus five percent (+/-5%) from
nominal frequency.

State Project No. 244-0043 SP ACES Bassett Road Alterations — North Haven
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NETWORK, WI-FI EQUIPMENT AND UPS

22

23

3. THD of input voltage is fifteen percent (15%) or more with a minimum crest factor of 3.0,
and the largest single harmonic component is a minimum of five percent (5%) of the
fundamental value.

4. Minimum Duration of Supply: If battery is sole energy source supplying rated full-load
UPS current at eighty percent (80%) power factor, duration of supply is 3 minutes.

Battery: Valve-regulated, recombinant, lead-calcium units, factory assembled in an isolated
compartment of UPS cabinet, complete with battery disconnect switch.

Accessories: Furnish with network management card with environmental monitoring, stepdown
transformer (if unit output is converted from 208V to 120V), compatible rack mounting rails, and
temperature/humidity sensor.

Manufacturers: Basis-of-Design: Liebert (Vertiv) PSI5. Refer to attached Item Data Sheet. Equal
products from the following manufacturers will be considered:

1. APC
2. Eaton

Provide minimum 1-year warranty or factory standard with manufacturer startup.

POWER DISTRIBUTION UNITS

Monitored, 120-volt, 30-amp, 2.8kW, Unit Level EC vertical unit with twenty-four (24) NEMA 5-
20R outlets and 10-foot power coord. Cord cap shall match output configuration of the UPS at

each installed location.

Input power monitoring with breaker level current monitoring. Daisy chain Ethernet connectivity
and local high visibility LED display.

Accessories: Furnish with compatible rack mounting hardware.

Manufacturers: Basis-of-Design: Liebert (Vertiv) VP8832. Refer to attached ltem Data Sheet.
Equal products from the following manufacturers will be considered:

1. APC
2. Eaton

Provide minimum 1-year warranty or factory standard.
PATCH CORDS

All Category 6/6E rated copper and fiber optic patch cords are to be procured, delivered, and
installed as indicated under this portion of the specification.

Copper patch cord lengths shall be 1 or 3 feet long as indicated in the BOM. The lengths shall
accommodate the distances from the switches to the patch panels.

1. Each Ethernet port on every switch shall receive a blue category 6 rated patch cord.
2. Each wireless access point shall receive a yellow category 6E rated patch cord.

Manufacturers: Basis-of-Design: Legrand. Equal products from the following manufacturers will
be considered:

1. Belden/Mohawk

State Project No. 244-0043 SP ACES Bassett Road Alterations — North Haven
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NETWORK, WI-FI EQUIPMENT AND UPS

2. Berk-Tek
3. CommScope

24

WIRELESS ACCESS POINT ENCLOSURES

A. Unit shall be constructed of UV-stabilized polycarbonate with a steel mounting plate. Enclosure
size must be coordinated with Gymnasium wireless access points being procured under another

contract.

B. Basis-of-Design: Safety Technology International (STI). Refer to attached ltem Data Sheet.
Equal products from other manufacturers will be considered.

25

UPS, PDU, PATCH CABLE AND WAP ENCLOSURE —BOM

A. The following quantities are offered as reference only. Actual quantities of all devices MUST be
verified with the Architectural and IT Drawings.

MDF 2059B
Number | Mfgr. Model Description Qty.
TE-01-10 | Legrand | 884815779562 Category 6 Network Patch Cable 216
RJ-45 male to male, 6 Foot, Blue
TE-04-01 | Liebert GXT5-3000LVRT2UXLN | 3KVA UPS w/Network Card 2
TE-04-02 | Liebert PS15-5000RT208 5KVA UPS 1
TE-04-03 | Liebert TDU-4000RTL630 5KVA UPS w/120V Stepdown 1
TE-04-04 | Liebert 2POSTRMKIT Mounting Rails 3
TE-04-06 | Liebert IS-UNITY-DP UPS Network Management Card 1
w/Environmental Monitoring
TE-04-07 | Liebert SN-TH Temperature & Humidity Sensor 1
TE-04-08 | Liebert VP43301 208V PDU monitored, Vertical 0
TE-04-09 | Liebert VP8832 120V PDU monitored, Vertical 2
IDF 2083C
Number Mfgr. Model Description Qty.
TE-01-10 | Legrand | 884815779562 Category 6 Network Patch Cable 192
RJ-45 male to male, 6 Foot, Blue
TE-04-01 | Liebert GXT5-3000LVRT2UXLN | 3KVA UPS w/Network Card 2
TE-04-02 | Liebert PSI15-5000RT208 5KVA UPS 0
TE-04-03 | Liebert TDU-4000RTL630 5KVA UPS w/120V Stepdown 0
TE-04-04 | Liebert 2POSTRMKIT Mounting Rails 2
TE-04-06 | Liebert IS-UNITY-DP UPS Network Management Card 1
w/Environmental Monitoring
TE-04-07 | Liebert SN-TH Temperature & Humidity Sensor 1
TE-04-08 | Liebert VP43301 208V PDU monitored, Vertical 0
TE-04-09 | Liebert VP8832 120V PDU monitored, Vertical 2
IDF 3024A
Number Mfgr. Model Description Qty.
TE-01-10 | Legrand | 884815779562 Category 6 Network Patch Cable 288
RJ-45 male to male, 6 Foot, Blue
TE-04-01 | Liebert GXT5-3000LVRT2UXLN | 3KVA UPS w/Network Card 2
TE-04-02 | Liebert PSI5-5000RT208 5KVA UPS 0

State Project No. 244-0043 SP
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NETWORK, WI-FI EQUIPMENT AND UPS

TE-04-03 | Liebert | TDU-4000RTL630 5KVA UPS w/120V Stepdown 0
TE-04-04 | Liebert | 2POSTRMKIT Mounting Rails 2
TE-04-06 | Liebert IS-UNITY-DP UPS Network Management Card 1
w/Environmental Monitoring
TE-04-07 | Liebert SN-TH Temperature & Humidity Sensor 1
TE-04-08 | Liebert VP43301 208V PDU monitored, Vertical
TE-04-09 | Liebert VP8832 120V PDU monitored, Vertical 2
IDF 3002B
Number Mfgr. Model Description Qty.
TE-01-10 | Legrand | 884815779562 Category 6 Network Patch Cable 216
RJ-45 male to male, 6 Foot, Blue
TE-04-01 | Liebert GXT5-3000LVRT2UXLN | 3KVA UPS w/Network Card 2
TE-04-02 | Liebert PSI5-5000RT208 5KVA UPS 0
TE-04-03 | Liebert | TDU-4000RTL630 5KVA UPS w/120V Stepdown 0
TE-04-04 | Liebert | 2POSTRMKIT Mounting Rails 2
TE-04-06 | Liebert IS-UNITY-DP UPS Network Management Card 1
w/Environmental Monitoring
TE-04-07 | Liebert SN-TH Temperature & Humidity Sensor 1
TE-04-08 | Liebert | VP43301 208V PDU monitored, Vertical 0
TE-04-09 | Liebert | VP8832 120V PDU monitored, Vertical 2
IDF 3054C
Number Mfgr. Model Description Qty.
TE-01-10 | Legrand | 884815779562 Category 6 Network Patch Cable 192
RJ-45 male to male, 6 Foot, Blue
TE-04-01 | Liebert GXT5-3000LVRT2UXLN | 3KVA UPS w/Network Card 2
TE-04-02 | Liebert PSI5-5000RT208 5KVA UPS 0
TE-04-03 | Liebert | TDU-4000RTL630 5KVA UPS w/120V Stepdown 0
TE-04-04 | Liebert | 2POSTRMKIT Mounting Rails 2
TE-04-06 | Liebert IS-UNITY-DP UPS Network Management Card 1
w/Environmental Monitoring
TE-04-07 | Liebert SN-TH Temperature & Humidity Sensor 1
TE-04-08 | Liebert | VP43301 208V PDU monitored, Vertical 0
TE-04-09 | Liebert | VP8832 120V PDU monitored, Vertical 2

2.6

WIRELESS ACCESS POINT CABLES AND ENCLOSURES

A. The following quantities are offered as reference only. Actual quantities of all devices
MUST be verified with the Architectural and IT Drawings.

Number Mfgr. Model Description Qty.
TE-02-02 | Legrand | 884815792929 Category 6A Wireless Patch Cable | 65
RJ-45 male to male, 3 Foot, Blue
TE-02-03 | Safety STI 7531 Wireless Access Point Enclosure 4
Tech. Int.

State Project No. 244-0043 SP

ACES Bassett Road Alterations — North Haven
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NETWORK, WI-FI EQUIPMENT AND UPS

2.7

A.

ADDITIONAL SERVICES

The following services shall be included with all pricing for items within this specification.

Number Mfgr. Model Description Qty.

TE-01-12 | Misc. Misc. Installation, Configuration & 1
Warranty for All TE-01 Items

TE-02-04 | Misc. Misc. Installation, Configuration & 1
Warranty for All TE-02 Items

TE-04-10 | Misc. Misc. Installation, Configuration & 1
Warranty for All TE-04 Items

TE-GEN | Misc. Misc. Performance & Payment Bond 1

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine data room conditions, ceiling, and wall surfaces to assure they are in compliance with
requirements and other conditions affecting installation and operation of all devices within this
specification.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 SYSTEM INSTALLATION

A. The Contractor awarded this section is responsible for the warranty and support on all items
as required.

3.3 SYSTEM STARTUP

A. The Contractor shall not apply power to the system until after:

1. System and components have been installed and inspected in accordance with the
manufacturer's installation instructions.

2. A visual inspection of the system components has been conducted to ensure that
defective equipment items have not been installed and that there are no loose
connections.

3. All system grounding and transient protection systems have been verified as properly
installed and connected, as indicated.

4. Power supplies to be connected to the system and equipment have been verified as the
correct voltage, phasing, and frequency as indicated.

B. Satisfaction of the above requirements shall not relieve the Contractor of responsibility for
incorrect installations, defective equipment items, or collateral damage as a result of Contractor
work/equipment.

3.4 FIELD QUALITY CONTROL

A. Verify that accessories required for each unit have been properly installed, level and secured.

B. Perform tests and inspections.

State Project No. 244-0043 SP ACES Bassett Road Alterations — North Haven
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NETWORK, WI-FI EQUIPMENT AND UPS

3.5

1. Manufacturer's Field Service: Engage a factory-authorized service representative to
inspect components, assemblies, and equipment installations, including connections, and
to assist in testing.

Tests and Inspections:

1. Inspection: Verify that units and controls are properly installed, connected, and labeled,
and that interconnecting wires and terminals are identified.

2. Pretesting: Align and adjust system and pretest components, wiring, and functions to
verify that they comply with specified requirements.

3. Operational Tests: Perform operational system tests to verify that system complies with

Specifications. Include all modes of system operation.
CLEANING

Remove rubbish and debris daily and dispose of legally: Installation contractor is not allowed
you use the onsite dumpster and is responsible to discard their own debris off site.

Clean installed items using methods and materials recommended in writing by manufacturer.

END OF SECTION 272100
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Vertiv™ Liebert® PSI5 UPS

Liebert® PSI5 is a compact, Automatic Voltage Regulation
(AVR) line-interactive UPS system designed especially for IT
applications such as network closets and small data centers.

The Liebert PSI5 UPS supports advanced pure sine wave output on battery to safeguard
critical IT equipment and business electronics. It also provides reliable power protection
for servers, critical nodes, network workstations, large network peripherals, network
routers, bridges, and other electronic equipment. With 3 different form-factors

available, the Liebert PSI5 has been designed to ensure power continuity for a wide
array of applicaitons

2U Rack/Tower
(800VA - 5000VA)

Convertible rack/tower design with
rotatable LCD display provides flexible
installation options

Extended runtime capability with
external battery cabinets for hours of
back-up time

Vertiv™ Liebert® Intellislot™ SNMP/
Webcards available for remote power
management, and environmental
sensor support

1U Rack Mount
(1000VA, 1500VA)

Compact 1U Rack Mount design for
applications with limited rack space

Comes with rack mounting
hardware included

Vertiv™ Liebert® Intellislot™ SNMP/
Webcards available for remote power
management, and environmental
sensor support

Ideally suited for

* Servers

*  Network Closets

°  Safety and Security systems
*  Network Workstations

* Large Network Peripherals

* Storage

*  VolP

*  Media Closet Equipment

* POS Systems

Mini Tower
(750VA, TMO0OVA, 1500VA)

Compact Mini Tower design for tower
servers and/or applications with no
available rack

Plug and play solution requiring
no installation

Vertiv™ Liebert® Intellislot™ SNMP/
Webcards available for remote power
management, and environmental
sensor support



RJ-45 Data Line Surge Connectors
Extended Runtime Battery Connection
USB Port

Programmable Outlet Group

Input Power Cord

Input Circuit Breaker

Emergency Power Off (EPO) Connector

Vertiv™ Liebert® IntelliSlot™ Port
Optional (Communications Card)
Output Receptacles

© 60000000

Reliable UPS protection to keep your network up and running

The flexible design of the Liebert” PSI5 allows the UPS to be tower (MT models),

1U rack mountable (1U models), or to be configured as a self-standing tower or to be
rack-mounted within a 2U space (RT models). It is available from 750VA to 5000VA with
both 120V or 208V models.

The Liebert PSI5 UPS features an innovative advanced line-interactive design
incorporating buck/boost Automatic Voltage Regulation (AVR) technology.

This protects against utility voltage fluctuation by raising and lowering utility
power to the level needed by the connected equipment. It also allows the UPS to prolong
battery life by maximizing its time on utility power before going to battery.

With high efficiency and 0.9 power factor operation, the Liebert PSI5 will meet your
critical application needs. You can rest assured that your business is protected
with this Vertiv solution, which includes a standard, two-year advanced exchange
product warranty.

What’s In The Box

UPS Unit

USB Type A to USB Type B
cable 1.8 meter (6ft) in length

Printed quick start guide with
safety instructions

Adjustable 4 post rack
mounting kit (not included
with Mini Tower)

Support base for
tower configuration
(2U Rack/Tower Models Only)

Vertiv™ Power Insight
Management software (free
download from Vertiv.com)

Vertiv™ Liebert® IS-UNITY-
SNMP Card (Only Models ending
with an "N")



Vertiv™ Liebert® PSI5 UPS

High Availability

0.9 Output Power Factor: More usable
power enables more connected loads
saving space and costs

Wider Input Voltage Window: Prolongs
battery life by allowing the UPS to
maximize the use of utility power before
transfering to battery when input exceeds
specified limits (76 to 146 VAC @120V)

Full Sequenced Battery Testing: The
Vertiv™ Liebert® PSI5 UPS includes an
automatic and manual self-diagnostic test
feature. This provides a comprehensive
analysis of the condition of the batteries
within the UPS and will notify you when
the internal batteries need to be replaced.

Advance Early Warning of UPS System
Status: The Liebert® PSI5 UPS offers
multiple audible and visual alarms to
immediately alert you to an input voltage
fluctuation (buck/boost), output overload,
low battery or replace battery condition.

Flexibility

Up to Seven Battery-Backed Outlets:
Allows the Liebert PSI5 to be more
flexible in accommodating additional
equipment to be connected to the UPS
via the receptacles.

Configurable Input Voltage Window:
Allows the UPS to be properly matched to
the incoming utility power and adjusts its
input window and transfer points to
supply regulated power to connected
loads within the selected range.

Programmable Outlet Group: Power
cycle connected equipment and load
shed on battery to extend run time.

Hot Swappable Batteries: Increase
product life and provide prolonged UPS
reliability. Batteries are conveniently
located behind the front bezel of the unit
(RT models) or from the bottom

(tower models).

Optional Vertiv™ Liebert® MicroPod Output Distribution and Maintenance

Bypass Module

When your computer system can't be without power, even for scheduled UPS
maintenance, the Liebert® MicroPod ensures continuous uptime. It allows you to manually
transfer connected equipment to utility power permitting scheduled service or UPS
replacement without the need to shut down connected equipment.

Features include:

*  2U height minimizes rack space requirements

* Installs with plug-and-play ease

MicroPod - Maintenance bypass and output distribution

Manageability

USB Communications: Power
management functions provide
monitoring of UPS status and manage the
automatic orderly shutdown of the
computer if a power outage ever exceeds
the battery capacity of the UPS. Vertiv™
Trellis™ Power Insight Shutdown Software
is available at Vertiv.com.

SNMP Communication Option: Add an
optional Vertiv™ Liebert® IntelliSlot™
IS-UNITY communications card to enable
SNMP and web-based management for
the Liebert PSI5 UPS. The Liebert®
IntelliSlot UNITY communication cards
provide network integration connectivity
and allow you to monitor and control your
UPS from your network management
station or any PC.

* Sends both SNMP traps and emails for
event notification

* Auto-senses 10M/100M Ethernet

* Compatible with shutdown software to
ensure graceful computer shutdown

* |S-UNITY-DP Communications Card
also support Vertiv™ Liebert® SN
Series, Environmental Sensors

* Allows remote monitoring, start-up or
restart for connected equipment.

* Select models include factory
integrated network management card

Remote Emergency Power Off: Allows
the UPS to be remotely shut down during
an emergency.

The Liebert® MicroPod (Power Output Distribution) is a maintenance bypass option for UPS products, 3 kVA and below. It allows removal of the UPS without powering
down the connected equipment. The 2U Pod’s can be installed on the floor or mounted to a Liebert® PSI5 using the included mounting brackets.

UPS VA rating Pod model number Output receptacles Plug to utility

500-1500VA UPS MP2-115HW
MP2-115A
MP2-120HW
MP2-120C
MP2-120E
MP2-130HW
MP2-130C
MP2-130E

MP2-130P

2000VA UPS

3000VA UPS

Hard Wired

8 x 5-15R

Hard Wired

8 x 5-15/20R

4 x 5-15/20R; 1 x L5-20R
Hard Wired

8 x 5-15/20R

2 x 5-15/20R; 1 x L5-30R; 4 x 5-15/20R

4 x 5-15R; 2 x L5-20R

Hardwired
5-15P
Hardwired
5-20P
5-20P
Hardwired
L5-30P
L5-30P
L5-30P
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UPS Specifications for 2U Rack/Tower Models

Standard Models

PSI5-800RT120

PSI5-1100RT120

PSI5-1500RT120 PSI5-2200RT120

PSI5-3000RT120

PSI5-5000RT208

Models with IS-UNITY-SNMP Card  PSI5-800RT120N PSI5-1100RT120N PSI5-1500RT120N PSI5-2200RT120N PSI5-3000RT120N PSI5-5000RT208N

Power Rating, VA/W 800VA/720W 1100VA/990W 1500VA/1350W 1920VA/1920W 2880VA/2700W 4250VA/3825W

Dimensions, W X D X H, IN (MM)

Unit 172 x 161 x 35 172 x 161 x 3.5 172 x20 x 35 172 x 248 x 35 172 x 248 x 35 172 x 248 x 35
(438 x 410 x 88) (438 x 410 x 88) (438 x 510 x 88) (438 x 630 x 88) (438 x 630 x 88) (438 x 630 x 88)

Shibpin 10.2x 229 x 21.7 10.2 x 229 x 21.7 10.2 x 26.5 x 21.7 10.2 x 26.7 x 21.7 10.2 x 26.7 x 21.7 10.2 x 26.7 x 21.7

PPing (258x582x 550) (258 x 582x 550) (258 x 672 x 550) (258 x 782 x 550) (258 x 782 x 550) (258 x 782 x 550)

Weight, LB (KG)

Unit 284 (12.9) 295 (13.4) 426 (19.3) 591(26.8) 70.8 (321 877 (39.8)

Shipping 322 (16.9) 379 (17.2) 518 (23.5) 701 (31.8) 81.8 (37D 98.8 (44.8)

Input/Output AC Parameters

Nominal Voltage Setting 100/110/115/120(default) / 125 200/208/220/230/240

Z‘;:"::;;a"ge Without Battery 75 to 146 VAC 75 to 146 VAC 75 to 146 VAC 75 to 146 VAC 75 to 146 VAC 150 to 281 VAC

Frequency Range 55~65Hz (57~63Hz Battery to Normal comeback)

Surge Protection 13724 1372J 13724 13724 13724 2064J

Input Power Cord, NEMA L5-20

8ft (2.4m) Attached NEMA 5-15 NEMA 5-15 NEMA 5-15 std 5-20 adapter included NEMA L5-30P NEMA L6-30P

Output Receptacles - (3) NEMA 5-15R (3) NEMA 5-15R (3) NEMA 5-15R (3) NEMA 5-15/20R, (3 NEMA 5 15/20R, (3) L6-30R

Not Controllable

Output Receptacles - Controllable

Transfer Time
Battery Waveform

Battery Parameters

(3) NEMA 5-16R

(3) NEMA 5-16R

(1) NEMA L5-20R
(3) NEMA 5-16R (3) NEMA 5-20R

4-6 ms Typical

Pure Sinewave

(1) NEMA L5-30R

(3) NEMA 5-20R

(1) NEMA L6-30R

Type

Recharge Time

Internal Battery Run Time

Valve-regulated lead-acid (VRLA) in compliance with UL 1989

4 hours to recover 90%

Full Load
Half Load
External Battery

Environmental

55 min
16.0 min
PSI5-24VBATT

4.5 min
13.5 min
PSI5-24VBATT

6.0 min 5.0 min
18.0 min

PSI5-48VBATT

14.0 min
PSI5-72VBATT

55 min
16.0 min
PSI5-72VBATT

3.0 min
10.0 min
PSI5-72VBATT

Operating Temperature, “F (°C)
Storage Temperature

‘FCO

Relative Humidity

Operating Altitude

32° to 104° (0° to 40°)

5° to 120°
(-15° to 50°)

20% - 90%, non-condensing

0 to 9942 (0 to 3,000) without derating. Operating temperature reduced 9 °F (5 °C) for each additional 1,640ft (500m) of altitude.

< 45 dB@line mode < 45 dB@line mode

< 45 dB@line mode

< 45 dB@line mode

Audible Noise <45dB <45dB < 55 dB@battery mode <55 dB@battery mode < 55 dB@battery mode < 55 dB@battery mode
Agency

Safety UL 1778, c-UL-us Listed

Emissions FCC Part 15, Class B

Network Surge UL 497B

Transportation

Protection Plan

ISTA Procedure 1A Certification

Equipment Protection Plan

$400,000




Vertiv™ Liebert® PSI5 UPS

Specifications for 1TU Rack Mount & Mini Tower Models

PSI5-1000RM1201U

PSI5-1500RM1201U

PSI5-750MT120

PSI5-1100MT120

PSI5-1500MT120

Standard Models
Models with IS-UNITY-SNMP Network Card PSI5-1000RM1201UN PSI5-1500RM1201UN PSI5-750MT120N PSI5-1100MT120N PSI5-1500MT120UN
Power Rating, VA/W 1000VA, 900W 1440VA, 1350W 750 VA, 675W 1100 VA, 990W 1440 VA, 1350W
Dimensions, W X D X H, IN (MM)
Unit 172 x 201 x 1.7 172 x 248 x 1.7 57 x14.8 x 8.7 57 x148 x 87 57x191x 87

' (438 x 511 x 44) (438 x 631 x 44) (145 x 376 x 220) (145 x 376 x 220) (145 x 484 x 220)
Shibpin 221x 234 x55 234 x 278 x55 91x177 x12.8 91x17.7 x12.8 91x224x12.8

I 1

Pping (560 x 595 x 140) (595 x 710 x 140) (230 x 450 x 325) (230 x 450 x 325) (230 x 570 x 325)
Weight, LB (KG)
Unit 36.4 (165) 456 (20 247 (.2) 260 (11.8) 401(18.2)
Shipping 408 (18.5) 511(232) 278 (12.6) 291(13.2) 441 (20.0)
Nominal Voltage Setting 100 /10 /115 /120 / 125 VAC
Input/Output AC Parameters
Voltage Input Range (with battery operation) 0-150VAC
Voltage Input Range (without battery operation) 75-146VAC
Input Voltage Measurement Tolerance 3%
High Line Buck to Battery 117 / 129/ 135 / 140 / 146 VAC
Standard Models
Frequency Input Range 55-65 Hz (57-63 Hz Battery to Normal comeback)
Internal Rear-panel Input Breaker Rating 13A 16A 10A 13A 16A
Input Surge Protection ANSI C62.41, Category A, Level 31372 J
Input Power Cord 8ft (2.4m) 8ft (2.4m) 6ft (1.8m) 6ft (1.8m) 6ft (1.8m)
Output Voltages (on battery) 100 / 110 / 115 / 120 / 125 VAC(+15 on battery before alarm) user selectable (120 VAC is factory default)
Output Frequency (on battery) 60 Hz 1%

Output Receptacles - not controllable
Output Receptacles - controllable
Transfer Time

Battery Waveform

Output Overload Operation
Protection

Buck- and Boost-mode Efficiency

(3) NEMA 5-15R
(2) NEMA 5-15R (3) NEMA 5-15R
Adjustable with User Setting 09 ST1: 4-6ms typical, 10ms max (default) ST2: 4-6ms Typical, 1Tms max ST3: 8-10ms typical, 13ms max
Pure Sinewave
100%- alarm warning 110% - alarm warning and shutdown after 10 seconds 120%- alarm warning and immediate shutdown
Electronic (over current, short circuit w/ latching shutdown)

93%

Type
Recharge Time
Quantity x Voltage x Ah

Environmental

Valve-regulated lead-acid (VRLA) in compliance with UL 1989
6-8 hours to recover 90%
2 x 12V x 10Ah

6 hours to recover 90%

4 x 6V x 9Ah 6 x 6V x 9Ah 2x12V x 9Ah 2 x 12V x 9Ah

Operating Temperature, ° F (° C)
Storage Temperature “F (°C)
Relative Humidity

Operating Altitude

32-104 (0-40)
-5- 122 (-15- 50)
20% to 90% non-condensing
0 - 9942 (0 -3000) without derating Operating temperature reduced 9° F (5° C) for each additional 1,640 ft (500 m) of altitude.

< 45dB@line mode

Audible Noise < 45dB
<55dB@battery mode
Agency
Safety UL 1778, c-UL-us Listed
Emissions FCC Part 15, Class B

Network Surge

Transportation

Protection Plan

UL 497 B
ISTA Procedure 1A Certification

Equipment Protection Plan

$400,000

For Runtime Estimates with EBC see Runtime Calculator

6
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Accessories and Options

Replacement Internal Battery Kits

External Battery Cabinets

Part Number Applicable To Shipping Weight Ibs. Part Number Applicable To Shipping Weight Ibs.
PSI5-800BATKIT PSI5-800RT120(N) 136 PSIS-24VBATT E::g‘i%%i?é%((’;‘j)' 518
PSI5-1100BATKIT PSI5-1100RT120(N) 141 PSI5-48VBATT PSI5-1500RT120(N) 703
PSI5-1500BATKIT PSI5-1500RT120(N) 255 PSI5-72VBATT PSI5-2200RT120(N)
PSI5-2200BATKIT PSI5-2200RT120(N) 378 PSI5-3000RT120CN) 961
PSI5-3000BATKIT PSI5-3000RT120(N) 3838 PSI5-5000RT208(N)
PSI5-5000BATKIT PSI5-5000RT208(N) 410 ) )

Note: Runtimes with EBC are shown on the Runtime Tool
PSI5-750MTBATKIT PSI5-750MT120(N) 123
PSI5-1100MTBATKIT PSI5-1100MT120(N) 139
PSI5-1500MTBATKIT PSI5-1500MT120(N) 236
PSI5-10001UBATKIT PSI5-1000RM1201U(N) 14.3
PSI5-15001UBATKIT PSI5-1500RM1201U(N) 212

Extended Battery Cabinet Interconnect Cable

Part Number Applicable To Shipping Weight Ibs.
PSI5-24VCBL1 PSI5-24VBATT 1.56
PSI5-24CBL6 PSI5-24VBATT 28
PSI5-48VCBL1 PSI5-48VBATT 1.56
PSI5-48VCBL6 PSI5-48VBATT 28
PSI5-72VCBL1 PSI5-72VBATT 1.56
PSI5-72VCBL6 PSI5-72VBATT 28

Mounting Kit Options
These mounting kits are only applicable to 2U Rack/Tower Products

Application Model Supported Style Part Number  Description
- T OSTEMIAT Flexible installation capal-)ility on t\(pical 2 pos.t n-etwork equipment racks.
Securely mount the UPS into a typical 3-6" rail width solution
Shelf RS500 Flush-mount shelf for 19" rack wide
2 Post-Telecom rack ~ PSI5 2U UPS family up to 5kVA K
Shelf RS600 Center-mount shelf for 19" rack wide
Shelf RS700 Flush-mount shelf for 23" rack wide
Shelf RS800 Center-mount shelf for 23" rack wide

2POSTRMKIT and PSI5 2U UPS
Note: RS600 and RS800 kits include adapter brackets for installation of up to (2) Liebert® PSI5 2U model

Step Down Transformer Options (Only for use with PSI5-5000RT208)
The TDU is a 2U rack/tower step-down Transformer with integral power distribution and air cooling. It
can be used to provide low voltage power distribution from 208 or 240VAC input.

Part Number Power Rating at 208VAC Input Output

2 x L5-20R
TDU-4000RTL630 4000VA / 4000W L6-30P

8 x NEMA 5-15/20R
TDU-6000RTL630 5050VA / 5050W L6-30P 2xL5-30R

8 x NEMA 5-15/20R

TDU-6000RTL630 and PSI5-5000RT208

Network Communication Cards and environmental sensors
Optional Intellislot cards are compatible with all Liebert PSI5 UPS systems

Network Communications IS-UNITY-SNMP 10/100 Mbit Ethernet SNMP, Device Web Page, with MIB and configuration cable
IS-UNITY-DP Same as IS-UNITY-SNMP plus SN series environmental sensor support
IS-RELAY Intellislot Interface Kit for Relay Contacts

Environmental Sensors SN-Z01 Integrated cable with single temperature sensor
SN-z202 Integrated cable with three temperature sensors
SN-Z03 Integrated cable with three temperature and one humidity sensors
SN-T Modular with single temperature sensor
SN-TH Modular with single temperature and single humidity sensor
SN-2D Modular with two door contact inputs
SN-3C Modular with three dry contact inputs
SN-L20 Modular leak zone sensor with 20 foot cable (Liebert RDU-S only)

Trellis™ Power Insight is a complimentary web-based software designed to monitor up to

UPS manageability options 100 Vertiv™ UPSs and rPDUs

Trellis™ Power Insight Software Management



Vertiv™ Liebert® PSI5 UPS

Liebert® PSI5 UPS - Power Assurance Services

Power Assurance Package

Bundled Start-up Service AND 5-Year On-site

Standard
Emergency Response

Equipment Model / Type Part Number

With LIFE™ Services

Part Number

With Removal With LIFE™ and Removal

Part Number Part Number

Liebert PSIS UP TO 3KVA PAPPSI-1K3K PAPPSI-1K3KLF PAPPSI-1K3KRMV PAPPSI-1K3KRLF
Liebert PSI5 5KVA PAPPSI-5K PAPPSI-5KLF PAPPSI-5KRMV PAPPSI-5KRLF
Liebert PSIS EXTERNAL BATTERY CABINETS PAPPSI-BATT PAPPSI-BATTRMV

Power Start-up Services

Startup service Only Standard With Removal

Equipment Model / Type Part Number

Liebert PSI5 UP TO 3KVA
Liebert PSI5 5KVA
Liebert PSI5 EXTERNAL BATTERY CABINETS

SUPSI-1K3K
SUPSI-5K
SUPSI-EXTBTCB

Power Emergency Services

Part Number

SUPSI-TK3KRMV
SUPSI-5KRMV
SUPSIEXTBTCBRMV

5-Year On-site Emergency Coverage - Only Standard

Equipment Model / Type Part Number

Liebert PSI5 750 and 800VA

Liebert PSI5 1000 and 1100VA

Liebert PSI5 1500VA

Liebert PSI5 2200VA

Liebert PSI5 3000VA

Liebert PSI5 5000VA

Liebert PSI5 24VBATT EXT BATT CABINET
Liebert PSI5 48VBATT EXT BATT CABINET
Liebert PSI5 72VBATT EXT BATT CABINET

PEPPSI-8005Y
PEPPSI-11005Y
PEPPSI-15005Y
PEPPSI-22005Y
PEPPSI-30005Y
PEPPSI-5K5Y
PEPPSI-24VBATT
PEPPSI-48VBATT
PEPPSI-72VBATT

Power Assurance Package - Summary

* Includes all below "Power
Start-up Services" and
"Power Emergency Services"

Power support
Assurance _
Package * One Preventative

Maintenance visit after 3rd
year (6kVA UPS only)

Power Startup Services - Summary

* Installation includes mounting and start-up of new UPS or
EBC (excludes hard-wired applications)

* Services performed by Vertiv factory trained technician

* Services performed 7 X 24, excluding national holidays within
the 48 contiguous states and Hawaii

* Removal and disposal of existing UPS or EBC equipment,
if selected

With LIFE™ Services

Part Number

PEPPSI-8005Y
PEPPSI-11005Y
PEPPSI-15005Y
PEPPSI-22005Y
PEPPSI-30005Y
PEPPSI-5K5Y
PEPPSI-24VBATT
PEPPSI-48VBATT
PEPPSI-72VBATT

Power Emergency Services - Summary

* On Site Service Support

* Full-service five (5) year contract term commencing upon the
start-up date

* 100% parts coverage, including internal batteries,
Pod and web card

* 100% labor and travel coverage 7 days/week, 24 hours/day
® 24-Hour Customer Resolution Center via 1-800-LIEBERT

* Access to Customer Services Network portal

Vertiv™ LIFE™ Services includes above plus:

* Continuous Monitoring, Expert Analysis, and Proactive Response

Note: LIFE™ Vertiv™ Services requires an UNITY card.

Please refer to the Scopes of Work for full and additional details
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Vertiv™ Li > PSI5 Extended Warranty (800-5000 Va; 120 Vac & 208 Vac)

Warranty Extension List Pice

Additional 1 Year Additional 3 Years
UPS Model Number Warranty Part Number Warranty Part Number
2U Rack/Tower UPS Models
PSI5-800RT120(N) TWEPSI5-800 3WEPSI5-800
PSI5-1100RT120(N) TWEPSI5-1100 3WEPSI5-1100
PSI5-1500RT120(N) TWEPSI5-1500 3WEPSI5-1500
PSI5-2200RT120(N) TWEPSI5-2200 3WEPSI5-2200
PSI5-3000RT120(N) TWEPSI5-3000 3WEPSI5-3000
PSI5-5000RT208(N) TWEPSI5-5000 3WEPSI5-5000
Mini Tower UPS Models
PSI5-750MT120(N) TWEPSI5-750 3WEPSI5-750
PSI5-1100MT120(N) TWEPSI5-1100 3WEPSI5-1100
PSI5-1500MT120(N) TWEPSI5-1500 3WEPSI5-1500
1U Rack Mount UPS Models
PSI5-1000RM1201U(N) 1TWEPSI5-1000 3WEPSI5-1000
PSI5-1500RM1201U(N) TWEPSI5-1500 3WEPSI5-1500
External Battery Cabinets
PSI5-24VBATT TWEPSI5-24VBATT 3WEPSI5-24VBATT
PSI5-48VBATT TWEPSI5-48VBATT 3WEPSI5-48VBATT
PSI5-72VBATT TWEPSI5-72VBATT 3WEPSI5-72VBATT

Note: Extended warranties can only be ordered when ordering the UPS and prior to shipment.

UPS Runtime Tables

Runtimes with EBCs are available at:
https://www.vertiv.com/en-us/support/tools-applications/vertiv-ups-interactive-runtime-tools/liebert-psi5-ups-runtime-tool/




Vertiv'™™ Geist™ rPDU

OVERVIEW

Upgradeable Unit Level EC Monitored

rPDUs provide reliable power

distribution to critical IT equipment

while delivering a comprehensive view of

input level power usage via remote

network access. Includes environmental Pa rt #: VP8832
monitoring capabilities to obtain real-

time environmental metrics. Upgrade the

hot-swappable monitoring device on Model Number: MNO3E4B1-24D203-3TL5AOAT0-S

select units to leverage new Category: Monitored
technologies and accommodate Sub Category: Unit Level EC
changing business needs. Power Configuration: 30A, 120V, 2.8kW

Physical Configuration: 66in / 1683mm, Vertical
Benefits

e Reliable power distribution with local
Product Summary: rPDU, Monitored Unit Level EC, 30A, 120V, 2.8kW, Vertical, (24) NEMA 5-20R, 10ft

power cord with L5-30P, Black Powder Coat.

and remote power monitoring
options offer quick access to critical
power usage information to evaluate
energy usage trends and maximize
uptime. Monitoring: Input power monitoring with breaker level current monitoring. Environmental
monitoring via optional remote sensors. Daisy chain Ethernet connectivity. Local high

e Environmental monitoring isibility LED disol
visibility isplay.

capabilities with the addition of
optional environmental sensors

ensure users have critical

infrastructure data at their fingertips Plug Form: Receptacle:
to prevent climate-related equipment
failure and system downtime.

e Fault-Tolerant Daisy Chaining with
RSTP simplifies intelligent rPDU L5-30P NEMA 5-20R
connectivity and ensures data is (Quantity: 24)

reported even when a breakin the

network chain occurs. Supports up to
40 rPDUs. Chassis Color Options:

e e . . . D . . D
reliability and functionality.
To discuss color options, contact your local sales representative.
Product Specification and Options
System Features
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Monitoring Input power monitoring with breaker level current monitoring.
Environmental monitoring via optional remote sensors. Daisy
chain Ethernet connectivity. Local high visibility LED display.

Monitoring Level 1 Phase (A) Monitoring (kWh, W, VA, PF, V, A)

Power Measurements Compliant with ANSI C12.1 and IEC 62053-
21 at 1% Accuracy Class Requirements

Monitoring Level 2 Circuit / Breaker Monitoring (A)

Circuit/Breaker Current Measurements Independently Tested
and Verified at 2% Accuracy

Quantity Of Inputs 1

Voltage 100-120V

Current 30A

VA per Input (Load Capacity) 2.8kW (120V)

Frequency 50/60Hz

Over Current Protection (2) 20A Single Pole Magnetic Breakers

Switch Breaker/Switch Combination

Scrolling / Rotatable Digital Display Yes

Power Cable Wire Gauge 10/3

Power Cable Length 10ft / 3m

Power Entry Location Bottom Front

Plug Type NEMA L5-30P Twistlock

Receptacle/Socket Type #1 NEMA 5-20R

- Quantity on Face 24

- Quantity per Breaker 12

- Style Duplex

- Voltage per Receptacle/Socket 120V

Internal RMS Voltage Sensor Yes

Internal RMS Current Sensor Yes

Network Connection Dual 10/100/1000Mbps Ethernet

Protocols Supported DHCP, HTTP, HTTPS, IPv4, IPv6, LDAP, NTP, RADIUS, RSTP,
SSH, SMTP, SNMP (v1/v2c/v3), Syslog, TACACS+

Data Access Formats CSV datalog, JSON API, JSON datalog

USB Support Yes

IP Reset Button Yes

Hard Reboot Button Yes

Serial Connection RS232 via RJ45

Remote Sensor RJ Connection Jacks 1(Supports up to 16 Sensors)

Maximum Operating Temperature 60C / 140F

Heavy Steel - Powder Coat Finish Black

Configuration 66in / 1683mm Vertical Rackmount

7938 Vertical Mounting Bracket Kit Yes

Toolless Mounting Hardware - Center to Center 61.25in and 64.75in

Spacing

Country of Origin USA, TAA Compliant and Buy American Act COTS Compliant
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Product Warranty 5-year limited warranty if registered within 120 days of
purchase, otherwise warranty defaults to 3 years

Certification/Agency Approvals FCC Part 15 Class A Conformance
Certification/Agency Approvals RoHS Compliant
Certification/Agency Approvals UL & c-UL Listed 62368-1
Chassis Dimensions (LxWxD) 66.25in x 2.0in x 2.0in

Shipped Weight 16lbs (7.26kg)
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POLYCARBONATE PROTECTION

STI PROTECTIVE
CABINETS

STI-7520

c@us

STI-7530 with Key Lock

Type 4X

See Reverse For
Details

PRODUCT OVERVIEW

Multipurpose lockable cabinets for remote annunciators, fire alarm control panels or
other electronic products which require physical or environmental protection. Helps
guard against vandalism (accidental or intentional), as well as dirt, dust and grime
(models without alarm). Covers mount on the wall enabling the unit to be stored in a
central location. The cabinets are available with a key or thumb lock, with or without
siren alarm or siren/strobe alarm. They also have an additional eyelet for a secondary
lock or safety seal.

HOW THEY WORK

Cabinets are constructed of a clear polycarbonate which allows the unit within to be
highly visible and accessible. When cabinet with siren alarm is opened, the alarm emits
an ear piercing siren (model with siren/strobe alarm also flashes), drawing immediate
attention to the area. Operator has to unlock the unit and open the lid for access.

KEY FEATURES

General Information

- Clear UV-stabilized polycarbonate
cover.

- Three year guarantee against
breakage of polycarbonate in
normal use (one year on electro
mechanical and electronic
components).

Design

- Steel internal mounting plate
provided.

- Design allows visibility at any angle,
excludes OW models.

- Additional eyelet can be used for
secondary padlock or safety seal.

Construction

- Constructed of tough polycarbonate
— the same material used in football
helmets.

Installation

- External mounting tabs.

- Complete with mounting hardware
and gasket.

- Typical working properties of
polycarbonate are -40° to 250°F
(-40° to 121°C).

- Tamperproof mounting screws
available.

Options

- Includes thumb lock or key lock.

- Models available with or without
siren alarm or siren/strobe alarm
(see separate spec sheets for
specific details. For siren alarm
only, see STI- 6400. For siren/
strobe alarm, see STI-SA5000).

STI-7520 Cabinet Series

- Frosted polycarbonate back box.
- Type 4X, UL/cUL Listed.
STI-7530 Cabinet Series

- Internal drill dimples.

- Optional adjustable wire shelf
available.

For more information, call 248-673-9898 or visit www.sti-usa.com.

Safety Technology
7 International



STl Protective Cabinets

Dimensions and Technical Information

MODELS AVAILABLE APPROVALS & WARRANTY
STI-7520 Type 4X Cabinet with key lock - clear TESTING
STI-7520-OW Type 4X Cabinet with key lock - white STI-7520 and STI-7521 have been tested and approved or listed by:
STI-7521 Type 4X Cab!net vv!th thumb lock - clegr . UL and cUL S7255
STI-7521-OW Type 4X Cabinet with thumb lock - white - Type 4X Certified
STI-7522 Cabinet with key lock and siren alarm - clear - Tested to UL38, UL50 and UL2017
STI-7523 Cabinet with thumb lock and siren alarm - clear
STI-7524 Cab!net W!th key lock and swen/strobe alarm - clear WARRANTY
STI-7525 Cabinet with thumb lock and siren/strobe alarm - clear . .
STI-7530 Cabinet with key lock - clear Three year guarantee against breakage of polycarbonate in normal
STI-7531 Cabinet with thumb lock - clear use (one year on electro mechanical and electronic components).
STI-7532 Cabinet with key lock and siren alarm - clear
STI-7533 Cabinet with thumb lock and siren alarm - clear
STI-7534 Cabinet with key lock and siren/strobe alarm - clear
STI-7535 Cabinet with thumb lock and siren/strobe alarm - clear
A B (o3 D E
STH7S20/7521 o 676in. 10.875in. 36251 121 N/A
. n. . n. . n. n. .
Accessories STI-7522/7523 E2smm)  @emm) (@2mm)  (305mm) 19 in. (483mm)
STI-6453AED Replacement siren alarm STI-7524/7525 19.46in. (494.34mm)
KIT-W07530  Wire shelf for STI-7530 series STF7880/7881  12.2in.  14.2in.  644in.  165in. A
KIT-H18021  Type 4X 3/4” rigid conduit hub (not for use with STI-7532/7533  (310mm)  (361Tmm)  (164mm)  (419mm) 23 in. (584mm)
STI-7530 series) STI-7534/7535 23.5in. (597mm)
KIT-H18054  Additional keys (2) #CH751. *Additional eyelet:
KIT-H18075  Replacement keys (2) for siren/strobe alarm STI-7520 and STI-7530 Series - 1/4” diameter
KIT-H19032  Replacement keys (2) #2341 for siren alarm
KIT-82 #8 x 1.5” snake eye tamper resistant stainless steel

screw (qty. 4)
KIT-M05050** Translucent lens for siren/strobe alarm
STI-HTR550T Cabinet heater with fan
KIT-19038 Snake eye bit
KIT-R04874  Back Plate Kit for STI-7520 or STI-7521 series

**-A (amber), -B (blue), -G (green), -R (red) or -W (white)

O\ [SAMPLE OF
—i SIRENISTROBE
N}

FRONT VIEW FRONT VIEW

END VIEW

2306 Airport Road info@sti-usa.com | Taylor House info@sti-emea.com Unit 7A Lockheed Avenue
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International 48327, USA Tel:248-673-9898 | Worcs., B60 3DR, England Tel: +44 (0) 1527 520 999 | Waterford X91 HWF2 Ireland
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	PART 1 -  GENERAL
	1.1 COMPLETION DATE
	A. All work as required by these specifications and drawings shall be completed by the date stipulated in the Contractor's bid form. There is no exception to this contract requirement, unless approved otherwise by contract change order.
	B. If the Vendor neglects, fails, or refuses to achieve substantial completion by 11:59 pm by the date stipulated in the Vendor’s bid form for each of the bid components requiring durations or deadlines, liquidated damages of Five Hundred Dollars ($50...

	1.2 QUESTIONS
	A. Questions regarding this bid can be directed, in writing only, to:
	B. Installation coordination shall be with the following:
	___ _______, FF&E Coordinator
	O&G Industries
	Cell:
	Email:

	1.3 RESPONSIBILITY FOR MEASUREMENT OF QUANTITIES
	A. The Vendor shall have sole responsibility for the accuracy of all measurements and for estimating the material quantities required to satisfy these specifications.

	1.4 DISCREPANCIES AND ADDENDA
	A. Should a Bidder find any discrepancies in the Drawings and Specifications, or should they be in doubt as to their meaning, they shall notify the Owner at once, who will send a written Addendum to all Bidders concerned. Oral instructions or decision...

	1.5 MODIFICATIONS TO AIA DOCUMENT A701, Instructions to Bidders, 2018.
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	2ABRA012200
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for unit prices.
	B. Related Sections:
	1. Section 012600 "Contract Modification Procedures" for procedures for submitting and handling Change Orders.


	1.3 DEFINITIONS
	A. Unit price is an amount incorporated in the Agreement, applicable during the duration of the Work as a price per unit of measurement for materials, equipment, or services, or a portion of the Work, added to or deducted from the Contract Sum by appr...

	1.4 PROCEDURES
	A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, overhead, and profit.
	B. Measurement and Payment:  Refer to individual Specification Sections for work that requires establishment of unit prices.  Methods of measurement and payment for unit prices are specified in those Sections.
	C. Owner reserves the right to reject Vendor’s measurement of work-in-place that involves use of established unit prices and to have this work measured, at Owner's expense, by an independent surveyor acceptable to Vendor.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 SCHEDULE OF UNIT PRICES
	A. A list of unit prices is included in the Bid Form.



	2ABRA012500
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for substitutions.
	B. Related Sections:
	1. Section 016000 "Product Requirements" for requirements for submitting comparable product submittals for products by listed manufacturers.
	2. Divisions 02 through 49 Sections for specific requirements and limitations for substitutions.


	1.3 DEFINITIONS
	A. Substitutions:  Changes in products, materials, equipment, and methods of construction from those required by the Contract Documents and proposed by Vendor.
	1. Substitutions for Cause: Changes proposed by Vendor that are required due to changed Project conditions, such as unavailability of product, regulatory changes, or unavailability of required warranty terms.
	2. Substitutions for Convenience: Changes proposed by Vendor or Owner that are not required in order to meet other Project requirements but may offer advantage to Vendor or Owner.


	1.4 SUBMITTALS
	A. Substitution Requests:  Submit a single copy of each request for consideration.  Identify product or fabrication or installation method to be replaced.  Include Specification Section number and title and Drawing numbers and titles.
	1. Substitution Request Form:  Use CSI Form 1.5C, 13.1A or comparable form.
	2. Documentation:  Show compliance with requirements for substitutions and the following, as applicable:
	a. Statement indicating why specified product or fabrication or installation cannot be provided, if applicable.
	b. Coordination information, including a list of changes or modifications needed to other parts of the Work and to construction performed by Owner and separate contractors, that will be necessary to accommodate proposed substitution.
	c. Detailed, SIDE-BY-SIDE comparison of significant qualities of proposed substitution with those of the Work specified.  Include annotated copy of applicable specification section.  Significant qualities may include attributes such as performance, we...
	d. Product Data, including drawings and descriptions of products and fabrication and installation procedures.
	e. Samples, where applicable or requested.
	f. Certificates and qualification data, where applicable or requested.
	g. List of similar installations for completed projects with project names and addresses and names and addresses of Architects and Owners.
	h. Material test reports from a qualified testing agency indicating and interpreting test results for compliance with requirements indicated.
	i. Research reports evidencing compliance with building code in effect for Project, from ICC-ES.
	j. Detailed comparison of Vendor’s schedule using proposed substitution with products specified for the Work, including effect on the overall Contract Time.  If specified product or method of construction cannot be provided within the Contract Time, i...
	k. Cost information, including a proposal of change, if any, in the Contract Sum.
	l. Vendor’s certification that proposed substitution complies with requirements in the Contract Documents except as indicated in substitution request, is compatible with related materials, and is appropriate for applications indicated.
	m. Vendor’s waiver of rights to additional payment or time that may subsequently become necessary because of failure of proposed substitution to produce indicated results.

	3. Architect's Action:  If necessary, Architect will request additional information or documentation for evaluation within seven (7) days of receipt of a request for substitution.  Architect will notify Vendor of acceptance or rejection of proposed su...
	a. Forms of Acceptance:  Change Order, Construction Change Directive, or Architect's Supplemental Instructions for minor changes in the Work.
	b. Use product specified if Architect does not issue a decision on use of a proposed substitution within time allocated.



	1.5 QUALITY ASSURANCE
	A. Compatibility of Substitutions:  Investigate and document compatibility of proposed substitution with related products and materials.  Engage qualified testing agency to perform compatibility tests recommended by manufacturers.

	1.6 PROCEDURES
	A. Coordination: Modify or adjust affected work as necessary to integrate work of the approved substitutions.


	PART 2 -  PRODUCTS
	2.1 SUBSTITUTIONS
	A. Procurement Substitution Request: Submit to Architect seven (7) days prior to date of bid opening.
	B. Substitutions for Cause:  Submit requests for substitution immediately upon discovery of need for change, but not later than fifteen (15) days prior to time required for preparation and review of related submittals.
	1. Conditions:  Architect will consider Vendor’s request for substitution when the following conditions are satisfied.  If the following conditions are not satisfied, Architect will return requests without action, except to record noncompliance with t...
	a. Requested substitution is consistent with the Contract Documents and will produce indicated results.
	b. Substitution request is fully documented and properly submitted.
	c. Requested substitution will not adversely affect Vendor’s schedule.
	d. Requested substitution has received necessary approvals of authorities having jurisdiction.
	e. Requested substitution is compatible with other portions of the Work.
	f. Requested substitution has been coordinated with other portions of the Work.
	g. Requested substitution provides specified warranty.


	C. Substitutions for Convenience:  Architect will consider requests for substitution if received within sixty (60) days after the Notice to Proceed.  Requests received after that time may be considered or rejected at discretion of Architect.
	1. Conditions:  Architect will consider Vendor’s request for substitution when the following conditions are satisfied.  If the following conditions are not satisfied, Architect will return requests without action, except to record noncompliance with t...
	a. Requested substitution offers Owner a substantial advantage in cost, time, energy conservation, or other considerations, after deducting additional responsibilities Owner must assume.  Owner's additional responsibilities may include compensation to...
	b. Requested substitution does not require extensive revisions to the Contract Documents.
	c. Requested substitution is consistent with the Contract Documents and will produce indicated results.
	d. Substitution request is fully documented and properly submitted.
	e. Requested substitution will not adversely affect Vendor’s schedule.
	f. Requested substitution has received necessary approvals of authorities having jurisdiction.
	g. Requested substitution is compatible with other portions of the Work.
	h. Requested substitution has been coordinated with other portions of the Work.
	i. Requested substitution provides specified warranty.




	PART 3 -  EXECUTION (Not Used)

	2ABRA012600
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for handling and processing Contract modifications.
	B. Related Sections:
	1. Section 016000 "Product Requirements" for administrative procedures for handling requests for substitutions made after Contract award.


	1.3 MINOR CHANGES IN THE WORK
	A. Architect will issue supplemental instructions authorizing minor changes in the Work, not involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710, "Architect's Supplemental Instructions."

	1.4 PROPOSAL REQUESTS
	A. Owner-Initiated Proposal Requests:  Architect will issue a detailed description of proposed changes in the Work that may require adjustment to the Contract Sum or the Contract Time.  If necessary, the description will include supplemental or revise...
	1. Proposal Requests issued by Architect are not instructions either to stop work in progress or to execute the proposed change.
	2. Within time specified in Proposal Request or twenty (20) days, when not otherwise specified, after receipt of Proposal Request, submit a quotation estimating cost adjustments to the Contract Sum and the Contract Time necessary to execute the change.
	a. Include a list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be made.  If requested, furnish survey data to substantiate quantities.
	b. Indicate applicable delivery charges, equipment rental, and amounts of trade discounts.
	c. Include costs of labor and supervision directly attributable to the change.
	d. Include an updated Vendor’s schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship.  Use available total float before requesting an extension ...
	e. Quotation Form:  Use forms acceptable to Architect.


	B. Vendor-Initiated Proposals:  If latent or changed conditions require modifications to the Contract, Vendor may initiate a claim by submitting a request for a change to the Architect.
	1. Include a statement outlining reasons for the change and the effect of the change on the Work.  Provide a complete description of the proposed change.  Indicate the effect of the proposed change on the Contract Sum and the Contract Time.
	2. Include a list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be made.  If requested, furnish survey data to substantiate quantities.
	3. Indicate applicable delivery charges, equipment rental, and amounts of trade discounts.
	4. Include costs of labor and supervision directly attributable to the change.
	5. Include an updated Vendor’s schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship. Use available total float before requesting an extension o...
	6. Comply with requirements in Section 012500 "Substitution Procedures" if the proposed change requires substitution of one product or system for product or system specified.
	7. Proposal Request Form:  Use form acceptable to Architect.


	1.5 ADMINISTRATIVE CHANGE ORDERS
	A. Unit Price Adjustment:  Refer to Section 012200 "Unit Prices" for administrative procedures for preparation of Change Order Proposal for adjusting the Contract Sum to reflect measured scope of unit price work.

	1.6 CHANGE ORDER PROCEDURES
	A. On Owner's approval of a Proposal Request, Architect will issue a Change Order for signatures of Owner and Vendor on AIA Document G701.

	1.7 CONSTRUCTION CHANGE DIRECTIVE
	A. Construction Change Directive: Architect may issue a Construction Change Directive on AIA Document G714.  Construction Change Directive instructs Vendor to proceed with a change in the Work, for subsequent inclusion in a Change Order.
	1. Construction Change Directive contains a complete description of change in the Work.  It also designates method to be followed to determine change in the Contract Sum or the Contract Time.

	B. Documentation:  Maintain detailed records on a time and material basis of work required by the Construction Change Directive.
	1. After completion of change, submit an itemized account and supporting data necessary to substantiate cost and time adjustments to the Contract.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section specifies administrative and procedural requirements necessary to prepare and process Applications for Payment.
	B. Related Sections:
	1. Section 012200 "Unit Prices" for administrative requirements governing the use of unit prices.
	2. Section 012600 "Contract Modification Procedures" for administrative procedures for handling changes to the Contract.
	3. Section 013200 "Construction Progress Documentation" for administrative requirements governing the preparation and submittal of the Vendor’s schedule.
	4. Section 013300 "Submittal Procedures" for administrative requirements governing the preparation and submittal of the submittal schedule.


	1.3 SCHEDULE OF VALUES
	A. Coordination: Coordinate preparation of the schedule of values with preparation of Vendor’s schedule.
	1. Correlate line items in the schedule of values with other required administrative forms and schedules, including the following:
	a. Application for Payment forms with continuation sheets.
	b. Submittal schedule.
	c. Items required to be indicated as separate activities in Vendor’s schedule.

	2. Submit the schedule of values to Architect at earliest possible date but no later than seven (7) days before the date scheduled for submittal of initial Applications for Payment.

	B. Format and Content:  Use the Project Manual table of contents as a guide to establish line items for the schedule of values.  Provide at least one (1) line item for each Specification Section.
	1. Identification:  Include the following Project identification on the schedule of values:
	a. Project name and location.
	b. Name of Architect.
	c. Architect's project number.
	d. Vendor’s name and address.
	e. Date of submittal.

	2. Arrange schedule of values consistent with format of AIA Document G703.
	3. Provide a breakdown of the Contract Sum in enough detail to facilitate continued evaluation of Applications for Payment and progress reports.  Coordinate with the Project Manual table of contents.  Provide multiple line items for principal subcontr...
	4. Round amounts to nearest whole dollar; total shall equal the Contract Sum.
	5. Provide a separate line item in the schedule of values for each part of the Work where Applications for Payment may include materials or equipment purchased or fabricated and stored, but not yet installed.
	6. Provide separate line items in the schedule of values for initial cost of materials, for each subsequent stage of completion, and for total installed value of that part of the Work.
	7. Each item in the schedule of values and Applications for Payment shall be complete.  Include total cost and proportionate share of general overhead and profit for each item.
	a. Temporary facilities and other major cost items that are not direct cost of actual work-in-place may be shown either as separate line items in the schedule of values or distributed as general overhead expense, at Vendor’s option.

	8. Schedule Updating:  Update and resubmit the schedule of values before the next Applications for Payment when Change Orders or Construction Change Directives result in a change in the Contract Sum.


	1.4 APPLICATIONS FOR PAYMENT
	A. Each Application for Payment shall be consistent with previous applications and payments as certified by Architect and paid for by Owner.
	1. Initial Application for Payment, Application for Payment at time of Substantial Completion, and final Application for Payment involve additional requirements.

	B. Payment Application Times:  The date for each progress payment is indicated in the Agreement between Owner and Vendor.  The period of construction work covered by each Application for Payment is the period indicated in the Agreement.
	C. Application for Payment Forms:  Use AIA Document G702 and AIA Document G703 as form for Applications for Payment.
	D. Application Preparation:  Complete every entry on form.  Notarize and execute by a person authorized to sign legal documents on behalf of Vendor.  Architect will return incomplete applications without action.
	1. Entries shall match data on the schedule of values and Vendor’s schedule.  Use updated schedules if revisions were made.
	2. Include amounts for work completed following previous Application for Payment, whether or not payment has been received.  Include only amounts for work completed at time of Application for Payment.
	3. Include amounts of Change Orders and Construction Change Directives issued before last day of construction period covered by application.
	4. Indicate separate amounts for work being carried out under Owner-requested project acceleration.
	5. Include updated and approved Vendor’s schedule, potential Change Order Log, and Product Submittal Log.

	E. Transmittal:  Submit three (3) signed and notarized original copies of each Application for Payment to Architect by a method ensuring receipt within 24 hours.
	1. Transmit each copy with a transmittal form listing attachments and recording appropriate information about application.
	2. A single electronic and notarized copy may be submitted in lieu of paper copies.

	F. Initial Application for Payment:  Administrative actions and submittals that must precede or coincide with submittal of first Application for Payment include the following:
	1. Schedule of values.
	2. Vendor’s schedule (preliminary if not final).
	3. Products list (preliminary if not final).
	4. Schedule of unit prices.
	5. Submittal schedule (preliminary if not final).
	6. Copies of authorizations and licenses from authorities having jurisdiction for performance of the Work.
	7. Initial progress report.
	8. Report of pre-construction conference.
	9. Certificates of insurance and insurance policies.
	10. Performance and payment bonds.
	11. Data needed to acquire Owner's insurance.

	G. Application for Payment at Substantial Completion:  After issuing the Certificate of Substantial Completion, submit an Application for Payment showing one hundred percent (100%) completion for portion of the Work claimed as substantially complete.
	1. Include documentation supporting claim that the Work is substantially complete and a statement showing an accounting of changes to the Contract Sum.
	2. This application shall reflect Certificates of Partial Substantial Completion issued previously for Owner occupancy of designated portions of the Work.

	H. Final Payment Application: Submit final Application for Payment with releases and supporting documentation not previously submitted and accepted, including, but not limited, to the following:
	1. Evidence of completion of Project closeout requirements.
	2. Insurance certificates for products and completed operations where required and proof that taxes, fees, and similar obligations were paid.
	3. Updated final statement, accounting for final changes to the Contract Sum.
	4. AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."
	5. AIA Document G707, "Consent of Surety to Final Payment."
	6. Evidence that claims have been settled.
	7. Final liquidated damages settlement statement.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	2ABRA013100
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative provisions for coordinating construction operations on Project including, but not limited to, the following:
	1. Requests for Information (RFIs).
	2. Project meetings.

	B. Related Sections:
	1. Section 013200 "Construction Progress Documentation" for preparing and submitting Vendor’s schedule.
	2. Section 017700 "Closeout Procedures" for coordinating closeout of the Contract.


	1.3 DEFINITIONS
	A. RFI: Request from Owner, Architect, or Vendor seeking information from each other during construction.

	1.4 REQUESTS FOR INFORMATION (RFIs)
	A. General:  Immediately on discovery of the need for additional information or interpretation of the Contract Documents, Vendor shall prepare and submit an RFI in the form specified.
	1. Coordinate and submit RFIs in a prompt manner so as to avoid delays in work.

	B. Content of the RFI:  Include a detailed, legible description of item needing information or interpretation and the following:
	1. Project name.
	2. Project number.
	3. Date.
	4. Name of Vendor.
	5. Name of Architect.
	6. RFI number, numbered sequentially.
	7. RFI subject.
	8. Specification Section number and title and related paragraphs, as appropriate.
	9. Drawing number and detail references, as appropriate.
	10. Field dimensions and conditions, as appropriate.
	11. Vendor’s suggested resolution.  If Vendor’s solution(s) impacts the Contract Time or the Contract Sum, Vendor shall state impact in the RFI.
	12. Vendor’s signature.
	13. Attachments:  Include sketches, descriptions, measurements, photos, Product Data, Shop Drawings, and other information necessary to fully describe items needing interpretation.
	a. Include dimensions, thicknesses, and details of affected materials, assemblies, and attachments on attached sketches.


	C. RFI Forms:  AIA Document G716 or comparable form.
	D. Architect's Action:  Architect will review each RFI, determine action required, and respond.  Allow seven (7) working days for Architect's response for each RFI.  RFIs received by Architect after 1:00 p.m. will be considered as received the followi...
	1. The following RFIs will be returned without action:
	a. Requests for approval of submittals.
	b. Requests for approval of substitutions.
	c. Requests for coordination information already indicated in the Contract Documents.
	d. Requests for adjustments in the Contract Time or the Contract Sum.
	e. Requests for interpretation of Architect's actions on submittals.
	f. Incomplete RFIs or inaccurately prepared RFIs.

	2. Architect's action may include a request for additional information, in which case Architect's time for response will date from time of receipt of additional information.
	3. Architect's action on RFIs that may result in a change to the Contract Time or the Contract Sum may be eligible for Vendor to submit Change Proposal according to Section 012600 "Contract Modification Procedures."
	a. If Vendor believes the RFI response warrants change in the Contract Time or the Contract Sum, notify Architect in writing within ten (10) days of receipt of the RFI response.


	E. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response to affected parties.  Review response and notify Architect within seven (7) days if Vendor disagrees with response.
	F. RFI Log:  Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.  Submit log weekly. Include the following:
	1. Project name.
	2. Name and address of Vendor.
	3. Name and address of Architect.
	4. RFI number including RFIs that were dropped and not submitted.
	5. RFI description.
	6. Date the RFI was submitted.
	7. Date Architect's response was received.
	8. Identification of related Minor Change in the Work, Construction Change Directive, and Proposal Request, as appropriate.


	1.5 PROJECT MEETINGS
	A. General: Schedule and conduct meetings and conferences at Project site, unless otherwise indicated.
	1. Attendees:  Inform participants and others involved, and individuals whose presence is required, of date and time of each meeting.  Notify Owner and Architect of scheduled meeting dates and times.
	2. Agenda:  Prepare the meeting agenda.  Distribute the agenda to all invited attendees.
	3. Minutes: Vendor is responsible for recording significant discussions and agreements achieved. Vendor is also responsible for distributing the meeting minutes to everyone concerned including Owner and Architect, within three (3) days of the meeting.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	2ABRA013200
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for documenting the progress of construction during performance of the Work, including the following:
	1. Vendor’s schedule.
	2. Field condition reports.

	B. Related Sections:
	1. Section 013300 "Submittal Procedures" for submitting schedules and reports.


	1.3 DEFINITIONS
	A. Activity:  A discrete part of a project that can be identified for planning, scheduling, monitoring, and controlling the construction project.  Activities included in a schedule consume time and resources.
	1. Critical Activity:  An activity on the critical path that must start and finish on the planned early start and finish times.
	2. Predecessor Activity:  An activity that precedes another activity in the network.
	3. Successor Activity:  An activity that follows another activity in the network.

	B. Cost Loading:  The allocation of the schedule of values for the completion of an activity as scheduled.  The sum of costs for all activities must equal the total Contract Sum, unless otherwise approved by Architect.
	C. Critical Path:  The longest connected chain of interdependent activities through the network schedule that establishes the minimum overall Project duration and contains no float.
	D. Event:  The starting or ending point of an activity.
	E. Float:  The measure of leeway in starting and completing an activity.
	1. Float time is not for the exclusive use or benefit of either Owner or Vendor, but is a jointly owned, expiring Project resource available to both parties as needed to meet schedule milestones and Contract completion date.
	2. Free float is the amount of time an activity can be delayed without adversely affecting the early start of the successor activity.
	3. Total float is the measure of leeway in starting or completing an activity without adversely affecting the planned Project completion date.

	F. Resource Loading:  The allocation of manpower and equipment necessary for the completion of an activity as scheduled.

	1.4 INFORMATIONAL SUBMITTALS
	A. Format for Submittals:  Submit required submittals in the following format:
	1. PDF electronic file.

	B. Vendor’s Schedule:  Initial schedule, of size required to display entire schedule for entire construction period.
	1. Submit a working electronic copy of schedule, using software indicated, and labeled to comply with requirements for submittals.  Include type of schedule (initial or updated) and date on label.

	C. Field Condition Reports:  Submit at time of discovery of differing conditions.

	1.5 COORDINATION
	A. Coordinate Vendor’s schedule with the schedule of values, submittal schedule, progress reports, payment requests, and other required schedules and reports.
	1. Secure time commitments for performing critical elements of the Work from entities involved.
	2. Coordinate each activity in the network with other activities and schedule them in proper sequence.



	PART 2 -  PRODUCTS
	2.1 VENDOR’S SCHEDULE, GENERAL
	A. Time Frame:  Extend schedule from date established for the Notice to Proceed to date of Substantial Completion.
	1. Contract completion date shall not be changed by submission of a schedule that shows an early completion date, unless specifically authorized by Change Order.

	B. Activities:  Treat each story or separate area as a separate numbered activity for each principal element of the Work.  Comply with the following:
	1. Activity Duration:  Define activities so no activity is longer than twenty (20) days, unless specifically allowed by Architect.
	2. Procurement Activities:  Include procurement process activities for the following long lead items and major items, requiring a cycle of more than sixty (60) days, as separate activities in schedule.  Procurement cycle activities include, but are no...
	3. Submittal Review Time:  Include review and resubmittal times indicated in Section 013300 "Submittal Procedures" in schedule.  Coordinate submittal review times in Vendor’s schedule with submittal schedule.
	4. Substantial Completion:  Indicate completion in advance of date established for Substantial Completion and allow time for Architect's administrative procedures necessary for certification of Substantial Completion.
	5. Punch List and Final Completion:  Include not more than thirty (30) days for punch list and final completion.

	C. Constraints:  Include constraints and work restrictions indicated in the Contract Documents and as follows in schedule and show how the sequence of the Work is affected.
	1. Phasing:  Arrange list of activities on schedule by phase.
	2. Work Restrictions:  Show the effect of the following items on the schedule:
	a. Coordination with existing construction.
	b. Use of premises restrictions.
	c. Seasonal variations.

	3. Work Stages:  Indicate important stages of construction for each major portion of the Work, including, but not limited to, the following:
	a. Submittals.
	b. Purchases.
	c. Fabrication.
	d. Deliveries.
	e. Installation.
	f. Adjusting.


	D. Milestones:  Include milestones indicated in the Contract Documents in schedule, including, but not limited to, the Notice to Proceed, Substantial Completion, and final completion.
	E. Cost Correlation:  At the head of schedule, provide a cost correlation line, indicating planned and actual costs.  On the line, show dollar volume of the Work performed as of dates used for preparation of payment requests.
	1. Refer to Section 012900 "Payment Procedures" for cost reporting and payment procedures.

	F. Upcoming Work Summary:  Prepare summary report indicating activities scheduled to occur or commence prior to submittal of next schedule update.  Summarize the following issues:
	1. Unresolved issues.
	2. Unanswered RFIs.
	3. Rejected or unreturned submittals.
	4. Notations on returned submittals.

	G. Recovery Schedule:  When periodic update indicates the Work is fourteen (14) or more calendar days behind the current approved schedule, submit a separate recovery schedule indicating means by which Vendor intends to regain compliance with the sche...
	H. Computer Scheduling Software:  Prepare schedules using current version of a program that has been developed specifically to manage construction schedules.

	2.2 VENDOR’S SCHEDULE (GANTT CHART)
	A. Gantt-Chart Schedule:  Submit a comprehensive, fully developed, horizontal Gantt-chart-type, Vendor’s schedule within seven (7) days of date established for the Notice to Proceed.
	B. Preparation:  Indicate each significant construction activity separately.  Identify first workday of each week with a continuous vertical line.
	1. For construction activities that require three months or longer to complete, indicate an estimated completion percentage in ten percent (10%) increments within time bar.


	2.3 REPORTS
	A. Field Condition Reports:  Immediately on discovery of a difference between field conditions and the Contract Documents, prepare and submit a detailed report.  Submit with a Request for Information.  Include a detailed description of the differing c...


	PART 3 -  EXECUTION
	3.1 VENDOR’S SCHEDULE
	A. Vendor’s Schedule Updating: At monthly intervals, update schedule to reflect actual construction progress and activities. Issue schedule one (1) week before each regularly scheduled progress meeting.
	1. Revise schedule immediately after each meeting or other activity where revisions have been recognized or made. Issue updated schedule concurrently with the report of each such meeting.
	2. Include a report with updated schedule that indicates every change, including, but not limited to, changes in logic, durations, actual starts and finishes, and activity durations.
	3. As the Work progresses, indicate final completion percentage for each activity.

	B. Distribution:  Distribute copies of approved schedule to Architect, Construction Administrator, Owner, and other parties identified by Vendor with a need-to-know schedule responsibility.
	1. When revisions are made, distribute updated schedules to the same parties.  Delete parties from distribution when they have completed their assigned portion of the Work and are no longer involved in performance of construction activities.




	2ABRA013233
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for the following:
	1. Periodic construction photographs.

	B. Related Sections:
	1. Section 013300 "Submittal Procedures" for submitting photographic documentation.
	2. Section 017700 "Closeout Procedures" for submitting photographic documentation as project record documents at Project closeout.


	1.3 INFORMATIONAL SUBMITTALS
	A. Key Plan: Submit key plan of Project site and building with notation of vantage points marked for location and direction of each photograph. Indicate elevation or story of construction. Include same information as corresponding photographic documen...
	B. Digital Photographs: Submit image files within three (3) days of taking photographs.
	1. Submit photos by uploading to web-based Project management software site. Include copy of key plan indicating each photograph's location and direction.


	1.4 FORMATS AND MEDIA
	A. Digital Photographs:  Provide color images in JPG format, produced by a digital camera with minimum sensor size of 12 megapixels, and at an image resolution of not less than 3200 by 2400 pixels. Use flash in low light levels or backlit conditions.
	B. Digital Images: Submit digital media as originally recorded in the digital camera, without alteration, manipulation, editing, or modifications using image-editing software.
	C. Metadata: Record accurate date and time from camera.
	D. File Names: Name media files with date, Project area, and sequential numbering suffix.

	1.5 CONSTRUCTION PHOTOGRAPHS
	A. General:  Take photographs using the maximum depth of field and in focus.
	1. Maintain key plan with each set of construction photographs that identifies each photographic location.

	B. Periodic Construction Photographs:  Take eighteen to twenty (18-20) photographs weekly, coinciding with the cutoff date associated with each Application for Payment.  Select vantage points to show status of construction and progress since last phot...
	C. Additional Photographs: Architect may request photographs in addition to periodic photographs specified.
	1. In emergency situations, take additional photographs within 24 hours of request.
	2. Circumstances that could require additional photographs include, but are not limited to, the following:
	a. Immediate follow-up when on-site events result in construction damage or losses.
	b. Substantial Completion of a major phase or component of the Work.




	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	2ABRA013300
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes requirements for the submittal schedule and administrative and procedural requirements for submitting Shop Drawings, Product Data, Samples, and other submittals.
	B. Related Sections:
	1. Section 012900 "Payment Procedures" for submitting Applications for Payment and the schedule of values.
	2. Section 013200 "Construction Progress Documentation" for submitting schedules and reports, including Vendor’s schedule.
	3. Section 017823 "Operation and Maintenance Data" for submitting operation and maintenance manuals.
	4. Section 017839 "Project Record Documents" for submitting record Drawings, record Specifications, and record Product Data.


	1.3 DEFINITIONS
	A. Action Submittals:  Written and graphic information and physical samples that require Architect's responsive action.  Action submittals are those submittals indicated in individual Specification Sections as action submittals.
	B. Informational Submittals:  Written and graphic information and physical samples that do not require Architect's responsive action.  Submittals may be rejected for not complying with requirements.  Informational submittals are those submittals indic...
	C. File Transfer Protocol (FTP):  Communications protocol that enables transfer of files to and from another computer over a network and that serves as the basis for standard Internet protocols.  An FTP site is a portion of a network located outside o...
	D. Portable Document Format (PDF):  An open standard file format licensed by Adobe Systems used for representing documents in a device-independent and display resolution-independent fixed-layout document format.

	1.4 ACTION SUBMITTALS
	A. Submittal Schedule:  Submit a schedule of submittals, arranged in chronological order by dates required by construction schedule.  Include time required for review, ordering, manufacturing, fabrication, and delivery when establishing dates.  Includ...
	1. Coordinate submittal schedule with the schedule of values and Vendor’s schedule.
	2. Submit concurrently with Vendor’s schedule. Include submittals required during the first sixty (60) days of construction. List those submittals required to maintain orderly progress of the Work and those required early because of long lead time for...
	3. Format:  Arrange the following information in a tabular format:
	a. Scheduled date for first submittal.
	b. Specification Section number and title.
	c. Submittal Category:  Action, informational.
	d. Description of the Work covered.
	e. Scheduled date for Architect's final release or approval.
	f. Scheduled dates for purchasing.
	g. Scheduled dates for installation.



	1.5 SUBMITTAL ADMINISTRATIVE REQUIREMENTS
	A. Architect's Digital Data Files:  Electronic copies of the Building Information Model (BIM) of the Contract Drawings will not be provided by Architect for Vendor’s use in preparing submittals unless requested and Architect’s user agreement properly ...
	B. Coordination: Coordinate preparation and processing of submittals with performance of construction activities.
	1. Coordinate each submittal with fabrication, purchasing, delivery, other submittals, and related activities that require sequential activity.
	2. Submit all submittal items required for each Specification Section concurrently unless partial submittals for portions of the Work are indicated on approved submittal schedule.
	3. Submit action submittals and informational submittals required by the same Specification Section as separate packages under separate transmittals.
	4. Coordinate transmittal of different types of submittals for related parts of the Work so processing will not be delayed because of need to review submittals concurrently for coordination.
	a. Architect reserves the right to withhold action on a submittal requiring coordination with other submittals until related submittals are received.


	C. Processing Time:  Allow time for submittal review, including time for resubmittals, as follows.  Time for review shall commence on Architect's receipt of submittal.  No extension of the Contract Time will be authorized because of failure to transmi...
	1. Initial Review:  Allow seven (7) days for initial review of each submittal.  Allow additional time if coordination with subsequent submittals is required.  Architect will advise Vendor when a submittal being processed must be delayed for coordination.
	2. Resubmittal Review:  Allow five (5) days for review of each resubmittal.
	3. Sequential Review: Where sequential review of submittals by Architect's consultants, Owner, or other parties is indicated, allow seven (7) days for initial review of each submittal.

	D. Identification and Information: Identify and incorporate information in each electronic submittal file as follows:
	1. Assemble complete submittal package into a single indexed file with links enabling navigation to each item.
	2. Name file with submittal number or other unique identifier, including revision identifier.
	a. File name shall use project identifier and Specification Section number followed by a decimal point and then a sequential number (e.g., LNHS-061000.01).  Resubmittals shall include an alphabetic suffix after another decimal point (e.g., LNHS-061000...

	3. Provide means for insertion to permanently record Vendor’s review and approval markings and action taken by Architect.
	4. Include the following information on an inserted cover sheet:
	a. Project name.
	b. Date.
	c. Name and address of Architect.
	d. Name of Vendor.
	e. Number and title of appropriate Specification Section.
	f. Drawing number and detail references, as appropriate.
	g. Location(s) where product is to be installed, as appropriate.
	h. Related physical samples submitted directly.
	i. Other necessary identification.

	5. Include the following information as keywords in the electronic file metadata:
	a. Project name.
	b. Number and title of appropriate Specification Section.
	c. Manufacturer name.
	d. Product name.


	E. Options:  Identify options requiring selection by the Architect.
	F. Deviations:  Identify deviations from the Contract Documents on submittals.
	G. Transmittal:  Assemble each submittal individually and appropriately for transmittal and handling.  Transmit each submittal using a transmittal form.  Architect will return submittals, without review received from sources other than Vendor.
	1. Transmittal Form:  Provide locations on form for the following information:
	a. Project name.
	b. Date.
	c. Destination (To:).
	d. Source (From:).
	e. Category and type of submittal.
	f. Submittal purpose and description.
	g. Specification Section number and title.
	h. Indication of full or partial submittal.
	i. Drawing number and detail references, as appropriate.
	j. Transmittal number, numbered consecutively.
	k. Submittal and transmittal distribution record.
	l. Remarks.
	m. Signature of transmitter.

	2. On an attached separate sheet, prepared on Vendor’s letterhead, record relevant information, requests for data, revisions other than those requested by Architect on previous submittals, and deviations from requirements in the Contract Documents, in...

	H. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal.
	1. Note date and content of previous submittal.
	2. Note date and content of revision in label or title block and clearly indicate extent of revision.
	3. Resubmit submittals until they are marked with approval notation from Architect's action stamp.

	I. Distribution:  Furnish copies of final submittals to fabricators, installers, authorities having jurisdiction, and others as necessary for performance of construction activities.  Show distribution on transmittal forms.
	J. Use for Construction:  Use only final submittals that are marked with approval notation from Architect's action stamp.


	PART 2 -  PRODUCTS
	2.1 SUBMITTAL PROCEDURES
	A. General Submittal Procedure Requirements: Prepare and submit submittals required by individual Specification Sections.  Types of submittals are indicated in individual Specification Sections.
	1. Submit electronic submittals via email as PDF electronic files.
	a. Architect will return annotated file.  Annotate and retain one (1) copy of file as an electronic Project record document file.

	2. Closeout Submittals and Maintenance Material Submittals:  Comply with requirements specified in Section 017700 "Closeout Procedures."

	B. Product Data:  Collect information into a single submittal for each element of construction and type of product or equipment.
	1. If information must be specially prepared for submittal because standard published data are not suitable for use, submit as Shop Drawings, not as Product Data.
	2. Mark each copy of each submittal to show which products and options are applicable.
	3. Include the following information, as applicable:
	a. Manufacturer's catalog cuts.
	b. Manufacturer's product specifications.
	c. Standard color charts.
	d. Statement of compliance with specified referenced standards.
	e. Notation of coordination requirements.
	f. Availability and delivery time information.

	4. For equipment, include the following in addition to the above, as applicable:
	a. Wiring diagrams showing factory-installed wiring.
	b. Printed performance curves.
	c. Operational range diagrams.
	d. Clearances required to other construction, if not indicated on accompanying Shop Drawings.

	5. Submit Product Data before or concurrent with Samples.

	C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base Shop Drawings on reproductions of the Contract Documents or standard printed data.
	1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the following information, as applicable:
	a. Identification of products.
	b. Schedules.
	c. Compliance with specified standards.
	d. Notation of coordination requirements.
	e. Notation of dimensions established by field measurement.
	f. Relationship and attachment to adjoining construction clearly indicated.
	g. Seal and signature of professional engineer if specified.

	2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop Drawings on sheets at least 8½ by 11 inches but no larger than 30 by 42 inches.

	D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these characteristics with other elements and for a comparison of these characteristics between submittal and actual component as delivered and installed.
	1. Transmit Samples that contain multiple, related components such as accessories together in one (1) submittal package.
	2. Identification:  Attach label on unexposed side of Samples that includes the following:
	a. Generic description of Sample.
	b. Product name and name of manufacturer.
	c. Sample source.
	d. Number and title of applicable Specification Section.

	3. Disposition:  Maintain sets of approved Samples at Project site, available for quality-control comparisons throughout the course of construction activity.  Sample sets may be used to determine final acceptance of construction associated with each set.
	a. Samples that may be incorporated into the Work are indicated in individual Specification Sections.  Such Samples must be in an undamaged condition at time of use.
	b. Samples not incorporated into the Work, or otherwise designated as Owner's property, are the property of Vendor.


	E. Product Schedule:  As required in individual Specification Sections, prepare a written summary indicating types of products required for the Work and their intended location.  Include the following information in tabular form:
	1. Type of product.  Include unique identifier for each product indicated in the Contract Documents.
	2. Manufacturer and product name, and model number if applicable.
	3. Number and name of room or space.
	4. Location within room or space.

	F. Vendor’s Schedule:  Comply with requirements specified in Section 013200 "Construction Progress Documentation."
	G. Application for Payment: Comply with requirements specified in Section 012900 "Payment Procedures."
	H. Schedule of Values: Comply with requirements specified in Section 012900 "Payment Procedures."
	I. Qualification Data:  Prepare written information that demonstrates capabilities and experience of firm or person.  Include lists of completed projects with project names and addresses, contact information of Architects and Owners, and other informa...
	J. Installer Certificates:  Submit written statements on manufacturer's letterhead certifying that Installer complies with requirements in the Contract Documents and, where required, is authorized by manufacturer for this specific Project.
	K. Product Certificates:  Submit written statements on manufacturer's letterhead certifying that product complies with requirements in the Contract Documents.
	L. Product Test Reports:  Submit written reports indicating current product produced by manufacturer complies with requirements in the Contract Documents.  Base reports on evaluation of tests performed by manufacturer and witnessed by a qualified test...
	M. Maintenance Data:  Comply with requirements specified in Section 017823 "Operation and Maintenance Data."


	PART 3 -  EXECUTION
	3.1 VENDOR’S REVIEW
	A. Action and Informational Submittals:  Review each submittal and check for coordination with other Work of the Contract and for compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with reviewed stamp before submitti...
	B. Project Closeout and Maintenance/Material Submittals:  Refer to requirements in Section 017700 "Closeout Procedures."
	C. Approval Stamp:  Stamp each submittal with a uniform, review stamp.  Include Project name and location, submittal number, Specification Section title and number, name of reviewer, date of Vendor’s approval, and statement certifying that submittal h...

	3.2 ARCHITECT'S ACTION
	A. General:  Architect will not review submittals that do not bear Vendor’s approval stamp and will return them without action.
	B. Action Submittals:  Architect will review each submittal, make marks to indicate corrections or modifications required, and return it.  Architect will stamp each submittal with an action stamp and will mark stamp appropriately to indicate action.
	C. Informational Submittals:  Architect will review each submittal and will not return it, or will return it if it does not comply with requirements.
	D. Partial submittals prepared for a portion of the Work will be reviewed when use of partial submittals has received prior approval from Architect.
	E. Incomplete submittals are not acceptable, will be considered nonresponsive, and will be returned without review.
	F. Submittals not required by the Contract Documents may not be reviewed and may be discarded.



	2ABRA014200
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 DEFINITIONS
	A. General: Basic Contract definitions are included in the Conditions of the Contract.
	B. "Approved": When used to convey Architect's action on Vendor’s submittals, applications, and requests, "approved" is limited to Architect's duties and responsibilities as stated in the Conditions of the Contract.
	C. “As Required”: As required to produce a fully completed project or result to the satisfaction of the Architect.
	D. "Directed": A command or instruction by Architect. Other terms including "requested," "authorized," "selected," "required," and "permitted" have the same meaning as "directed."
	E. "Indicated": Requirements expressed by graphic representations or in written form on Drawings, in Specifications, and in other Contract Documents. Other terms including "shown," "noted," "scheduled," and "specified" have the same meaning as "indica...
	F. "Regulations": Laws, ordinances, statutes, and lawful orders issued by authorities having jurisdiction, and rules, conventions, and agreements within the construction industry that control performance of the Work.
	G. "Furnish": Supply and deliver to Project site, ready for unloading, unpacking, assembly, installation, and similar operations.
	H. "Install": Unload, temporarily store, unpack, assemble, erect, place, anchor, apply, work to dimension, finish, cure, protect, clean, and similar operations at Project site.
	I. "Provide": Furnish and install, complete and ready for the intended use.
	J. "Project Site": Space available for performing construction activities. The extent of Project site is shown on Drawings and may or may not be identical with the description of the land on which Project is to be built.

	1.3 INDUSTRY STANDARDS
	A. Applicability of Standards: Unless the Contract Documents include more stringent requirements, applicable construction industry standards have the same force and effect as if bound or copied directly into the Contract Documents to the extent refere...
	B. Publication Dates: Comply with standards in effect as of date of the Contract Documents unless otherwise indicated.
	1. For standards referenced by applicable building codes, comply with dates of standards as listed in building codes.

	C. Copies of Standards: Each entity engaged in construction on Project should be familiar with industry standards applicable to its construction activity. Copies of applicable standards are not bound with the Contract Documents.
	1. Where copies of standards are needed to perform a required construction activity, obtain copies directly from publication source.


	1.4 ABBREVIATIONS AND ACRONYMS
	A. Industry Organizations: Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities indicated in Gale's "Encyclopedia of Associations: National Organizations of the U....
	1. AABC - Associated Air Balance Council; www.aabc.com.
	2. AAMA - American Architectural Manufacturers Association; www.aamanet.org.
	3. AAPFCO - Association of American Plant Food Control Officials; www.aapfco.org.
	4. AASHTO - American Association of State Highway and Transportation Officials; www.transportation.org.
	5. AATCC - American Association of Textile Chemists and Colorists; www.aatcc.org.
	6. ABMA - American Bearing Manufacturers Association; www.americanbearings.org.
	7. ABMA - American Boiler Manufacturers Association; www.abma.com.
	8. ACI - American Concrete Institute; (Formerly: ACI International); www.concrete.org.
	9. ACPA - American Concrete Pipe Association; www.concrete-pipe.org.
	10. AEIC - Association of Edison Illuminating Companies, Inc. (The); www.aeic.org.
	11. AF&PA - American Forest & Paper Association; www.afandpa.org.
	12. AGA - American Gas Association; www.aga.org.
	13. AHAM - Association of Home Appliance Manufacturers; www.aham.org.
	14. AHRI - Air-Conditioning, Heating, and Refrigeration Institute (The); www.ahrinet.org.
	15. AI - Asphalt Institute; www.asphaltinstitute.org.
	16. AIA - American Institute of Architects (The); www.aia.org.
	17. AISC - American Institute of Steel Construction; www.aisc.org.
	18. AISI - American Iron and Steel Institute; www.steel.org.
	19. AITC - American Institute of Timber Construction; www.aitc-glulam.org.
	20. AMCA - Air Movement and Control Association International, Inc.; www.amca.org.
	21. ANSI - American National Standards Institute; www.ansi.org.
	22. AOSA - Association of Official Seed Analysts, Inc.; www.aosaseed.com.
	23. APA - APA - The Engineered Wood Association; www.apawood.org.
	24. APA - Architectural Precast Association; www.archprecast.org.
	25. API - American Petroleum Institute; www.api.org.
	26. ARI - Air-Conditioning & Refrigeration Institute; (See AHRI).
	27. ARI - American Refrigeration Institute; (See AHRI).
	28. ARMA - Asphalt Roofing Manufacturers Association; www.asphaltroofing.org.
	29. ASCE - American Society of Civil Engineers; www.asce.org.
	30. ASCE/SEI - American Society of Civil Engineers/Structural Engineering Institute; (See ASCE).
	31. ASHRAE - American Society of Heating, Refrigerating and Air-Conditioning Engineers; www.ashrae.org.
	32. ASME - ASME International; (American Society of Mechanical Engineers); www.asme.org.
	33. ASSE - American Society of Sanitary Engineering; www.asse-plumbing.org.
	34. ASSP - American Society of Safety Professionals (The); www.assp.org.
	35. ASTM - ASTM International; www.astm.org.
	36. ATIS - Alliance for Telecommunications Industry Solutions; www.atis.org.
	37. AVIXA - Audiovisual and Integrated Experience Association; (Formerly: Infocomm International); www.soundandcommunications.com.
	38. AWEA - American Wind Energy Association; www.awea.org.
	39. AWI - Architectural Woodwork Institute; www.awinet.org.
	40. AWMAC - Architectural Woodwork Manufacturers Association of Canada; www.awmac.com.
	41. AWPA - American Wood Protection Association; www.awpa.com.
	42. AWS - American Welding Society; www.aws.org.
	43. AWWA - American Water Works Association; www.awwa.org.
	44. BHMA - Builders Hardware Manufacturers Association; www.buildershardware.com.
	45. BIA - Brick Industry Association (The); www.gobrick.com.
	46. BICSI - BICSI, Inc.; www.bicsi.org.
	47. BIFMA - BIFMA International; (Business and Institutional Furniture Manufacturer's Association); www.bifma.org.
	48. BISSC - Baking Industry Sanitation Standards Committee; www.bissc.org.
	49. BWF - Badminton World Federation; (Formerly: International Badminton Federation); www.bissc.org.
	50. CDA - Copper Development Association; www.copper.org.
	51. CE - Conformite Europeenne; www.ec.europa.eu/growth/single-market/ce-marking.
	52. CEA - Canadian Electricity Association; www.electricity.ca.
	53. CFFA - Chemical Fabrics and Film Association, Inc.; www.chemicalfabricsandfilm.com.
	54. CFSEI - Cold-Formed Steel Engineers Institute; www.cfsei.org.
	55. CGA - Compressed Gas Association; www.cganet.com.
	56. CIMA - Cellulose Insulation Manufacturers Association; www.cellulose.org.
	57. CISCA - Ceilings & Interior Systems Construction Association; www.cisca.org.
	58. CISPI - Cast Iron Soil Pipe Institute; www.cispi.org.
	59. CLFMI - Chain Link Fence Manufacturers Institute; www.chainlinkinfo.org.
	60. CPA - Composite Panel Association; www.compositepanel.org.
	61. CRI - Carpet and Rug Institute (The); www.carpet-rug.org.
	62. CRRC - Cool Roof Rating Council; www.coolroofs.org.
	63. CRSI - Concrete Reinforcing Steel Institute; www.crsi.org.
	64. CSA - CSA Group; www.csa-group.org.
	65. CSI - Construction Specifications Institute (The); www.csiresources.org.
	66. CSSB - Cedar Shake & Shingle Bureau; www.cedarbureau.org.
	67. CTA - Consumer Technology Association; www.cta.tech.
	68. CTI - Cooling Technology Institute; (Formerly: Cooling Tower Institute); www.coolingtechnology.org.
	69. CWC - Composite Wood Council; (See CPA).
	70. DASMA - Door and Access Systems Manufacturers Association; www.dasma.com.
	71. DHA - Decorative Hardwoods Association; (Formerly: Hardwood Plywood & Veneer Association); www.decorativehardwoods.org.
	72. DHI - Door and Hardware Institute; www.dhi.org.
	73. ECA - Electronic Components Association; (See ECIA).
	74. ECAMA - Electronic Components Assemblies & Materials Association; (See ECIA).
	75. ECIA - Electronic Components Industry Association; www.ecianow.org.
	76. EIA - Electronic Industries Alliance; (See TIA).
	77. EIMA - EIFS Industry Members Association; www.eima.com.
	78. EJMA - Expansion Joint Manufacturers Association, Inc.; www.ejma.org.
	79. EOS/ESD Association; (Electrostatic Discharge Association); www.esda.org.
	80. ESTA - Entertainment Services and Technology Association; (See PLASA).
	81. ETL - Intertek (See Intertek); www.intertek.com.
	82. EVO - Efficiency Valuation Organization; www.evo-world.org.
	83. FCI - Fluid Controls Institute; www.fluidcontrolsinstitute.org.
	84. FIBA - Federation Internationale de Basketball; (The International Basketball Federation); www.fiba.com.
	85. FIVB - Federation Internationale de Volleyball; (The International Volleyball Federation); www.fivb.org.
	86. FM Approvals - FM Approvals LLC; www.fmglobal.com.
	87. FM Global - FM Global; (Formerly: FMG - FM Global); www.fmglobal.com.
	88. FRSA - Florida Roofing, Sheet Metal Contractors Association, Inc.; www.floridaroof.com.
	89. FSA - Fluid Sealing Association; www.fluidsealing.com.
	90. FSC - Forest Stewardship Council U.S.; www.fscus.org.
	91. GA - Gypsum Association; www.gypsum.org.
	92. GANA - Glass Association of North America; (See NGA).
	93. GS - Green Seal; www.greenseal.org.
	94. HI - Hydraulic Institute; www.pumps.org.
	95. HI/GAMA - Hydronics Institute/Gas Appliance Manufacturers Association; (See AHRI).
	96. HMMA - Hollow Metal Manufacturers Association; (See NAAMM).
	97. HPVA - Hardwood Plywood & Veneer Association; (See DHA).
	98. HPW - H. P. White Laboratory, Inc.; www.hpwhite.com.
	99. IAPSC - International Association of Professional Security Consultants; www.iapsc.org.
	100. IAS - International Accreditation Service; www.iasonline.org.
	101. ICBO - International Conference of Building Officials; (See ICC).
	102. ICC - International Code Council; www.iccsafe.org.
	103. ICEA - Insulated Cable Engineers Association, Inc.; www.icea.net.
	104. ICPA - International Cast Polymer Association; www.theicpa.com.
	105. ICRI - International Concrete Repair Institute, Inc.; www.icri.org.
	106. IEC - International Electrotechnical Commission; www.iec.ch.
	107. IEEE - Institute of Electrical and Electronics Engineers, Inc. (The); www.ieee.org.
	108. IES - Illuminating Engineering Society; (Formerly: Illuminating Engineering Society of North America); www.ies.org.
	109. IESNA - Illuminating Engineering Society of North America; (See IES).
	110. IEST - Institute of Environmental Sciences and Technology; www.iest.org.
	111. IGMA - Insulating Glass Manufacturers Alliance; www.igmaonline.org.
	112. IGSHPA - International Ground Source Heat Pump Association; www.igshpa.org.
	113. II - Infocomm International; (See AVIXA).
	114. ILI - Indiana Limestone Institute of America, Inc.; www.iliai.com.
	115. Intertek - Intertek Group; (Formerly: ETL SEMCO; Intertek Testing Service NA); www.intertek.com.
	116. ISA - International Society of Automation (The); (Formerly: Instrumentation, Systems, and Automation Society); www.isa.org.
	117. ISAS - Instrumentation, Systems, and Automation Society (The); (See ISA).
	118. ISFA - International Surface Fabricators Association; (Formerly: International Solid Surface Fabricators Association); www.isfanow.org.
	119. ISO - International Organization for Standardization; www.iso.org.
	120. ISSFA - International Solid Surface Fabricators Association; (See ISFA).
	121. ITU - International Telecommunication Union; www.itu.int.
	122. KCMA - Kitchen Cabinet Manufacturers Association; www.kcma.org.
	123. LMA - Laminating Materials Association; (See CPA).
	124. LPI - Lightning Protection Institute; www.lightning.org.
	125. MBMA - Metal Building Manufacturers Association; www.mbma.com.
	126. MCA - Metal Construction Association; www.metalconstruction.org.
	127. MFMA - Maple Flooring Manufacturers Association, Inc.; www.maplefloor.org.
	128. MFMA - Metal Framing Manufacturers Association, Inc.; www.metalframingmfg.org.
	129. MHI - Material Handling Industry of America; www.mhia.org.
	130. MIA - Marble Institute of America; (See NSI).
	131. MMPA - Moulding & Millwork Producers Association; www.wmmpa.com.
	132. MPI - Master Painters Institute; www.paintinfo.com.
	133. MSS - Manufacturers Standardization Society of The Valve and Fittings Industry Inc.; www.mss-hq.org.
	134. NAAMM - National Association of Architectural Metal Manufacturers; www.naamm.org.
	135. NACE - NACE International; (National Association of Corrosion Engineers International); www.nace.org.
	136. NADCA - National Air Duct Cleaners Association; www.nadca.com.
	137. NAIMA - North American Insulation Manufacturers Association; www.naima.org.
	138. NALP - National Association of Landscape Professionals; www.landscapeprofessionals.org.
	139. NBGQA - National Building Granite Quarries Association, Inc.; www.nbgqa.com.
	140. NBI - New Buildings Institute; www.newbuildings.org.
	141. NCAA - National Collegiate Athletic Association (The); www.ncaa.org.
	142. NCMA - National Concrete Masonry Association; www.ncma.org.
	143. NEBB - National Environmental Balancing Bureau; www.nebb.org.
	144. NECA - National Electrical Contractors Association; www.necanet.org.
	145. NeLMA - Northeastern Lumber Manufacturers Association; www.nelma.org.
	146. NEMA - National Electrical Manufacturers Association; www.nema.org.
	147. NETA - InterNational Electrical Testing Association; www.netaworld.org.
	148. NFHS - National Federation of State High School Associations; www.nfhs.org.
	149. NFPA - National Fire Protection Association; www.nfpa.org.
	150. NFPA - NFPA International; (See NFPA).
	151. NFRC - National Fenestration Rating Council; www.nfrc.org.
	152. NGA - National Glass Association (The); (Formerly: Glass Association of North America); www.glass.org.
	153. NHLA - National Hardwood Lumber Association; www.nhla.com.
	154. NLGA - National Lumber Grades Authority; www.nlga.org.
	155. NOFMA - National Oak Flooring Manufacturers Association; (See NWFA).
	156. NOMMA - National Ornamental & Miscellaneous Metals Association; www.nomma.org.
	157. NRCA - National Roofing Contractors Association; www.nrca.net.
	158. NRMCA - National Ready Mixed Concrete Association; www.nrmca.org.
	159. NSF - NSF International; www.nsf.org.
	160. NSI - National Stone Institute; (Formerly: Marble Institute of America); www.naturalstoneinstitute.org.
	161. NSPE - National Society of Professional Engineers; www.nspe.org.
	162. NSSGA - National Stone, Sand & Gravel Association; www.nssga.org.
	163. NTMA - National Terrazzo & Mosaic Association, Inc. (The); www.ntma.com.
	164. NWFA - National Wood Flooring Association; www.nwfa.org.
	165. NWRA - National Waste & Recycling Association; www.wasterecycling.org
	166. PCI - Precast/Prestressed Concrete Institute; www.pci.org.
	167. PDI - Plumbing & Drainage Institute; www.pdionline.org.
	168. PLASA - PLASA; (Formerly: ESTA - Entertainment Services and Technology Association); www.plasa.org.
	169. RCSC - Research Council on Structural Connections; www.boltcouncil.org.
	170. RFCI - Resilient Floor Covering Institute; www.rfci.com.
	171. RIS - Redwood Inspection Service; www.redwoodinspection.com.
	172. SAE - SAE International; www.sae.org.
	173. SCTE - Society of Cable Telecommunications Engineers; www.scte.org.
	174. SDI - Steel Deck Institute; www.sdi.org.
	175. SDI - Steel Door Institute; www.steeldoor.org.
	176. SEFA - Scientific Equipment and Furniture Association (The); www.sefalabs.com.
	177. SEI/ASCE - Structural Engineering Institute/American Society of Civil Engineers; (See ASCE).
	178. SIA - Security Industry Association; www.siaonline.org.
	179. SJI - Steel Joist Institute; www.steeljoist.org.
	180. SMA - Screen Manufacturers Association; www.smainfo.org.
	181. SMACNA - Sheet Metal and Air Conditioning Contractors' National Association; www.smacna.org.
	182. SMPTE - Society of Motion Picture and Television Engineers; www.smpte.org.
	183. SPFA - Spray Polyurethane Foam Alliance; www.sprayfoam.org.
	184. SPIB - Southern Pine Inspection Bureau; www.spib.org.
	185. SPRI - Single Ply Roofing Industry; www.spri.org.
	186. SRCC - Solar Rating & Certification Corporation; www.solar-rating.org.
	187. SSINA - Specialty Steel Industry of North America; www.ssina.com.
	188. SSPC - SSPC: The Society for Protective Coatings; www.sspc.org.
	189. STI - Steel Tank Institute; www.steeltank.com.
	190. SWI - Steel Window Institute; www.steelwindows.com.
	191. SWPA - Submersible Wastewater Pump Association; www.swpa.org.
	192. TCA - Tilt-Up Concrete Association; www.tilt-up.org.
	193. TCNA - Tile Council of North America, Inc.; www.tileusa.com.
	194. TEMA - Tubular Exchanger Manufacturers Association, Inc.; www.tema.org.
	195. TIA - Telecommunications Industry Association (The); (Formerly: TIA/EIA - Telecommunications Industry Association/Electronic Industries Alliance); www.tiaonline.org.
	196. TIA/EIA - Telecommunications Industry Association/Electronic Industries Alliance; (See TIA).
	197. TMS - The Masonry Society; www.masonrysociety.org.
	198. TPI - Truss Plate Institute; www.tpinst.org.
	199. TPI - Turfgrass Producers International; www.turfgrasssod.org.
	200. TRI - Tile Roofing Institute; www.tileroofing.org.
	201. UL - Underwriters Laboratories Inc.; www.ul.com.
	202. UNI - Uni-Bell PVC Pipe Association; www.uni-bell.org.
	203. USAV - USA Volleyball; www.usavolleyball.org.
	204. USGBC - U.S. Green Building Council; www.usgbc.org.
	205. USITT - United States Institute for Theatre Technology, Inc.; www.usitt.org.
	206. WA - Wallcoverings Association; www.wallcoverings.org.
	207. WCLIB - West Coast Lumber Inspection Bureau; www.wclib.org.
	208. WCMA - Window Covering Manufacturers Association; www.wcmanet.org.
	209. WDMA - Window & Door Manufacturers Association; www.wdma.com.
	210. WI - Woodwork Institute; www.wicnet.org.
	211. WSRCA - Western States Roofing Contractors Association; www.wsrca.com.
	212. WWPA - Western Wood Products Association; http://www.wwpa.org.

	B. Code Agencies: Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities in the following list. This information is believed to be accurate as of the date of the Con...
	1. IAPMO - International Association of Plumbing and Mechanical Officials; www.iapmo.org.
	2. ICC - International Code Council; www.iccsafe.org.
	3. ICC-ES - ICC Evaluation Service, LLC; www.icc-es.org.

	C. Federal Government Agencies: Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities in the following list. Information is subject to change and is up to date as o...
	1. COE - Army Corps of Engineers; www.usace.army.mil.
	2. CPSC - Consumer Product Safety Commission; www.cpsc.gov.
	3. DOC - Department of Commerce; National Institute of Standards and Technology; www.nist.gov.
	4. DOD - Department of Defense; www.quicksearch.dla.mil.
	5. DOE - Department of Energy; www.energy.gov.
	6. EPA - Environmental Protection Agency; www.epa.gov.
	7. FAA - Federal Aviation Administration; www.faa.gov.
	8. FG - Federal Government Publications; www.gpo.gov/fdsys.
	9. GSA - General Services Administration; www.gsa.gov.
	10. HUD - Department of Housing and Urban Development; www.hud.gov.
	11. LBL - Lawrence Berkeley National Laboratory; Environmental Energy Technologies Division; www.eetd.lbl.gov.
	12. OSHA - Occupational Safety & Health Administration; www.osha.gov.
	13. SD - Department of State; www.state.gov.
	14. TRB - Transportation Research Board; National Cooperative Highway Research Program; The National Academies; www.trb.org.
	15. USDA - Department of Agriculture; Agriculture Research Service; U.S. Salinity Laboratory; www.ars.usda.gov.
	16. USDA - Department of Agriculture; Rural Utilities Service; www.usda.gov.
	17. USDOJ - Department of Justice; Office of Justice Programs; National Institute of Justice; www.ojp.usdoj.gov.
	18. USP - U.S. Pharmacopeial Convention; www.usp.org.
	19. USPS - United States Postal Service; www.usps.com.

	D. Standards and Regulations: Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the standards and regulations in the following list. This information is subject to change an...
	1. CFR - Code of Federal Regulations; Available from Government Printing Office; www.govinfo.gov.
	2. DOD - Department of Defense; Military Specifications and Standards; Available from DLA Document Services; www.quicksearch.dla.mil.
	3. DSCC - Defense Supply Center Columbus; (See FS).
	4. FED-STD - Federal Standard; (See FS).
	5. FS - Federal Specification; Available from DLA Document Services; www.quicksearch.dla.mil.
	a. Available from Defense Standardization Program; www.dsp.dla.mil.
	b. Available from General Services Administration; www.gsa.gov.
	c. Available from National Institute of Building Sciences/Whole Building Design Guide; www.wbdg.org.

	6. MILSPEC - Military Specification and Standards; (See DOD).
	7. USAB - United States Access Board; www.access-board.gov.
	8. USATBCB - U.S. Architectural & Transportation Barriers Compliance Board; (See USAB).
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for selection of products for use in Project; product delivery, storage, and handling; manufacturers' standard warranties on products; special warranties; and comparable products.
	B. Related Sections:
	1. Section 012500 "Substitution Procedures" for requests for substitutions.
	2. Section 014200 "References" for applicable industry standards for products specified.


	1.3 DEFINITIONS
	A. Products:  Items obtained for incorporating into the Work, whether purchased for Project or taken from previously purchased stock.  The term "product" includes the terms "material," "equipment," "system," and terms of similar intent.
	1. Named Products:  Items identified by manufacturer's product name, including make or model number or other designation shown or listed in manufacturer's published product literature, that is current as of date of the Contract Documents.
	2. New Products: Items that have not previously been incorporated into another project or facility. Products salvaged or recycled from other projects are not considered new products.
	3. Comparable Product:  Product that is demonstrated and approved through submittal process to have the indicated qualities related to type, function, dimension, in-service performance, physical properties, appearance, and other characteristics that e...

	B. Basis-of-Design Product Specification:  A specification in which a specific manufacturer's product is named and accompanied by the words "basis-of-design product," including make or model number or other designation, to establish the significant qu...

	1.4 ACTION SUBMITTALS
	A. Comparable Product Requests:  Submit request for consideration of each comparable product.  Identify product or fabrication or installation method to be replaced.  Include Specification Section number and title and Drawing numbers and titles.
	1. Include data to indicate compliance with the requirements specified in "Comparable Products" Article.
	2. Architect's Action:  If necessary, Architect will request additional information or documentation for evaluation within one (1) week of receipt of a comparable product request.  Architect will notify Vendor of approval or rejection of proposed comp...
	a. Form of Approval:  As specified in Section 013300 "Submittal Procedures."
	b. Use product specified if Architect does not issue a decision on use of a comparable product request within time allocated.


	B. Basis-of-Design Product Specification Submittal:  Comply with requirements in Section 013300 "Submittal Procedures." Show compliance with requirements.

	1.5 QUALITY ASSURANCE
	A. Compatibility of Options:  If Vendor is given option of selecting between two (2) or more products for use on Project, select product compatible with products previously selected, even if previously selected products were also options.

	1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING
	A. Deliver, store, and handle products using means and methods that will prevent damage, deterioration, and loss, including theft and vandalism. Comply with manufacturer's written instructions.
	B. Delivery and Handling:
	1. Coordinate delivery with installation time to ensure minimum holding time for items that are easily damaged or sensitive to deterioration, theft, and other losses.
	2. Deliver products to Project site in an undamaged condition in manufacturer's original sealed container or other packaging system, complete with labels and instructions for handling, storing, unpacking, protecting, and installing.
	3. Inspect products on delivery to determine compliance with the Contract Documents and to determine that products are undamaged and properly protected.

	C. Storage:
	1. Store products to allow for inspection and measurement of quantity or counting of units.
	2. Store materials in a manner that will not endanger Project structure.
	3. Store products that are subject to damage by the elements, under cover in a weathertight enclosure above ground, with ventilation adequate to prevent condensation.
	4. Comply with product manufacturer's written instructions for temperature, humidity, ventilation, and weather-protection requirements for storage.
	5. Protect stored products from damage and liquids from freezing.


	1.7 PRODUCT WARRANTIES
	A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other warranties required by the Contract Documents. Manufacturer's disclaimers and limitations on product warranties do not relieve Vendor of obligations unde...
	1. Manufacturer's Warranty: Written warranty furnished by individual manufacturer for a particular product and specifically endorsed by manufacturer to Owner.
	2. Special Warranty: Written warranty required by the Contract Documents to provide specific rights for Owner.

	B. Special Warranties: Prepare a written document that contains appropriate terms and identification, ready for execution.
	1. Manufacturer's Standard Form: Modified to include Project-specific information and properly executed.
	2. Specified Form:  When specified forms are included with the Specifications, prepare a written document using indicated form properly executed.
	3. Refer to Divisions 02 through 49. Sections for specific content requirements and particular requirements for submitting special warranties.

	C. Warranties are to commence at Substantial Completion of each phase of this project.
	D. Submittal Time: Comply with requirements in Section 017700 "Closeout Procedures."


	PART 2 -  PRODUCTS
	2.1 PRODUCT SELECTION PROCEDURES
	A. General Product Requirements:  Provide products that comply with the Contract Documents, are undamaged and, unless otherwise indicated, are new at time of installation.
	1. Provide products complete with accessories, trim, finish, fasteners, and other items needed for a complete installation and indicated use and effect.
	2. Standard Products:  If available, and unless custom products or nonstandard options are specified, provide standard products of types that have been produced and used successfully in similar situations on other projects.
	3. Owner reserves the right to limit selection to products with warranties not in conflict with requirements of the Contract Documents.
	4. Where products are accompanied by the term "as selected," Architect will make selection.
	5. Descriptive, performance, and reference standard requirements in the Specifications establish salient characteristics of products.
	6. Or Equal:  For products specified by name and accompanied by the term "or equal," or "or approved equal," or "or approved," comply with requirements in "Comparable Products" Article to obtain approval for use of an unnamed product.

	B. Product Selection Procedures:
	1. Product: Where Specifications name a single manufacturer and product, provide the named product that complies with requirements.  Comparable products or substitutions for Vendor’s convenience will not be considered.
	2. Manufacturer/Source: Where Specifications name a single manufacturer or source, provide a product by the named manufacturer or source that complies with requirements. Comparable products or substitutions for Vendor’s convenience will not be conside...
	3. Products:
	a. Restricted List: Where Specifications include a list of names of both manufacturers and products, provide one (1) of the products listed that complies with requirements. Comparable products or substitutions for Vendor’s convenience will be consider...
	b. Non-Restricted List: Where Specifications include a list of names of both available manufacturers and products, provide one (1) of the products listed, or an unnamed product, that complies with requirements.  Comply with requirements in "Comparable...

	4. Manufacturers:
	a. Restricted List: Where Specifications include a list of manufacturers' names, provide a product by one (1) of the manufacturers listed that complies with requirements. Comparable products or substitutions for Vendor’s convenience will be considered...
	b. Non-Restricted List: Where Specifications include a list of available manufacturers, provide a product by one (1) of the manufacturers listed, or a product by an unnamed manufacturer, that complies with requirements. Comply with requirements in "Co...

	5. Basis-of-Design Product: Where Specifications name a product, or refer to a product indicated on Drawings, and include a list of manufacturers, provide the specified or indicated product or a comparable product by one (1) of the other named manufac...

	C. Visual Selection Specification:  Where Specifications include the phrase "as selected by Architect from manufacturer's full range" or similar phrase, select a product that complies with requirements.  Architect will select color, gloss, pattern, de...

	2.2 COMPARABLE PRODUCTS
	A. Conditions for Consideration:  Architect will consider Vendor’s request for comparable product when the following conditions are satisfied.  If the following conditions are not satisfied, Architect may return requests without action, except to reco...
	1. Evidence that the proposed product does not require revisions to the Contract Documents, that it is consistent with the Contract Documents and will produce the indicated results, and that it is compatible with other portions of the Work.
	2. Detailed, SIDE-BY-SIDE comparison of significant qualities of proposed product with those named in the Specifications.  Significant qualities include attributes such as performance, weight, size, durability, visual effect, and specific features and...
	3. Evidence that proposed product provides specified warranty.
	4. List of similar installations for completed projects with project names and addresses and names and addresses of Architects and Owners, if requested.
	5. Samples, if requested.



	PART 3 -  EXECUTION (Not Used)

	2ABRA017300
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes general administrative and procedural requirements governing execution of the Work including, but not limited to, the following:
	1. Installation of the Work.
	2. Patching.
	3. Progress cleaning.
	4. Protection of installed construction.
	5. Correction of the Work.


	1.3 DEFINITIONS
	A. Patching:  Fitting and repair work required to restore construction to original conditions after installation of other work.

	1.4 QUALITY ASSURANCE
	A. Manufacturer's Installation Instructions:  Obtain and maintain on-site manufacturer's written recommendations and instructions for installation of products and equipment.

	1.5 WARRANTY
	A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged during installation or cutting and patching operations, by methods and with materials so as not to void existing warranties.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. General:  Comply with requirements specified in other Sections.
	B. In-Place Materials: Use materials for patching identical to in-place materials. For exposed surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent possible.
	1. If identical materials are unavailable or cannot be used, use materials that, when installed, will provide a match acceptable to the Architect for the visual and functional performance of in-place materials.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Existing Conditions:  The existence and location of utilities and construction indicated as existing are not guaranteed.
	B. Examination and Acceptance of Conditions:  Before proceeding with each component of the Work, examine substrates, areas, and conditions, with Installer or Applicator present where indicated, for compliance with requirements for installation toleran...
	1. Written Report:  Where a written report listing conditions detrimental to performance of the Work is required by other Sections, include the following:
	a. Description of the Work.
	b. List of detrimental conditions, including substrates.
	c. List of unacceptable installation tolerances.
	d. Recommended corrections.

	2. Verify compatibility with and suitability of substrates, including compatibility with existing finishes or primers.
	3. Examine walls, floors, and roofs for suitable conditions where products and systems are to be installed.
	4. Proceed with installation only after unsatisfactory conditions have been corrected.  Proceeding with the Work indicates acceptance of surfaces and conditions.


	3.2 PREPARATION
	A. Field Measurements: Take field measurements as required to fit the Work properly. Recheck measurements before installing each product. Where portions of the Work are indicated to fit to other construction, verify dimensions of other construction by...
	B. Space Requirements:  Verify space requirements and dimensions of items shown diagrammatically on Drawings.
	C. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need for clarification of the Contract Documents caused by differing field conditions outside the control of the Vendor, submit a request for information to Archite...

	3.3 INSTALLATION
	A. General:  Locate the Work and components of the Work accurately, in correct alignment and elevation, as indicated.
	1. Make vertical work plumb and make horizontal work level.
	2. Where space is limited, install components to maximize space available for maintenance and ease of removal for replacement.
	3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated.
	4. Maintain minimum headroom clearance of 96 inches in occupied spaces and 90 inches in unoccupied spaces.

	B. Comply with manufacturer's written instructions and recommendations for installing products in applications indicated.
	C. Install products at the time and under conditions that will ensure the best possible results.  Maintain conditions required for product performance until Substantial Completion.
	D. Conduct construction operations so no part of the Work is subjected to damaging operations or loading in excess of that expected during normal conditions of occupancy.
	E. Tools and Equipment:  Do not use tools or equipment that produce harmful noise levels.
	F. Templates: Obtain and distribute to the parties involved templates for work specified to be factory prepared and field installed. Check Shop Drawings of other work to confirm that adequate provisions are made for locating and installing products to...
	G. Attachment:  Provide blocking and attachment plates and anchors and fasteners of adequate size and number to securely anchor each component in place, accurately located and aligned with other portions of the Work.  Where size and type of attachment...
	1. Mounting Heights:  Where mounting heights are not indicated, mount components at heights directed by Architect.
	2. Allow for building movement, including thermal expansion and contraction.

	H. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not indicated, arrange joints for the best visual effect.  Fit exposed connections together to form hairline joints.
	I. Hazardous Materials: Use products, cleaners, and installation materials that are not considered hazardous.

	3.4 PATCHING
	A. Patching, General:  Employ skilled workers to perform patching.  Proceed with patching at the earliest feasible time, and complete without delay.
	B. Protection: Protect in-place construction during patching to prevent damage.
	C. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations following performance of other work.  Patch with durable seams that are as invisible as practicable.  Provide materials and comply with installatio...
	1. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish restoration into retained adjoining construction in a manner that will minimize evidence of patching and refinishing.
	2. Ceilings:  Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane surface of uniform appearance.

	D. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Remove paint, mortar, oils, putty, and similar materials from adjacent finished surfaces.

	3.5 PROGRESS CLEANING
	A. General: Clean Project site and work areas daily at the end of each workday, including common areas. Empty or remove dumpsters at the end of each work week.  Enforce requirements strictly.  Dispose of materials lawfully.
	1. Comply with requirements in NFPA 241 for removal of combustible waste materials and debris.
	2. Do not hold waste materials more than seven (7) days during normal weather or three (3) days if the temperature is expected to rise above 80 deg F (27 deg C).
	3. Containerize hazardous and unsanitary waste materials separately from other waste.  Mark containers appropriately and dispose of legally, according to regulations.
	a. Utilize containers intended for holding waste materials of type to be stored.

	4. Coordinate progress cleaning for joint-use areas where more than one (1) installer has worked.

	B. Site:  Maintain Project site free of waste materials and debris.
	C. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary for proper execution of the Work.
	1. Remove liquid spills promptly.
	2. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire work area, as appropriate.

	D. Installed Work:  Keep installed work clean.  Clean installed surfaces according to written instructions of manufacturer or fabricator of product installed, using only cleaning materials specifically recommended.  If specific cleaning materials are ...
	E. Exposed Surfaces in Finished Areas:  Clean exposed surfaces and protect as necessary to ensure freedom from damage and deterioration at time of Substantial Completion.
	F. Waste Disposal:  Do not bury or burn waste materials on-site.
	G. During handling and installation, clean and protect construction in progress and adjoining materials already in place.  Apply protective covering where required to ensure protection from damage or deterioration at Substantial Completion.
	H. Clean and provide maintenance on completed construction as frequently as necessary through the remainder of the construction period.  Adjust and lubricate operable components to ensure operability without damaging effects.
	I. Limiting Exposures: Supervise construction operations to assure that no part of the construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure during the construction period.

	3.6 PROTECTION OF INSTALLED CONSTRUCTION
	A. Provide final protection and maintain conditions that ensure installed Work is without damage or deterioration at time of Substantial Completion.
	B. Comply with manufacturer's written instructions for temperature and relative humidity.

	3.7 CORRECTION OF THE WORK
	A. Repair or remove and replace defective construction.  Restore damaged substrates and finishes.
	1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up with matching materials, and properly adjusting operating equipment.

	B. Restore permanent facilities used during construction to their specified condition.
	C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired without visible evidence of repair.
	D. Repair components that do not operate properly.  Remove and replace operating components that cannot be repaired.
	E. Remove and replace chipped, scratched, and broken glass or reflective surfaces.



	2ABRA017700
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for contract closeout, including, but not limited to, the following:
	1. Substantial Completion procedures.
	2. Final completion procedures.
	3. Warranties.

	B. Related Sections:
	1. Section 017300 "Execution" for progress cleaning of Project site.
	2. Section 017823 "Operation and Maintenance Data" for operation and maintenance manual requirements.
	3. Section 017839 "Project Record Documents" for submitting Record Drawings, Record Specifications, and Record Product Data.
	4. Divisions 02 through 49 Sections for specific closeout and special cleaning requirements for the Work in those Sections.


	1.3 SUBSTANTIAL COMPLETION
	A. Preliminary Procedures:  Before requesting inspection for determining date of Substantial Completion, complete the following.  List items below that are incomplete with request.
	1. Prepare a list of items to be completed and corrected (punch list), the value of items on the list, and reasons why the Work is not complete.
	2. Advise Owner of pending insurance changeover requirements.
	3. Submit specific warranties, workmanship bonds, maintenance service agreements, final certifications, and similar documents.
	4. Prepare and submit Project Record Documents, operation and maintenance manuals, final completion construction photographic documentation, and similar final record information.
	5. Deliver tools, spare parts, extra materials, and similar items to location designated by Owner.  Label with manufacturer's name and model number where applicable.
	6. Complete final cleaning requirements, including touchup painting.
	7. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects.

	B. Inspection:  Submit a written request for inspection for Substantial Completion.  On receipt of request, Architect will either proceed with inspection or notify Vendor of unfulfilled requirements.  Architect will prepare the Certificate of Substant...
	1. Reinspection:  Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.
	2. Results of completed inspection will form the basis of requirements for final completion.


	1.4 FINAL COMPLETION
	A. Preliminary Procedures:  Before requesting final inspection for determining final completion, complete the following:
	1. Submit a final Application for Payment according to Section 012900 "Payment Procedures".
	2. Submit certified copy of Architect's Substantial Completion inspection list of items to be completed or corrected (punch list), endorsed and dated by Architect.  The certified copy of the list shall state that each item has been completed or otherw...
	3. Submit evidence of final, continuing insurance coverage complying with insurance requirements.
	4. Instruct Owner's personnel in operation, adjustment, and maintenance of products, equipment, and systems.
	5. Secure and provide both temporary and final Certificate of Occupancy from the Building Official, meeting all local and state permit closeout requirements.

	B. Inspection:  Submit a written request for final inspection for acceptance.  On receipt of request, Architect will either proceed with inspection or notify Vendor of unfulfilled requirements.  Architect will prepare a final Certificate for Payment a...
	1. Reinspection:  Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.

	C. CT DOE OSCG&R Closeout Assistance:
	1. The Vendor shall assist the Architect and Owner with the Office of School Construction Grants and Review closeout and any audit of the project by providing supplemental cost or scope information related to their work or change orders that were exec...
	2. This closeout service shall be provided at no additional expense to the project and may be required as much as 24 months after the final date of substantial completion of the project.


	1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST)
	A. Organization of List:  Include name and identification of each space and area affected by construction operations for incomplete items and items needing correction including, if necessary, areas disturbed by Vendor that are outside the limits of co...
	1. Organize list of spaces in sequential order, starting with from lowest floor to highest floor.
	2. Organize items applying to each space by major element.
	3. Include the following information at the top of each page:
	a. Project name.
	b. Date.
	c. Name of Architect.
	d. Name of Vendor.
	e. Page number.

	4. Submit list of incomplete items in the following format:
	a. PDF electronic file.  Architect will return annotated file.



	1.6 WARRANTIES
	A. Submittal Time: Submit written warranties on request of Architect for designated portions of the Work where commencement of warranties other than date of Substantial Completion is indicated.
	B. Partial Occupancy:  Submit properly executed warranties within fifteen (15) days of completion of designated portions of the Work that are completed and occupied or used by Owner during construction period by separate agreement with Vendor.
	C. Organize warranty documents into an orderly sequence based on the table of contents of the Project Manual.
	1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, thickness as necessary to accommodate contents, and sized to receive 8½-by-11-inch paper.
	2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark tab to identify the product or installation.  Provide a typed description of the product or installation, including the name of the product and the name, addre...
	3. Identify each binder on the front and spine with the typed or printed title "WARRANTIES," Project name, and name of Vendor.
	4. Scan warranties and bonds and assemble complete warranty and bond submittal package into a single indexed electronic PDF file with links enabling navigation to each item.  Provide table of contents at beginning of document.

	D. Provide additional copies of each warranty to include in operation and maintenance manuals.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially hazardous to health or property or that might damage finished surfaces.


	PART 3 -  EXECUTION (Not Used)

	2ABRA017823
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for preparing operation and maintenance manuals, including the following:
	1. Operation and maintenance documentation directory.
	2. Product maintenance manuals.

	B. Related Sections:
	1. Section 013300 "Submittal Procedures" for submitting copies of submittals for operation and maintenance manuals.
	2. Divisions 02 through 49 Sections for specific operation and maintenance manual requirements for the Work in those Sections.


	1.3 DEFINITIONS
	A. System: An organized collection of parts, equipment, or subsystems united by regular interaction.
	B. Subsystem:  A portion of a system with characteristics similar to a system.

	1.4 CLOSEOUT SUBMITTALS
	A. Manual Content:  Operations and maintenance manual content is specified in individual specification sections to be reviewed at the time of Section submittals.  Submit reviewed manual content formatted and organized as required by this Section.
	1. Architect will comment on whether content of operation and maintenance submittals is acceptable.
	2. Where applicable, clarify and update reviewed manual content to correspond to modifications and field conditions.

	B. Format:  Submit operations and maintenance manuals in the following format:
	1. Two (2) thumb drives. Enable review comments on draft submittals.
	2. Two (2) paper copies.  Include a complete operation and maintenance directory.  Enclose title pages and directories in clear plastic sleeves.  Architect will return both copies to be given to the Owner.

	C. Initial Manual Submittal:  Submit draft copy of each manual at least thirty (30) days before commencing demonstration and training.  Architect will comment on whether general scope and content of manual are acceptable.
	D. Final Manual Submittal:  Submit each manual in final form prior to requesting inspection for Substantial Completion and at least fifteen (15) days before commencing demonstration and training.  Architect will return copy with comments.
	1. Correct or modify each manual to comply with Architect's comments.  Submit copies of each corrected manual within fifteen (15) days of receipt of Architect's comments and prior to commencing demonstration and training.

	E. Comply with Section 017700 "Closeout Procedures" for schedule for submitting operation and maintenance documentation.

	1.5 FORMAT OF OPERATION AND MAINTENANCE MANUALS
	A. Manuals, Electronic Files: Submit manuals in the form of a multiple file composite electronic PDF file for each manual type required.
	1. Electronic Files: Use electronic files prepared by manufacturer where available. Where scanning of paper documents is required, configure scanned file for minimum readable file size.
	2. File Names and Bookmarks: Bookmark individual documents based on file names. Name document files to correspond to system, subsystem, and equipment names used in manual directory and table of contents. Group documents for each system and subsystem i...

	B. Manuals, Paper Copy: Submit manuals in the form of hard copy, bound and labeled volumes.
	1. Binders: Heavy-duty, three-ring, vinyl-covered, loose-leaf binders, in thickness necessary to accommodate contents, sized to hold 8½-by-11-inch paper; with clear plastic sleeve on spine to hold label describing contents and with pockets inside cove...
	a. If two (2) or more binders are necessary to accommodate data of a system, organize data in each binder into groupings by subsystem and related components. Cross-reference other binders if necessary to provide essential information for proper operat...
	b. Identify each binder on front and spine, with printed title "OPERATION AND MAINTENANCE MANUAL," Project title or name, subject matter of contents, and indicate Specification Section number on bottom of spine. Indicate volume number for multiple-vol...

	2. Dividers: Heavy-paper dividers with plastic-covered tabs for each section of the manual. Mark each tab to indicate contents. Include typed list of products and major components of equipment included in the section on each divider, cross-referenced ...
	3. Protective Plastic Sleeves: Transparent plastic sleeves designed to enclose diagnostic software storage media for computerized electronic equipment. Enclose title pages and directories in clear plastic sleeves.
	4. Supplementary Text: Prepared on 8½-by-11-inch white bond paper.
	5. Drawings: Attach reinforced, punched binder tabs on drawings and bind with text.
	a. If oversize drawings are necessary, fold drawings to same size as text pages and use as foldouts.
	b. If drawings are too large to be used as foldouts, fold and place drawings in labeled envelopes and bind envelopes in rear of manual. At appropriate locations in manual, insert typewritten pages indicating drawing titles, descriptions of contents, a...



	1.6 REQUIREMENTS FOR EMERGENCY, OPERATION, AND MAINTENANCE MANUALS
	A. Organization:  Unless otherwise indicated, organize each manual into a separate section for each system and subsystem, and a separate section for each piece of equipment not part of a system.  Each manual shall contain the following materials, in t...
	1. Title page.
	2. Table of contents.
	3. Manual contents.

	B. Title Page:  Include the following information:
	1. Subject matter included in manual.
	2. Name and address of Project.
	3. Name and address of Owner.
	4. Date of submittal.
	5. Name and contact information for Vendor.
	6. Name and contact information for Architect.
	7. Names and contact information for major consultants to the Architect that designed the systems contained in the manuals.
	8. Cross-reference to related systems in other operation and maintenance manuals.

	C. Table of Contents: List each product included in manual, identified by product name, indexed to the content of the volume, and cross-referenced to Specification Section number in Project Manual.
	1. If operation or maintenance documentation requires more than one (1) volume to accommodate data, include comprehensive table of contents for all volumes in each volume of the set.

	D. Manual Contents:  Organize into sets of manageable size.  Arrange contents alphabetically by system, subsystem, and equipment.  If possible, assemble instructions for subsystems, equipment, and components of one (1) system into a single binder.

	1.7 PRODUCT MAINTENANCE MANUALS
	A. Product Maintenance Manual: Assemble a complete set of maintenance data indicating care and maintenance of each product, material, and finish incorporated into the Work.
	B. Content:  Organize manual into a separate section for each product, material, and finish.  Include source information, product information, maintenance procedures, repair materials and sources, and warranties and bonds, as described below.
	C. Source Information:  List each product included in manual, identified by product name and arranged to match manual's table of contents.  For each product, list name, address, and telephone number of Installer or supplier and maintenance service age...
	D. Product Information:  Include the following, as applicable:
	1. Product name and model number.
	2. Manufacturer's name.
	3. Color, pattern, and texture.
	4. Material and chemical composition.
	5. Reordering information for specially manufactured products.

	E. Maintenance Procedures:  Include manufacturer's written recommendations and the following:
	1. Inspection procedures.
	2. Types of cleaning agents to be used and methods of cleaning.
	3. List of cleaning agents and methods of cleaning detrimental to product.
	4. Schedule for routine cleaning and maintenance.
	5. Repair instructions.

	F. Repair Materials and Sources:  Include lists of materials and local sources of materials and related services.
	G. Warranties and Bonds:  Include copies of warranties and bonds and lists of circumstances and conditions that would affect validity of warranties or bonds.
	1. Include procedures to follow and required notifications for warranty claims.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	2ABRA017839
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for project record documents, including the following:
	1. Record Drawings.
	2. Record Specifications.
	3. Record Product Data.
	4. Miscellaneous record submittals.

	B. Related Sections:
	1. Section 017700 "Closeout Procedures" for general closeout procedures.
	2. Section 017823 "Operation and Maintenance Data" for operation and maintenance manual requirements.
	3. Divisions 02 through 49 Sections for specific requirements for project record documents of the Work in those Sections.


	1.3 CLOSEOUT SUBMITTALS
	A. Record Drawings:  Comply with the following:
	1. Number of Copies:  Submit one (1) set(s) of marked-up record prints.

	B. Record Specifications:  Submit one (1) paper copy of Project's Specifications, including addenda and contract modifications.
	C. Record Product Data:  Submit one (1) paper copy of each submittal.
	1. Where record Product Data are required as part of operation and maintenance manuals, submit duplicate marked-up Product Data as a component of manual.



	PART 2 -  PRODUCTS
	2.1 RECORD DRAWINGS
	A. Record Prints:  Maintain one (1) set of marked-up paper copies of the Contract Drawings and Shop Drawings.
	1. Preparation:  Mark record prints to show the actual installation where installation varies from that shown originally.  Require individual or entity who obtained record data to provide information for preparation of corresponding marked-up record p...
	a. Accurately record information in an acceptable drawing technique.
	b. Record data as soon as possible after obtaining it.
	c. Cross-reference record prints to corresponding archive photographic documentation.

	2. Content:  Types of items requiring marking include, but are not limited to, the following:
	a. Dimensional changes to Drawings.
	b. Revisions to details shown on Drawings.
	c. Changes made by Change Order or Construction Change Directive.
	d. Changes made following Architect's written orders.
	e. Details not on the original Contract Drawings.
	f. Field records for variable and concealed conditions.
	g. Record information on the Work that is shown only schematically.

	3. Mark the Contract Drawings and Shop Drawings completely and accurately. Utilize personnel proficient at recording graphic information in production of marked-up record prints.
	4. Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish between changes for different categories of the Work at same location.
	5. Mark important additional information that was either shown schematically or omitted from original Drawings.
	6. Note Construction Change Directive numbers, alternate numbers, Change Order numbers, and similar identification, where applicable.

	B. Format:  Identify and date each record Drawing; include the designation "PROJECT RECORD DRAWING" in a prominent location.
	1. Record Prints:  Organize record prints and newly prepared record Drawings into manageable sets.  Bind each set with durable paper cover sheets.  Include identification on cover sheets.
	2. Format:  Paper copy.
	3. Identification:  As follows:
	a. Project name.
	b. Date.
	c. Designation "PROJECT RECORD DRAWINGS."
	d. Name of Architect.
	e. Name of Vendor.



	2.2 RECORD SPECIFICATIONS
	A. Preparation:  Mark Specifications to indicate the actual product installation where installation varies from that indicated in Specifications, addenda, and contract modifications.
	1. Mark copy with the proprietary name and model number of products, materials, and equipment furnished, including substitutions and product options selected.
	2. Record the name of manufacturer, supplier, Installer, and other information necessary to provide a record of selections made.
	3. For each principal product, indicate whether record Product Data has been submitted in operation and maintenance manuals instead of submitted as record Product Data.
	4. Note related Change Orders, record Product Data, and record Drawings where applicable.

	B. Format:  Submit record Specifications as paper copy.

	2.3 RECORD PRODUCT DATA
	A. Preparation:  Mark Product Data to indicate the actual product installation where installation varies substantially from that indicated in Product Data submittal.
	1. Give particular attention to information on concealed products and installations that cannot be readily identified and recorded later.
	2. Include significant changes in the product delivered to Project site and changes in manufacturer's written instructions for installation.
	3. Note related Change Orders, record Specifications, and record Drawings where applicable.

	B. Format:  Submit record Product Data as paper copy.
	1. Include record Product Data directory organized by specification section number and title, electronically linked to each item of record Product Data.



	PART 3 -  EXECUTION
	3.1 RECORDING AND MAINTENANCE
	A. Recording:  Maintain one (1) copy of each submittal during the construction period for project record document purposes.  Post changes and modifications to project record documents as they occur; do not wait until the end of Project.
	B. Maintenance of Record Documents and Samples:  Store record documents and Samples in the field office apart from the Contract Documents used for construction.  Do not use project record documents for construction purposes.  Maintain record documents...



	2ABRA120000
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section however this Section supersedes that of any similar clause in Division 01.

	1.2 SUMMARY
	A. Section Includes:
	1. Moveable furniture and equipment.


	1.3 COORDINATION
	A. Coordinate the work with location and placement of utilities.  Coordinate characteristics of utilities with requirements of instructional equipment.
	B. Pre-construction Meeting: Prior to the delivery of any furniture/equipment to the site, the Vendor(s) must convene, attend, and document a pre-construction meeting with the Architect, Construction Manager, and School personnel to determine the deli...

	1.4 DELIVERY, STORAGE, AND HANDLING
	A. Staging Area: A staging area will be made available to all vendors for use as a temporary staging area for deliveries. This area is NOT intended to be used as a storage area for an entire delivery. These spaces will be shared equally among all vend...
	B. Delivery:
	1. Full loading dock is available.Vendors will need to provide their own vehicle lift gate for any deliveries. Vendors will need to provide their own palette jacks and/or dollies etc. for transport of furniture from trucks, to staging, and to final in...
	2. All deliveries shall be scheduled between 7:00am-3:30pm, Monday – Friday and must be coordinated with the Construction Manager at least thirty (30) days prior to installation. Failure to coordinate could result in a delayed or refused delivery at t...
	3. Any damages to the building or site finishes as a result of the FF&E delivery shall be the responsibility of the Vendor.
	4. Vendor is responsible to provide temporary furniture at their own expense in the event they are not able to meet the Construction Manager’s delivery schedule or if items arrive to the school damaged and require replacement.  Provision will be at th...

	C. Elevator Use: Use of Owner's elevators will be permitted at vendor’s own risk.
	1. Do not load elevators beyond their rated weight capacity.
	2. Provide protective coverings, barriers, devices, signs, or other procedures to protect elevator car and entrance doors and frame.



	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. In order to meet the needs of persons with disabilities, when applicable, all items shall comply with the current Connecticut basic building code including 2003 ICC/ANSI A117.1, Section 504 Rehabilitation Act 1973 including the Uniform Federal Acce...
	B. Accessible knee clearances shall be a minimum of 30 inches wide, 27 inches high (24 inches child) and 19 inches deep.
	C. Compliance with current Connecticut fire safety code and current O.S.H.A. - Title 29/labor is also required when applicable.

	2.2 MOVEABLE FURNITURE AND EQUIPMENT
	A. See attached data sheets for moveable furniture and equipment.
	B. Items that do not have a corresponding Category Summary Sheet attached to the Bid Form are to be purchased from State Contractor by the Owner.


	PART 3 -  EXECUTION
	3.1 EXAMINATION AND INSTALLATION
	A. Examine furniture and equipment before installation and proceed with installation only after unsatisfactory conditions have been corrected.
	1. Vendor must provide to the Construction Manager and Architect a course of action regarding any damaged product replacement within three (3) days of acknowledgement/notification.

	B. All prices are to include freight, set up, and clean up.
	C. To ensure proper attachment of fixtures, furnishings, and equipment items, where “items” are attached to wall, ceiling, overhead structure, and/or floor, Vendor shall provide information adequate for Architect to verify items attached to wall, ceil...

	3.2 CLEANING
	A. Trash Removal: Vendors are responsible for removing all trash and/or packing materials from the job site at the end of each day. Use of the Owner’s or General Contractor’s dumpsters is not permitted.
	B. Final Cleaning: At the completion of installation, Vendors are required to clean all surfaces and rooms of any debris including vacuuming, sweeping, and a wet mopping of the floor as well as a wipe down of any horizontal surfaces. Final cleaning of...

	3.3 PROTECTION
	A. Special Protection: All Vendors delivering and installing furniture, fixtures, or equipment by use of any wheeled equipment (ex. hand trucks, palette jacks, etc.) are required to provide protection for floors, walls, doors, and hardware as required...
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for alternates.

	1.3 DEFINITIONS
	A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work defined in the Bidding Requirements that may be added to or deducted from the base bid amount if Owner decides to accept a corresponding change either in the amou...
	1. Alternates described in this Section are part of the Work only if enumerated in the Agreement.
	2. The cost or credit for each alternate is the net addition to or deduction from the Contract Sum to incorporate alternate into the Work. No other adjustments are made to the Contract Sum.


	1.4 PROCEDURES
	A. Coordination:  Modify or adjust affected adjacent work as necessary to completely integrate work of the alternate into Project.
	1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar items incidental to or required for a complete installation whether or not indicated as part of alternate.

	B. Notification: Immediately following award of the Contract, notify each party involved, in writing, of the status of each alternate. Indicate if alternates have been accepted, rejected, or deferred for later consideration. Include a complete descrip...
	C. Execute accepted alternates under the same conditions as other work of the Contract. No extensions of time shall be granted for accepted alternates.
	D. Schedule:  A schedule of alternates is included at the end of this Section. Specification Sections referenced in schedule contain requirements for materials necessary to achieve the work described under each alternate.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 SCHEDULE OF ALTERNATES
	A. ALTERNATES: Refer to Category Summary Sheet ‘Add Alternates’ for list of alternates.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes
	1. Network Active Electronics
	2. Wireless Access Points
	3. Uninterrupted Power Supplies (UPS)
	4. Power Distribution Units (PDU)

	B. Related Requirements:
	1. IT – Technology Drawings


	1.3 DESCRIPTION
	A. Section includes the Local Area Active Electronics for the data infrastructure, Wireless Access Points, and UPS’s.
	B. These active electronics shall support the data infrastructure, wireless devices, video surveillance system, and the voice communication system.
	C. Wireless access points shall be installed throughout the facility as indicated on the IT Drawings.
	D. All data horizontal and backbone cabling infrastructure (fiber and copper) has been installed by others and is NOT part of this bid.
	E. All Category 6/6A copper patch cords and 50/125um multi-mode fiber patch cords within the IT closets and at the WAP’s are required to be furnished and installed as part of this section.
	F. The installation integrator awarded this section shall be responsible for the following:
	1. Network Switches: Procure, deliver to specified Data Rooms, install into racks, configure, and startup test.
	2. Wireless AP’s: Procure, install, and test. The Owner will perform all configuration required.
	3. UPS’s: Procure, deliver to Data Rooms, install into racks, and startup test. Power up all equipment per the Owner’s direction.
	4. PDU’s: Procure, deliver to Data Rooms, install into racks, and startup test.

	G. Configuration of LAN switches – Active Electronics, as related to the Voice, Data, Wireless access points and Security systems – Including all associated VLANS and IP addressing shall be performed by the integrator awarded this project.
	H. The bidding integrator must include all man-hours associated with system configuration, engineering, and installation of every component in this Section.

	1.4 APPLICABLE STANDARDS
	A. All the work within the scope of this bid shall be performed in accordance with the applicable state, county, and city laws and ordinances. The Bidder shall be able to obtain all permits and licenses as required in addition to being a licensed cont...
	1. OSHA
	2. Uniform Building Code
	3. Americans with Disabilities Act (ADA)
	4. Components of the system shall be of the type approved by Safety and Regulatory Agencies including:
	a. Underwriters' Laboratories (UL), Inc.
	b. Federal Communications Commission (FCC).
	c. Agency approvals and UL Listing declare the system's design, components, and installation shall meet the highest standards.
	d. System installation shall comply with UL 681 and UL 611.

	5. The equipment shall comply with Part 68 of the FCC Telephone Requirements Rules.
	6. All circuits and equipment shall be installed and protected according to the National Electric Code and any applicable local requirements.


	1.5 SUBMITTALS
	A. Pricing for all devices shown within Article 2.2 – BILL OF MATERIAL BOM must be filled out and submitted with this bid proposal and shall include all unit and total pricing.
	B. Product Data: For each type of product indicated.
	1. Include dimensions and data on features, performance, electrical characteristics, ratings, and finishes.
	2. Include manufacturer’s technical data, product specifications, installation instructions, and other pertinent information as applicable for each product or material specified.

	C. Samples of manufacturer’s standard and extended warranties.
	D. Equipment List: Include every piece of equipment by model number, manufacturer, serial number, location, and date of original installation.
	E. Operation and Maintenance Data: For devices listed within this specification.
	1. Lists of spare parts and replacement components recommended to be stored at the site for ready access.


	1.6 QUALITY ASSURANCE
	A. Single Source Responsibility: Obtain all materials from one (1) source from a single approved manufacturer for each product required within this specification.
	B. Awarded integrator must be a certified reseller and installer with five (5) years’ experience with similar sized projects for all applicable products listed.
	C. All devices procured and delivered, as part of this specification shall be new from the manufacturer. Refurbished devices will not be accepted for this project. The technology consultant will verify all devices prior to delivery and installation of...

	1.7 DELIVERY, STORAGE, AND HANDLING
	A. Take care in handling products in accordance with manufacturer’s instructions.
	B. Store indoors in original undamaged packaging, in a well-ventilated area protected from weather, moisture, soiling, extreme temperatures, and humidity. Store products upright in secure, protected area. Verify with manufacturer that site conditions ...
	C. Environmental Conditions: Capable of withstanding the following environmental conditions without mechanical or electrical damage or degradation of operating capability:
	1. Interior, Controlled Environment: System components installed in temperature-controlled interior environments shall be rated for continuous operation in ambient temperatures of 36 to 122 deg F (2 to 50 deg C) dry bulb and twenty to ninety percent (...


	1.8 WARRANTY
	A. Standard Manufacturer Warranty: Manufacturer's standard form in which manufacturer agrees to repair or replace components of any device and equipment related to operation, and equipment that fail in materials or workmanship within specified warrant...


	PART 2 -  PRODUCTS
	2.1 ACTIVE ELECTRONICS AND WIRELESS ACCESS POINTS
	A. The selected manufacturer shall be Juniper Networks. Other manufacturers will NOT be considered for this product. The district has standardized on this product and is expanding upon an existing data infrastructure. No substitutes will be allowed.
	B. These network active electronic devices shall be installed into 19-inch equipment cabinets, 4-post and 2-post racks which have been furnished and installed by others.
	C. The Category 6 rated horizontal cabling has been furnished and installed by others.
	D. A wireless site survey shall be performed as part of this specification and the exact locations of the access points shall be approved by the Owner and the technology consultant subsequent to the survey results and prior to the installation.
	E. All active Electronics and wireless access point devices are to be procured, delivered, and installed as indicated under this portion of the specification. All associated configuration within the VLAN shall be performed by the integrator awarded th...
	F. All associated devices and/or configuration and/or licensing required to obtain a fully functional system shall be included as part the integrator’s Bid.

	2.2 NETWORK ELECTRONIC EQUIPMENT AND UPS’S – BOM
	A. The following quantities are offered as reference only. Actual quantities of all devices MUST be verified with the Architectural and IT Drawings.

	2.3 WIRELESS ACCESS POINTS
	A. The following quantities are offered as reference only. Actual quantities of all devices MUST be verified with the Architectural and IT Drawings.

	2.4 ADDITIONAL SERVICES
	A. The following services shall be included with all pricing for items within this specification.

	2.5 PATCH CORDS
	A. All Category 6 rated copper and fiber optic patch cords are to be procured, delivered, and installed as indicated under this portion of the specification.
	B. Copper patch cord lengths shall assume 3, 5, and 10 feet long. The lengths shall accommodate the distances from the switches to the patch panels.
	1. Each Ethernet port on every switch shall receive a category 6 rated patch cord.

	C. Fiber patch cords lengths shall assume 15 feet long with SC connectors on one (1) end and the required connector on opposite end to match the HP SFP devices on the HP equipment.
	1. Each SFP port on every switch shall receive an SC to SC fiber optic patch cord.
	2. Fiber patch cords must comply with OM3 standards.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine data room conditions, ceiling, and wall surfaces to assure they are in compliance with requirements and other conditions affecting installation and operation of all devices within this specification.
	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 SYSTEM INSTALLATION
	A. The Contractor awarded this section is responsible for the warranty and support on all Juniper items is required.
	B. Wireless Installer awarded this section shall be responsible for the following:
	1. Physical installation; ceiling, wall, and rack mounting of wireless equipment to include all mounting devices required.
	2. Physical installation of access points:
	a. Provide protective covers in high impact areas such as gymnasium.

	3. Firmware updates and warranty registration as required.
	4. SSID and security configuration is required.
	5. Configuration of both 5Ghz and 2.4 Ghz AP groups is required.
	6. 2.4 Ghz and 5Ghz configurations must be tested and AP’s must be balanced to provide maximum throughput and coverage.
	7. Configure firewall per customer specifications as required.
	8. LAG/LACP configuration for 40GbE connection to network.
	9. Testing and verification of network.
	10. Documentation and Visio drawing of AP locations.
	11. Heat map and RF plan is required after completion of installation of the AP’s to ensure coverage. All inadequate coverage should be brought to the immediate attention of the Owner and technology consultant.
	12. The installer must ensure a solution that maximizes throughput without channel information. In the AC configuration, this may mean using a combination of 20 Mhz, 40Mhz, and 80Mhz channel width to create a balanced RF plan. The installer must also ...
	13. Backup copies of configuration files on USB flash drive shall be furnished to the Owner.

	C. Comply with all manufacturer’s recommendations and best practices.
	D. The Contractor awarded this section shall deliver and unpack all devices specified within this document and dispose of all trash.
	E. All AP’s shall include category 6 rated patch cords at the AP and connected to the existing Ethernet cabling infrastructure.
	F. All device locations must be coordinated and verified by the Owner prior to actual installation.
	G. All devices within this specification must be installed per the manufacturer’s recommended insulation specifications.
	H. All cabling shall be properly dressed in a neat fashion that is acceptable to the Owner. This shall include Velcro & nylon ty-wraps secured to the furniture so that all cables are properly supported, protected from damage in an aesthetically pleasi...
	I. All configuration(s) required to obtain a fully functional system shall be included within this portion of work.

	3.3 SYSTEM STARTUP
	A. The Contractor shall not apply power to the system until after:
	1. System and components have been installed and inspected in accordance with the manufacturer's installation instructions.
	2. A visual inspection of the system components has been conducted to ensure that defective equipment items have not been installed and that there are no loose connections.
	3. All system grounding and transient protection systems have been verified as properly installed and connected, as indicated.
	4. Power supplies to be connected to the system and equipment have been verified as the correct voltage, phasing, and frequency as indicated.

	B. Satisfaction of the above requirements shall not relieve the Contractor of responsibility for incorrect installations, defective equipment items, or collateral damage as a result of Contractor work/equipment.

	3.4 FIELD QUALITY CONTROL
	A. Verify that accessories required for each unit have been properly installed, level and secured.
	B. Perform tests and inspections.
	1. Manufacturer's Field Service: Engage a factory-authorized service representative to inspect components, assemblies, and equipment installations, including connections, and to assist in testing.

	C. Tests and Inspections:
	1. Inspection: Verify that units and controls are properly installed, connected, and labeled, and that interconnecting wires and terminals are identified.
	2. Pretesting: Align and adjust system and pretest components, wiring, and functions to verify that they comply with specified requirements.
	3. Operational Tests: Perform operational system tests to verify that system complies with Specifications. Include all modes of system operation.


	3.5 CLEANING
	A. Remove rubbish and debris: Installation contractor is not allowed you use the onsite dumpster and is responsible to discard their own debris off site.
	B. Clean installed items using methods and materials recommended in writing by manufacturer.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.
	B. Related Drawings:
	1. IT – Technology Drawings


	1.2 SUMMARY
	A. Section Includes:
	1. Phone handsets.
	2. Expansion modules.
	3. Wall mount brackets.

	B. These specifications contain the functional and operational requirements for a new phone system, which shall be integrated into a district wide phone system and offer full compatibility with the district’s phone system.
	C. This phone system shall interface with the Public Address system to allow all handsets to utilize the P/A system.

	1.3 INTENT
	A. Integration of this new Phone system shall be integrated with the new PA system and shall allow every handset to utilize the PA system. Each handset shall be configured to utilize the PA system per the Owners direction.
	1. All devices, physical connectivity, and configuration to attain this feature shall be the responsibility of the Contractor awarded this section.

	B. General: Provide and install a complete phone system with all specified devices, installation, associated supporting devices, configuration of system, testing, and training in accordance with this section to provide a complete and functional system.
	C. It is the intent of these specifications to procure a fully acceptable, effective, and reliable phone system. Refer to the Drawings for location of handsets. These specifications recognize the importance of a complete system operation and are not l...
	1. Proven experience in the voice communication business.
	2. Prompt delivery and professional installation including service of equipment as specified.
	3. Bidder must provide, for objective evaluation, references, which clearly state and show the effectiveness of proposed equipment and services.
	4. Used products will not be acceptable. Manufacturer must satisfactorily demonstrate that he has supplied and will continue to supply products to avoid the obsolescence of equipment installed in the building.
	5. All equipment shall be fully guaranteed for twelve (12) months of the Owner’s acceptance of substantial completion. This guarantee shall become effective from the day of installation completion. When in normal operation, if the equipment is found t...


	1.4 APPLICABLE STANDARDS
	A. All the work within the scope of this Bid shall be performed in accordance with the applicable state, county, and city laws and ordinances. The Bidder shall be able to obtain all permits and licenses as required in addition to being a licensed cont...
	1. OSHA
	2. Uniform Building Code
	3. Americans with Disabilities Act (ADA)
	4. Components of the system shall be of the type approved by Safety and Regulatory Agencies including:
	a. Underwriters' Laboratories (UL), Inc.
	b. Federal Communications Commission (FCC).
	c. Agency approvals and UL Listing declare the system's design, components, and installation shall meet the highest standards.
	d. System installation shall comply with UL 681 and UL 611.

	5. The equipment shall comply with Part 68 of the FCC Telephone Requirements Rules.
	6. All circuits and equipment shall be installed and protected according to the National Electric Code and any applicable local requirements.


	1.5 SUBMITTALS
	A. Product Data: Submit manufacturer’s technical data, product specifications, installation instructions, and other pertinent information as applicable for each product or material specified.
	B. Operating and Maintenance instructions for each product.
	C. Samples of manufacturer’s standard and extended warranties.
	D. Equipment List: Include every piece of equipment by model number, manufacturer, serial number, location, and date of original installation.

	1.6 QUALITY ASSURANCE
	A. Installer Qualifications:
	1. Manufacturer's authorized representative who is trained and approved for installation of units required for this Project.
	2. A copy of the Contractors Certified Installers Certificate shall be furnished with bid response.

	B. Single Source Responsibility: Obtain all materials from one (1) source from a single approved manufacturer for each different product required.

	1.7 DELIVERY, STORAGE AND HANDLING
	A. Take care in handling products in accordance with manufacturer’s instructions.
	B. Store indoors in original undamaged packaging, in a well-ventilated area protected from weather, moisture, soiling, extreme temperatures, and humidity. Store products upright in secure, protected area. Verify with manufacturer that site conditions ...

	1.8 WARRANTY
	A. Standard Manufacturer’s Warranty: Manufacturer's standard form in which manufacturer agrees to repair or replace components of any device and equipment related to operation, and equipment that fail in materials or workmanship within specified warra...


	PART 2 -  PRODUCTS
	2.1 MANUFACTURER
	A. The selected manufacturer shall be Shoretel, USA. Other manufacturers will NOT be considered for this product as the district has standardized on the Shoretel phone system. No substitutes shall be allowed.
	B. The following quantities are offered as reference only. Actual quantities for all devices MUST be verified with the Architectural and IT Drawings.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine the Data Rooms and classroom conditions, rack assemblies, and conditions of each space to assure they are in compliance with requirements and other conditions affecting the installation and operation of all devices within this specification.
	B. Any area that may incur damage of any devices specified within this section must be brought to the attention of the technology consultant.
	C. Proceed with installation only after unsatisfactory conditions have been corrected.
	D. The installation contractor awarded this section shall be responsible to replace all damaged and/or faulty equipment specified within this section up until the Owner’s acceptance of substantial completion.

	3.2 FIELD QUALITY CONTROL
	A. Verify that all accessories required for a complete and functional phone system have been properly installed.
	B. Tests and Inspections: Engage a factory-authorized service representative to inspect, test, and adjust components, assemblies, and equipment installations, including:
	1. All connections.
	2. Installation of all upgrades and devices.
	3. C/O trunk connectivity with service provider.
	4. Operational Tests: Perform operational system tests to verify that system complies with Specifications. Include all modes of system operation.


	3.3 CLEANING
	A. Remove rubbish, debris, and waste materials and deposit in dumpster provided on site.
	B. Clean installed items using methods and materials recommended in writing by manufacturer.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes
	1. Patch Cables for Network Active Electronics
	2. Patch Cables for Wireless Access Points
	3. Uninterrupted Power Supplies (UPS)
	4. Power Distribution Units (PDU)
	5. Wireless Access Point Enclosures

	B. Related Requirements:
	1. IT – Technology Drawings


	1.3 DESCRIPTION
	A. Section includes the patch cables for the data infrastructure, UPS’s, rack mounted PDU’s, and wireless access point enclosures.
	B. These materials shall support the data infrastructure, wireless devices, video surveillance system, and the voice communication system.
	C. Wireless access point locations are throughout the facility as indicated on the IT Drawings. Enclosures are only applicable to the Gymnasium.
	D. All data horizontal and backbone cabling infrastructure (fiber and copper) has been installed under a prior project phase and is NOT part of this bid.
	E. All active network electronics and wireless access points are being procured via State Contract and are NOT part of this bid.
	F. All Category 6/6A copper patch cords and 50/125um multi-mode fiber patch cords within the IT closets and at the WAP’s are required to be furnished and installed as part of this section.
	G. The installation integrator awarded this section shall be responsible for the following:
	1. Patch Cables: Procure, deliver to specified Data Rooms, install into patch panels and/or access point jacks.
	2. UPS’s: Procure, deliver to Data Rooms, install into racks, and startup test. Power up all equipment per the Owner’s direction.
	3. PDU’s: Procure, deliver to Data Rooms, install into racks, and startup test.
	4. WAP Enclosures: Procure, deliver to site, and mount at specified WAP locations.


	1.4 APPLICABLE STANDARDS
	A. All the work within the scope of this bid shall be performed in accordance with the applicable state, county, and city laws and ordinances. The Bidder shall be able to obtain all permits and licenses as required in addition to being a licensed cont...
	1. OSHA
	2. Uniform Building Code
	3. Americans with Disabilities Act (ADA)
	4. Components of the system shall be of the type approved by Safety and Regulatory Agencies including:
	a. Underwriters' Laboratories (UL), Inc.
	b. Federal Communications Commission (FCC).
	c. Agency approvals and UL Listing declare the system's design, components, and installation shall meet the highest standards.
	d. System installation shall comply with UL 681 and UL 611.

	5. The equipment shall comply with Part 68 of the FCC Telephone Requirements Rules.
	6. All circuits and equipment shall be installed and protected according to the National Electric Code and any applicable local requirements.


	1.5 SUBMITTALS
	A. Pricing for all devices shown within Article 2.2 – BILL OF MATERIAL BOM must be filled out on the corresponding Itemized Category Summary Sheets and submitted with this bid proposal and shall include all unit and total pricing.
	B. Product Data: For each type of product indicated.
	1. Include dimensions and data on features, performance, electrical characteristics, ratings, and finishes.
	2. Include manufacturer’s technical data, product specifications, installation instructions, and other pertinent information as applicable for each product or material specified.

	C. Samples of manufacturer’s standard and extended warranties.
	D. Equipment List: Include every piece of equipment by model number, manufacturer, serial number, location, and date of original installation.
	E. Operation and Maintenance Data: For devices listed within this specification.
	1. Lists of spare parts and replacement components recommended to be stored at the site for ready access.


	1.6 QUALITY ASSURANCE
	A. All devices procured and delivered, as part of this specification shall be new from the manufacturer. Refurbished devices will not be accepted for this project. The technology consultant will verify all devices prior to delivery and installation of...

	1.7 DELIVERY, STORAGE, AND HANDLING
	A. Take care in handling products in accordance with manufacturer’s instructions.
	B. Store indoors in original undamaged packaging, in a well-ventilated area protected from weather, moisture, soiling, extreme temperatures, and humidity. Store products upright in secure, protected area. Verify with manufacturer that site conditions ...
	C. Environmental Conditions: Capable of withstanding the following environmental conditions without mechanical or electrical damage or degradation of operating capability:
	1. Interior, Controlled Environment: System components installed in temperature-controlled interior environments shall be rated for continuous operation in ambient temperatures of 36 to 122 deg F dry bulb and twenty to ninety percent (20-90%) relative...


	1.8 WARRANTY
	A. Standard Manufacturer Warranty: Manufacturer's standard form in which manufacturer agrees to repair or replace components of any device and equipment related to operation, and equipment that fail in materials or workmanship within specified warrant...


	PART 2 -  PRODUCTS
	2.1 STATIC UNINTERRUPTIBLE POWER SUPPLY
	A. Double Conversion, Line Interactive:
	1. Normal Conditions: Load is supplied with power flowing from the normal power input terminals, with the rectifier-charger and inverter turned off and the battery disconnected.
	2. Abnormal Supply Conditions: If normal supply deviates from specified and adjustable voltage, voltage waveform, or frequency limits, the rectifier-charger and inverter turn on and the battery supplies energy to provide constant, regulated inverter p...
	3. Power Failure: If normal power fails, there is a maximum 4 µs delay while the rectifier-charger and inverter turn on and the battery supplies energy to re-establish constant, regulated power output to the load.

	B. UL Compliance: Listed and labeled, by qualified electrical testing laboratory recognized by authorities having jurisdiction, in accordance with UL 1778.
	C. The UPS must perform as specified in this article while supplying rated full-load current, composed of any combination of linear and nonlinear load, up to one hundred percent (100%) non-linear load with a maximum load crest factor of 3.0, under the...
	1. Inverter is switched to battery source.
	2. Steady-state input frequency deviates up to plus or minus five percent (+/-5%) from nominal frequency.
	3. THD of input voltage is fifteen percent (15%) or more with a minimum crest factor of 3.0, and the largest single harmonic component is a minimum of five percent (5%) of the fundamental value.
	4. Minimum Duration of Supply: If battery is sole energy source supplying rated full-load UPS current at eighty percent (80%) power factor, duration of supply is 3 minutes.

	D. Battery: Valve-regulated, recombinant, lead-calcium units, factory assembled in an isolated compartment of UPS cabinet, complete with battery disconnect switch.
	E. Accessories: Furnish with network management card with environmental monitoring, stepdown transformer (if unit output is converted from 208V to 120V), compatible rack mounting rails, and temperature/humidity sensor.
	F. Manufacturers: Basis-of-Design: Liebert (Vertiv) PSI5. Equal products from the following manufacturers will be considered:
	1. APC
	2. Eaton

	G. Provide minimum 1-year warranty or factory standard with manufacturer startup.

	2.2 POWER DISTRIBUTION UNITS
	A. Monitored, 120-volt, 30-amp, 2.8kW, Unit Level EC vertical unit with twenty-four (24) NEMA 5-20R outlets and 10-foot power coord. Cord cap shall match output configuration of the UPS at each installed location.
	B. Input power monitoring with breaker level current monitoring. Daisy chain Ethernet connectivity and local high visibility LED display.
	C. Accessories: Furnish with compatible rack mounting hardware.
	D. Manufacturers: Basis-of-Design: Liebert (Vertiv) VP8832. Equal products from the following manufacturers will be considered:
	1. APC
	2. Eaton

	E. Provide minimum 1-year warranty or factory standard.

	2.3 PATCH CORDS
	A. All Category 6/6E rated copper and fiber optic patch cords are to be procured, delivered, and installed as indicated under this portion of the specification.
	B. Copper patch cord lengths shall be 1 or 3 feet long as indicated in the BOM. The lengths shall accommodate the distances from the switches to the patch panels.
	1. Each Ethernet port on every switch shall receive a blue category 6 rated patch cord.
	2. Each wireless access point shall receive a yellow category 6E rated patch cord.

	C. Manufacturers: Basis-of-Design: Legrand. Equal products from the following manufacturers will be considered:
	1. Belden/Mohawk
	2. Berk-Tek
	3. CommScope


	2.4 WIRELESS ACCESS POINT ENCLOSURES
	A. Unit shall be constructed of UV-stabilized polycarbonate with a steel mounting plate. Enclosure size must be coordinated with Gymnasium wireless access points being procured under another contract.
	B. Basis-of-Design: Safety Technology International (STI). Equal products from other manufacturers will be considered.

	2.5 UPS, PDU, PATCH CABLE AND WAP ENCLOSURE – BOM
	A. The following quantities are offered as reference only. Actual quantities of all devices MUST be verified with the Architectural and IT Drawings.

	2.6 WIRELESS ACCESS POINT CABLES AND ENCLOSURES
	A. The following quantities are offered as reference only. Actual quantities of all devices MUST be verified with the Architectural and IT Drawings.

	2.7 ADDITIONAL SERVICES
	A. The following services shall be included with all pricing for items within this specification.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine data room conditions, ceiling, and wall surfaces to assure they are in compliance with requirements and other conditions affecting installation and operation of all devices within this specification.
	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 SYSTEM INSTALLATION
	A. The Contractor awarded this section is responsible for the warranty and support on all items as required.

	3.3 SYSTEM STARTUP
	A. The Contractor shall not apply power to the system until after:
	1. System and components have been installed and inspected in accordance with the manufacturer's installation instructions.
	2. A visual inspection of the system components has been conducted to ensure that defective equipment items have not been installed and that there are no loose connections.
	3. All system grounding and transient protection systems have been verified as properly installed and connected, as indicated.
	4. Power supplies to be connected to the system and equipment have been verified as the correct voltage, phasing, and frequency as indicated.

	B. Satisfaction of the above requirements shall not relieve the Contractor of responsibility for incorrect installations, defective equipment items, or collateral damage as a result of Contractor work/equipment.

	3.4 FIELD QUALITY CONTROL
	A. Verify that accessories required for each unit have been properly installed, level and secured.
	B. Perform tests and inspections.
	1. Manufacturer's Field Service: Engage a factory-authorized service representative to inspect components, assemblies, and equipment installations, including connections, and to assist in testing.

	C. Tests and Inspections:
	1. Inspection: Verify that units and controls are properly installed, connected, and labeled, and that interconnecting wires and terminals are identified.
	2. Pretesting: Align and adjust system and pretest components, wiring, and functions to verify that they comply with specified requirements.
	3. Operational Tests: Perform operational system tests to verify that system complies with Specifications. Include all modes of system operation.


	3.5 CLEANING
	A. Remove rubbish and debris daily and dispose of legally: Installation contractor is not allowed you use the onsite dumpster and is responsible to discard their own debris off site.
	B. Clean installed items using methods and materials recommended in writing by manufacturer.
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